

-: 1 :-

National Highways Authority of India Regional Office - Nagpur

Minutes of Technical e-Bids opening

Sub.: Construction of (i) 3-lane VUP (Uni Directional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (Uni Directional) at km 184.280 (at the End of Beed Bypass) and (iii) Construction of Service Roads from (km 173.060 to 173.760), (km 175.840 to km 176.480), (km 179.380 to 180.120) of Yedshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode - **Technical Evaluation – Minutes of Meeting of the Committee - Reg.**

E-Tender / bids for the subjected work have been invited by RO-Nagpur by adopting the following schedule:

Event Description	Date & Time
Detailed tender document can be viewed / downloaded from NHAI e-Tendering Portal i.e. https://etenders.gov.in/ on free of cost	- From 25.02.2025 [from 09:30 hours] to 26.03.2025 up to 11:00 Hours]
Last date for online submission of the Bid ("Bid Due Date")	- Up to 11:00 Hours on 26.03.2025
Opening of Technical Bids	- 27.03.2025 at 11:30 Hours.
Opening of Financial / Price Bid	- To be intimated separately after "technical evaluation".

2. For the purpose of opening & evaluation of the received bids, the Competent Authority has approved a Committee comprising of the following members:



(i)	Sh. Ashutosh S Pimple, GM(T), RO-Nagpur	Chairman
(ii)	Sh. Ravindra Ingole, Project Director, PIU-Aurangabad	Member Secretary
(iii)	Sh. Sangharsh Meshram, Manager (Tech.), PIU-Aurangabad	Member
(iv)	Sh. Harshad B. Chauhan, Dy. Manager F & A, RO, Nagpur	Member


3. The Committee met on **27.03.2025** at the scheduled time to open the technical e-Bids. No Bidder's representative attended the opening of the Technical bids. Hence, **NIL** Attendance Report is placed below at **Annexure-I**.
4. It is noted that the following Bidders have submitted their Bids on the e-tendering portal:

S. N.	Name of the Applicant	Bid submission date
1 / 9	M/s. Ajaydeep Infracon Pvt. Ltd	26.03.2025
2 / 9	M/s. Vidya Infra built Private Limited	26.03.2025
3 / 9	M/s. Saket Infra projects Pvt Ltd-Jv	25.03.2025
4 / 9	M/s. SCONS-KS JV	26.03.2025
5 / 9	M/s. Ak Shivhare Infrastructure Pvt Ltd	26.03.2025
6 / 9	M/s. J Infratech Limited	26.03.2025
7 / 9	M/s. Kaluwala Construction Pvt Ltd	26.03.2025
8 / 9	M/s. DMR Builders Pvt Ltd	26.03.2025
9 / 9	M/s. Vijay Kumar Contractor	26.03.2025

5. The power of Attorney, cost of bid document, and EMD / Bid Security (**Annexure-II**) etc. uploaded by the above bidders on the e-tendering portal have been verified and found to be generally in order.

Hence, the committee considered all the above 9 bids for further evaluation.


Contd...2

 07/04/25

6. After opening of the 'Technical Bids' on 27.03.2025, the documents uploaded by the bidders on the e-Tendering portal have been evaluated by the Committee.
7. The report of the Committee after completion of the "Technically Evaluation" of the received 9 bids is placed below at 'Annexure-III', which is summarised as follows:

S. N.	Name of the Applicant (M/s)	Remarks
1 / 9	M/s. Ajaydeep Infracon Pvt. Ltd	Technically Responsive
2 / 9	M/s. Vidya Infra built Private Limited	Technically Responsive
3 / 9	M/s. Saket Infra projects Pvt Ltd - Jv	Technically Responsive
4 / 9	M/s. Scons-Ks JV	Technically Non-Responsive
5 / 9	M/s. Ak Shivhare Infrastructure Pvt Ltd	Technically Responsive
6 / 9	M/s. J Infratech Limited	Technically Responsive
7 / 9	M/s. Kaluwala Construction Pvt Ltd	Technically Responsive
8 / 9	M/s. DMR Builders Pvt Ltd	Technically Responsive
9 / 9	M/s. Vijay Kumar Contractor	Technically Non-Responsive

8. The Committee has declared the following 2 bidder as "non-responsive" due to the following reasons:

4/9 - M/s. Scons-Ks Jv:

A. Sr. No. 8 of the detailed "Technical Evaluation" sheet:

As per Clause 2.2.2.1 Page 24 of the RFP the Bidder is required to possess minimum available bid capacity of **Rs. 148.49 Crores**.

However, the bidder has not provided the details of the value of 'B' i.e. in hand works of the lead member.

- B.** The bidder has not submitted the required documents as per Clause-2.11 & 3.3 Bidder shall comply with the provisions of NHAI/Policy Guidelines/Vigilance /2020 Policy Circular No.: 5.8 dated 29th December 2020 and its subsequent amendments if any, issued by NHAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the Integrity Pact (IP) duly signed by Authorised signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement;

Hence, the Committee has declared the bid / bidder as "Non-Responsive".


9/9 - M/s. Vijay Kumar Contractor:


A. Sr. No. 4 of the detailed "Technical Evaluation" sheet:

- The Tech. Capacity uploaded by the bidder is only **Rs. 95.35 Cr.** Whereas, the required technical capacity is **Rs. 148.49 Cr.**

Hence, the committee has declared the bid / bidder as Non-Responsive.

Contd.. 3


09/04/25




9. The Committee hereby recommends:

- a) the bidder Nos. 4/9 and 9/9 as "Technically Non-Responsive" &
- b) the balance / remaining 7 bidders at Sr. No. 1/9, 2/9, 3/9, 5/9, 6/9, 7/9 and 8/9 of table under Para 7.0 above as "Technically responsive".


In view of the above, this Committee herewith recommends:

- A. To upload the "Technical evaluation" report of the bid evaluation Committee on the e-tendering portal of NHAI with a request to the bidders to raise objections / seek clarifications, IF ANY, during the period from today i.e. **09.04.2025** up to EOD on **15.04.2025 (7 days)**.
- B. To schedule the opening of "Financial Bids" for subject work at **11:30 AM** on **17.04.2025**.




(Harshad B Chouhan)

Dy. Manager (F&A), RO, Nagpur
Member




(Sangharsh Meshram)

Manager (T), PIU-Aurangabad
Member



(Ravindra Ingole)

PD, PIU-Aurangabad
Member Secretary



(Ashutosh S Pimple)

GM(T), RO-Nagpur
Chairman of the Committee

Opening of Technical e-Bids

Attendance Report

Sub.: Construction of (i) 3-lane VUP (Uni Directional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (Uni Directional) at km 184.280 (at the End of Beed Bypass) and (iii) Construction of Service Roads from (km 173.060 to 173.760), (km 175.840 to km 176.480), (km 179.380 to 180.120) of Yedshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode - - **Technical Evaluation – Minutes of Meeting of the Committee - Reg.**

Date: 27.03.2025

Venue: O/o Regional Officer, NHAI, RO-Nagpur, Nagpur

Sl. No.	Name of the Representative	Name of Company, Address & Contact Nos.	Signature
		NIL	

[Signature]
31/4/25

[Signature]
07/04/25

Details of Cost of Bid Document, EMD / Bid Security, POA etc.

Name of the Work: Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (UniDirectional) at km 184.280 (at the End of Beed Bypass) and (iii) Construction of Service Roads from (Km 173.060 to 173.760), (Km 175.840 to Km 176.480), (Km 179.360 to 180.120) of Yedeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.

Estimated Cost : Rs. 148.49,28,746/-

Sl. No.	Particulars	Ajaydeep Infracon Pvt.Ltd	M/S Vidya Infrabuilt Private Limited	Saket Infraprojects Pvt Ltd-Jv	Scons-Ks Jv	Ak Shivhare Infrastructure Pvt Ltd	J Infratech Limited	Kaluwala Construction Pvt Ltd	DMR Builders Pvt Ltd	Vijay Kumar Contractor
1	Details of Cost of Bid document Rs. 20,000/- as per NIT through online payment	(1/9) Yes	(2/9) Yes	(3/9) Yes	(4/9) Yes	(5/9) Yes	(6/9) Yes	(7/9) Yes	(8/9) Yes	(9/9) Yes
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	24.03.2025	25.03.2025	25.03.2025	25.03.2025	26.03.2025	25.03.2025	26.03.2025	25.03.2025	25.03.2025
(ii)	Amount (Rs.20,000/-)	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-	Rs. 20,000/-
2	Details of Cost of EMD/Bid Security - Rs.2,97 Cr as per NIT through BG/DD	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted	Yes, submitted
(i)	B.G. No. & Date / DD No. & Date	Surety Bond No. 990005024910000016 dated 26.03.2025	e-BG No. 1234567890, dated 26.03.2025	Surety Bond No.25-1933-6621-000000006 Dated 26.03.2025	Surety Bond No. 12-6621-0006811576-00, dated 26.03.2025	Surety bond No. 31060050249100000020 dated 25.03.2025	Surety bond No. 3128005024910000012 dated 26.03.2025	Surety Bond No. 3128005024910000012 dated 26.03.2025	Surety Bond No. 126621000681441900, dated 26.03.2025	BG No. E33GT02250840006 dated 25.03.2025
(ii)	Amount (Rs.)	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-	Rs. 2,97,00,000/-
(iii)	Name of the Bank & Address	The New India Assurance Co.Ltd Mumbai	Bank of Baroda, Connaught Place, New Delhi.	Bajaj Allianz General Insurance Company Limited Pune	Bajaj Allianz General Insurance Company Limited	The New India Assurance Co. Ltd.	The New India Assurance Co. Ltd.	New India Assurance Co. Ltd, Gurgaon	Bajaj Allianz General Insurance Company Limited, Sikandarpur Gurgaon	BG - HDFC Bank, Hisar Haryana
(iv)	Validity, if BG.	25.09.2025	23.09.2025	22-09-2025	22-09-2025	22-09-2025	22-09-2025	22.10.2025	22.09.2025	30.09.2025
(v)	Whether confirmed or not, if BG	to be verified from HQ	Bidder in his letter mentioned about submission of e-BG but copy of the same not enclosed. F&A unit may confirm the same.	to be verified from HQ	to be verified from HQ	to be verified from HQ	to be verified from HQ	to be verified from HQ	to be verified from HQ	to be verified from F & A
3	Address of the Company	407, Akashy Deep Plaza, Near CIDCO Bus Stand, Town Center, Jalna Road, Aurangabad-431003	K 120, Ground Floor K-Block Kirti Nagar-New Delhi-110015	L-3, 308 Summit Business Bay, Near Service Road, Off. Eastern Express Highway, Vile Parle East, Mumbai 400057	Fiat no. 251, Suryodatta Apartment, Dwarka, Sector-12, Pocket-8, New Delhi-110078	16, Eden Garden, Chuna Bhatti, Kolar Road, Bhopal MP - 462016	J - House, B-103, South City-1, Sector-30, Gurugram, Haryana-122001	2nd Floor, 201, Irish Tech Park, Sohna Road, Sector 48, Gurugram - 122018, Haryana	SCF-126, Opp. Sukhraj Cinema, Goniana Road, Bathinda - 151001, Punjab	18-19, Nand-Vihar, Gangwa Road, Azad Nagar, Hisar-125001, Haryana
4	Contact Numbers	9422271582	8527196642	9320618141	8744008287	7694007217	9397000005	9812914461	9646852585	80590000031
5	Email ID	info@ajaydeepinfra.co	contact@vipindia.in	saketinfraprojects@gmail.com	tender@sconsinfra.in	akshivhare@rediffmail.com	tender@jinfiratech.com	kcc.bablu@gmail.com	dmrbuiders@yahoo.in	vijaykumarcontractor@gmail.com
6	Name of Power of Authority & DSC Holder	Jaimin Ajit Patel	Grish Jaggi	Vishal Wadhawan	Shivanshu Bansal	Anil Kumar Shivhare	Mohit Jandu	Anil Kumar	Sanket Garg	Narender Kumar
7	GST No.	27AAACA9848H1ZE	05AACCV5768M1ZP	27AAKCS4532L1ZY	07ABICS3286L1ZR	07AAACN4165C1ZT	06AAECJ6713E1ZT	06AAHCK0172D1ZY	03AABCD3380L1ZS	06AAFFV3209D1ZJ
8	PAN No.	AAACA9848H	AACCV5768M	AAKCS4532L	ABICS3286L	AAACN4165C	AAECJ6713E	AAHCK0172D	AABCD3380L	AAFFV3209D

(Harshad B. Chauthan)
Member

(Sangharsh Meshram)
Member

(Ravindra Ingole)
Member Secretary

(Ashutosh S. Pimple)
Chairman

Statement of Technical evaluation

Name of the Work: Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (UniDirectional) at km 184.280 (at the End of Beed Bypass) and (iii) Construction of Service Roads from (Km 173.060 to 173.760). (Km 175.840 to Km 176.480). (Km 179.380 to 180.120) of Yedeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.

Estimated Cost : Rs. 148,49,28,746/-

Sl. No.	Particulars	Minimum Criteria	Ajaydeep Infracon Pvt.Ltd (1/9)	M/s VIDYA INFRABUILT PRIVATE LIMITED (2/9)	SAKET INFRAPROJECT TS PVT LTD (LM) (3/9)	M/s RPS Infra Project Pvt. Ltd (JV Member) (4/9)	SCONS-KS JV { (i) KS-30%, (ii) SCONS-70% }		AK SHIVHARE INFRASTRUCTURE PVT LTD (5/9)	J INFRATECH LIMITED (6/9)	Katuwala Construction Pvt Ltd (7/9)	DMR Builders Pvt Ltd (8/9)	Vijay Kumar Contractor (9/9)
1	Document cost in online mode Rs. 20,000/- [Cl. 1.2.4/Pg 11] [Cl. 2.11.1/Pg 36]	Rs. 20000	Yes	Yes, Submitted	Yes, Submitted	Yes, Submitted	KS (30%)	SCONS (70%)	Yes, Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted
2	Bid Security (2% of Bid Value) [Cl. 1.2.4/Pg 11] [Cl. 2.20/Pg 42]	Rs. 2.97 Cr	Yes, Submitted in the form of Surety bond	Yes, Submitted	Yes, submitted in the form of surety bond	Yes, Submitted	-	-	Yes, Submitted	Page 1 of Document 1	Page 2 of Document 1	Yes, Submitted	Yes, Submitted
3	Power of Attorney [cl. 2.11.2/Pg 37]	Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted	Yes, Submitted	Page 2 of Document 2	Page 1 to 4 of Document 2	Page 2 to 5 of Document 2	Yes, Submitted	Yes, Submitted
4	Threshold Tech. Cap = Bid Value [Cl. 2.2.2.2 (i) /Pg 25]	Rs. 148.49 Cr	681.87	306.61	505.84	305.60	122.23	304.36	689.85	1,480.18	1,474.28	341.62	95.35
5	Minimum Net worth [cl. 2.2.2.3, (i) /Pg 27]	Rs. 6.92 Cr	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2	Annexure-2
6	Avg. Annual Turnover [cl. 2.2.2.3, (ii) /Pg 27]	Rs. 20.75 Cr	59.37	24.72	216.72	221.21	53.68	34.23	101.92	215.33	191.88	61.60	9.19
7	Experience > 20% of BID Value & Span length of Structure as 15m [cl. 2.2.2.2 (iii) of RFP] [Cl. 2.2.2.5/Pg 1/27]	Rs. 29.70 Cr & 15 m	Page 65 of Document No. 4	Page 36 of Document 4	Page 196 of Document 4	Page 21 of Document 4	Page 39	Page 364	Page 10 of Document 4	Page 20 of Document 4	Page 54 of Doc 8	Page 37 of Beedlec Doc	Page 5 of TeddocsI
8	Avt. Bid capacity (A*N*2.5 - B + C) > Bid Value [Cl. 2.2.2.1/Pg 24]	Rs. 148.49 Cr	197.07	94.29	254.15	145.52	117.79	96.04	279.12	504.19	545.23	188.06	55.86
9	Responsiveness test [Cl. 3.1.6/Pg 47]	-	Page 65 of Document No. 4	Page 34 of Document 4	Page 196 of Document 4	Page 21 of Document 4	Page 39	Page 367	Page 10 of Document 4	Page 22 of Document 4	Page 56 of Doc 8	Page 36 of Beedlec Doc	Page 6 of TeddocsI
			Rs. 120.05 Cr & 17.20 m	Rs. 89.29 Cr & 25 m	-	Rs. 91.79 Cr & 50.01 m	104.23	169.85	40.08	Rs. 168.74 Cr & 45 m	Rs. 192.31 Cr & 40m Span	Rs. 54.90 Cr & 30m	Rs. 37.46 Cr & 28m
			Page No. 3 & 5 of Document 6	Page No. 22 of Document 5	-	Page No. 34 of Document 4	Experience of 2 lane MJB	Experience of 2 lane MJB	(Project at Sr. No. 3 of Annexure-2)	Page 135 of Document 4	(Project at P.No.46 of Tec Doc 8)	(Project at Sr. No.2 of Annexure-2)	(Project at P.No.19 of TeddocsIV)
			850.46	296.33	897.15	338.15	198.93	#VALUE!	356.45	942.59	2,446.57	544.06	236.39
			Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3	Annexure-3
			Technically Responsive	Technically Responsive	Technically Responsive	Technically Responsive	Technically Non-Responsive	Technically Non-Responsive	Technically Responsive	Technically Responsive	Technically Responsive	Technically Responsive	Technically Non-Responsive

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur.
Chairman

Name of the Work: Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) and (ii) Construction of Service Roads from (km 173.050 to 173.760), (km 175.840 to km 176.480), (km 179.300 to 180.120) of Yeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.

Estimated Cost : Rs. 148,49,28,745/-

Sr. No.	Particulars	Ajaydeep Intraco Pvt.Ltd	M/s VIDYA INFRABUILD PRIVATE LIMITED	SAKET INFRAPROJECTS PVT LTD (Lead Member)	M/s RPS Infraproject Pvt. Ltd (JV Member)	SCONS-KS JV			AK SHIVHARE INFRAStructure PVT LTD	J INFRA TECH LIMITED	Kaluwala Construction Pvt Ltd	DMR Builders Pvt Ltd	Vijay Kumar Contractor
		(1/9)	(2/9)	(3/9)		KS (30%)	SCONS (70%)	JV	(5/9)	(6/9)	(7/9)	(8/9)	(9/9)
a	Appendix-IA (Letter comprising the Technical Bid) including Annexure 1 to VII and supporting certificates / documents	YES Submitted (Page No. 2 of Doc. 4)	YES Submitted (Page No. 7 of Doc. 4)	YES Submitted (Page No. 1 of Document 4)		YES Submitted (Page No. 1 of Document 4)	YES Submitted (Page No. 14)		YES Submitted (Page No. 1 of Document 4)	YES Submitted (Page No. 6 of Document 4)	YES Submitted (Page No. 2 of Document 5)	YES Submitted letterlec	Yes, Submitted tenderfee
b	Power of Attorney for signing the BID as per the format at Appendix-III.	YES Submitted (Page No. 1 of Doc. 3)	YES Submitted (Page No. 1 of Doc. 3)	YES Submitted (Page No. 1 of Document 3)		YES Submitted (Page No. 246)	YES Submitted (Page No. 244)	(Page No. 403)	YES, Submitted (Page 2 of Document 3)	YES, Submitted (Page 1 to 2 of Document 3)	YES Submitted (Page 2 of Document 3)	pos	Yes, Submitted POA
c	Power of Attorney for Lead Member of Joint Venture	NA	NA	Yes Submitted (Page No. 11 Document 3)		Yes Submitted	Yes Submitted		NA	NA	NA	NA	NA
d	Joint Bidding Agreement for Joint Venture	NA	NA	Yes Submitted (Page No. 14 Document 3)		Yes Submitted	Yes Submitted		NA	NA	NA	NA	NA
e	BID Security of Rs. 2.97 Crore (Rupees Two Crore and Ninety Seven Lakh Only) in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Banker's Cheque or e-Bank Guarantees in the format at Appendix-II from a Scheduled bank.	YES Submitted in the form of Surety bond (Page No. 1 of Doc. 2)	YES Submitted (Page No. 1 of Doc. 2)	YES Submitted (Page No. 1 of Document 2)		Yes, Submitted	Yes, Submitted		Yes, Submitted (Page 2 of Document 2)	Page 1 to 4 of Document 2	YES Submitted (Page 2 to 5 of Document 2)	EMD	Yes, Submitted In form of BG
f	Copy of Online receipt towards the payment of cost of Bid document of Rs.20,000/- (Rupees twenty thousand only) in Authority's designated bank account.	YES Submitted, 24.03.2025 (Page No. 1 of Doc. 1)	YES Submitted, 25.03.2025 (Page No. 1 of Doc. 1)	YES Submitted (Page No. 1 of Document 1)		Yes, Submitted	Yes, Submitted		YES Submitted (Page 1 of Document 1)	YES Submitted (Page 1 of Document 1)	YES Submitted, 25.03.2025 (Page No. 2 of Doc. 1)	Yes Submitted 25.03.2025	Yes, Submitted 25.03.2025
g	Bidder shall comply with the provisions of NHAI/Policy Guidelines/Vigilance/2020 Policy Circular No. 5.8 dated 29th December 2020 and its subsequent amendments if any, issued by NHAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the Integrity Pact (IP) duly signed by Authorised signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement.	YES Submitted (Page No. 16 of Doc. 7)	YES Submitted (Page No. 16 of Doc. 4)	YES Submitted (Page No. 105 of Document 5)		YES Submitted (Page No. 459)	YES Submitted (Page No. 395)		YES, Submitted (Page 5 of Document 6)	YES, Submitted (Page 103 of Document 4)	YES Submitted (Page No. 02 of Doc. 4)	Yes, Submitted ip	Yes, Submitted Page 7 of Techdocsl
h	An undertaking from the person having POA referred to in Sub. Clause (b) above that they agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any.	YES Submitted (Page No. 2 of Doc. 8)	YES Submitted (Page No. 29 of Doc. 4)	YES Submitted (Page No. 124 of Doc. 5)		YES Submitted (Page No. 254)	YES Submitted (Page No. 460)	(Page No. 385)	YES Submitted (Page 6 of Document 7)	YES Submitted (Page No. 119 of Document 4)	YES Submitted (Page No. 252 of Doc. 8)	YES Submitted (Pg. No. 150 of Beedtech)	Not Submitted
i	Annexure-VIII of Appendix - IA showing details of all ongoing project works (Ref. Clause 10.3 (iv) of Document for EPC Agreement).	YES Submitted (Page No. 4 of Doc. 8)	YES Submitted (Page No. 12 of Doc. 4)	YES Submitted (Page No. 116 of Doc. 05)		YES Submitted (Page No. 256)	YES Submitted (Page No. 457)		YES Submitted (Page 1 of Document 7)	YES Submitted (Page No. 93 of Document 4)	YES Submitted (Page No. 231 of Doc. 8)	YES Submitted (Pg. No. 146 of Beedtech)	Not Submitted
j	Copy of Memorandum and Articles of Association of the Bidder if the Bidder is a body corporate, and if a partnership then a copy of its partnership deed.	YES Submitted (Page No. 16 of Doc. 4)	YES Submitted (Page No. 65 of Doc. 5)	YES Submitted (Page No. 174 of Doc. 5)		YES Submitted (Page No. 25 of Doc. 4)	YES Submitted (Page No. 439)		YES Submitted (Page No. 14 of Document 3)	YES Submitted (Pg. No. 1 of Document 5)	YES Submitted (Page No. 232 of Doc. 8)	YES Submitted (Pg. No. 158 of Beedtech)	A copy of Partnership agreement at P.No. 41 of Techdocsl
k	Copies of duly audited complete annual accounts of the Bidder for preceding 5 years	YES Submitted (Page No. 66 of Doc. 4)	YES Submitted (Page No. 1 of Doc. 7)	YES Submitted (Page No. 196 of Doc. 4)		YES Submitted (Page No. 44)	YES Submitted (Page No. 467)		YES Submitted Document 8	YES Submitted (Document 5)	YES Submitted (Page No. 300 of Doc. 8)	YES Submitted (Pg. No. 36 of Beedtech)	Yes, Submitted Techdocsl & P.No. 1 of TechdocslV but needs clarity
l	Copy of originals of experience certificates apostille at foreign origin, if any	NA	NA	NA		NA	NA	NA	NA	NA	NA	NA	NA

Handwritten signature and date: 10/04/25

Handwritten signature and date: 10/04/25

Handwritten signature and date: 10/04/25

Handwritten signature and date: 10/04/25

Details of proposed road works are given in the following table:

Name of the Work	Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (UniDirectional) at km 173.050 to 173.750, (Nm 175.840 to Km 176.450), (Km 179.360 to 180.120) of Yedeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.
Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (UniDirectional) at km 173.050 to 173.750, (Nm 175.840 to Km 176.450), (Km 179.360 to 180.120) of Yedeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.	

Estimated Cost : Rs. 148,49,28,746/-													
Sr. No.	Particulars	Ajaydeep Infracon Pvt.Ltd	M/s VIDYA INFRABUILT PRIVATE LIMITED	SAKET INFRAPROJECTS PVT LTD (Lead Member)	M/s RPS Infra project Pvt.Ltd (JV Member)	SCONS-KS JV			AK SHIVHARE INFRASTRUCTURE PVT LTD	J INFRA TECH LIMITED	Kaluwala Construction Pvt Ltd	DNR Builders Pvt Ltd	Vijay Kumar Contractor
		(1/9)	(2/9)	(3/9)		(4/9)			(5/9)	(6/9)	(7/9)	(8/9)	(9/9)
						KS (30%)	SCONS (70%)	JV					
						YES Submitted (Page No.205)	YES Submitted (Page No. 387)	YES Submitted (Page No. 387)	Yes submitted (Page 9 of Document 7)	YES Submitted (Page No. 112 of Document 4)	YES Submitted (Page No.284 of Doc.8)	YES Submitted (Pg. No. 147 of Baedtech)	Not Submitted
m	Certificate regarding Compliance with Restrictions under Rule 144 (x) of the General Financial Rules (GFRs) as per format given in Appendix-IX shall be submitted by the Bidder with the RFP Bid duly signed by Authorized signatory & shall be part of the Contract Agreement; and	YES Submitted (Page No.18 of Doc. 8)	YES Submitted (Page No.13 of Doc. 4)	Not Submitted									
n	Copy of Registration from the Competent Authority as defined in Public Procurement Order No. F. No. 6/18/2018-PPD dated 23rd July 2020, if applicable (to be submitted by the "Bidder from a country which shares a land border with India").	NA	NA	NA		NA	NA	NA	NA	NA	NA	NA	NA
o	Letter Comprising Financial Bid (Appendix-1B)	Not Submitted	Yes Submitted, (Page No.10 of Doc. 4)	Yes Submitted, (Page No.5 of Document 4)		Yes Submitted, (Page No.410)			Not Submitted	YES Submitted (Page No. 95 of Document 4)	Yes Submitted, (Page No.12 of Doc.8)	Yes Submitted, (finletter)	Not Submitted

(Signature)
(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur.
Chairman

DETAILS OF ELIGIBLE PROJECTS FOR TECHNICAL CAPACITY (Bid Due Date 26.03.2025)

ANNEXURE-2

Sl. No.	Name of Work	Page No.	Category	Share of work executed	2019-20			2020-21			2021-22			2022-23			2023-24			Total
					Factor	Value of Completion	Total	Factor	Value of Completion	Total	Factor	Value of Completion	Total	Factor	Value of Completion	Total	Factor	Value of Completion	Total	
1	Atyadep Infracon Pvt Ltd Improvement & upgradation of Chhatrapati Shivaji Maharaj Road (NH-44) from Km 100 to Km 120 (Design Length - 20 Km) in the State of Maharashtra on EPC mode	(Page no 62 of Document 4)	3	1	1	81.72	98.08	1.15	0.00	0.00	1.10	20.37	22.41	1.05	0.00	0.00	1.00	0.00	0.00	120.47
2	Design and Construction of Bhandarkheda Bypass (Chhatrapati Shivaji Maharaj Road) on Right Hand Side (RHS) at Udaipur, New Mumbai (Old City)	(Page no 52 of Document 4)	4	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	0.00	0.00
3	Construction of Hospital Building for Regional Research Institute (RRI) on Plot No. 36A/29 in Sector 16 at Kharighar, New Mumbai (Balance Work)	(Page no 52 of Document 6)	4	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	0.00	0.00
4	AI Improvement of Ring Road in Anandwadi District (Anandwadi Bypass) (NH-298 & SH-202) and Improvement to roads District Poon in Anandwadi District (Anandwadi Bypass)	(Page no 60 of Document 6)	3	1	1	59.50	71.40	1.15	81.48	93.70	1.10	35.31	38.84	1.05	0.66	0.66	1.00	0.00	0.00	204.60
5	Page-5: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 77 of Document 6)	1	1	1	0.00	0.00	1.15	0.00	0.00	1.10	35.31	38.84	1.05	0.66	0.66	1.00	0.00	0.00	49.22
6	Page-6: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 81 of Document 6)	1	1	1	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	111.05	111.05	1.00	50.12	50.12	161.17
7	Page-7: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 85 of Document 6)	3	1	1	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	6.59	6.59	1.00	118.29	118.29	124.88
8	Construction of Cement Concrete Road, Power Block and B.T. Roads in Vasthner Nagar Panchayat Jurisdiction in Vasthner, New Mumbai	(Page no 70 of Document 6)	4	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	6.56	5.41	1.05	5.25	5.25	1.00	10.86	10.86	21.52
					169.46			93.70			102.41			137.93			179.27			681.87
					57.17			51.31			51.66			103.66			42.82			306.61
																				306.61
9	Page-8: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 67 of Document 4)	3	1	1	33.24	39.89	1.15	28.53	28.53	1.10	6.18	6.18	1.05	0.00	0.00	1.00	0.00	0.00	75.00
10	Page-9: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 68 of Document 4)	3	1	1	14.40	17.28	1.15	0.84	0.84	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	0.00	18.12
11	Page-10: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 69 of Document 4)	3	1	1	0.00	0.00	1.15	21.54	21.54	1.10	8.75	9.63	1.05	0.88	0.88	1.00	0.00	0.00	32.05
12	Page-11: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 70 of Document 4)	3	1	1	0.00	0.00	1.15	0.00	0.00	1.10	32.59	35.85	1.05	78.83	78.83	1.00	0.00	0.00	114.68
13	Page-12: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page no 71 of Document 4)	3	1	1	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	23.94	23.94	1.00	42.82	42.82	66.76
					57.17			51.31			51.66			103.66			42.82			306.61
																				306.61
14	Page-13: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 18 Document 4)	3	1	1	24.20	29.04	1.15	35.27	35.27	1.10	54.18	59.60	1.05	42.03	42.03	1.00	14.18	14.18	189.12
15	Page-14: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 50 Document 4)	-	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	0.00	0.00
16	Page-15: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 20 Document 4)	3	1	1	3.83	4.60	1.15	62.15	62.15	1.10	63.90	70.29	1.05	70.59	70.59	1.00	14.52	14.52	222.14
17	Page-16: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 158 Document 4)	3	1	1	19.85	23.82	1.15	4.90	4.90	1.10	4.70	5.17	1.05	2.85	2.85	1.00	0.00	0.00	36.84
18	Page-17: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 104 Document 4)	3	1	1	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	23.58	23.58	1.00	13.21	13.21	36.79
19	Page-18: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 116 Document 4)	4	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	29.54	29.54	29.54
20	Page-19: Improvement of Kharighar to New (SH-298 & SH-202) Road (Design Length - 10 Km) in the State of Maharashtra on EPC mode	(Page No. 130 Document 4)	4	1	0.75	0.00	0.00	1.15	0.00	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	0.00	0.00
					57.46			102.32			135.06			139.16			71.85			505.84

Simple
07/04/25

Amirwade

Am

Am

Bid Capacity Assessed

ANNEXURE-3

Name of the Work: Construction of (i) 3-lane VUP (UniDirectional) at km 172.000 (at Start of Beed Bypass) (ii) 3-lane VUP (UniDirectional) at km 184.280 (at the End of Beed Bypass) and (iii) Construction of Service Roads from (Km 173.060 to 173.760), (Km 175.840 to Km 176.480), (Km 179.380 to 180.120) of Yedeshi-Aurangabad Section of NH-52 in the State of Maharashtra on EPC Mode.

Estimated Cost : Rs. 148,49,28,746/-

Sl no.	Name of Bidder	JV Members	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids (Appendix-B)	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Available Bid Capacity	Remark
			A	B	C	N	A*N*2.5-B+C	148.49
1/9	Ajaydeep Infracon Pvt.Ltd		286.14	222.56	0.00	1.50	850.46	Qualified
2/9	M/s VIDYA INFRABUILT PRIVATE LIMITED		129.38	188.85	0.00	1.50	296.33	Qualified
3/9	SAKET INFRAPROJECTS PVT LTD (Lead Partner)		291.45	195.79	0.00	1.50	897.15	Qualified
	M/s RPS Infraproject Pvt. Ltd (JV Member)		210.06	449.58	0.00	1.50	338.15	Qualified
4/9	Scons-K's Jv	KS (30%)	150.29	402.16	0.00	1.50	198.93	Qualified
		SCONS (70%)	203.99	NA	0.00	1.50	#VALUE!	#VALUE!
5/9	Ak Shivhare Infrastructure Pvt Ltd		383.35	1,081.11	0.00	1.50	356.45	Qualified
6/9	J Infratech Limited		873.29	2,332.25	0.00	1.50	942.59	Qualified
7/9	Kaluwala Construction Pvt Ltd		1,273.96	2,330.78	0.00	1.50	2,446.57	Qualified
8/9	DMR Builders Pvt Ltd		296.01	566.92	0.94	1.50	544.06	Qualified
9/9	Vijay Kumar Contractor		102.44	148.25	0.49	1.50	236.39	Qualified

Signature

Signature


Signature


Signature
23/04/25


For Value of "A"

Sl no.	Name of Bidder	Years Factors	2023-24 1	2022-23 1.05	2021-22 1.1	2020-21 1.15	2019-20 1.2	Maximum
1/9	Ajaydeep Infracon Pvt.Ltd	Max Value of work done Updated Value	219.54 219.54	155.12 162.88	143.89 158.28	137.85 158.53	238.45 286.14	286.14
2/9	M/s VIDYA INFRABUILT PRIVATE LIMITED	Max Value of work done Updated Value	111.98 111.98	123.22 129.38	71.94 79.13	61.84 71.12	62.38 74.86	129.38
3/9	SAKET INFRAPROJECTS PVT LTD (Lead Partner)	Max Value of work done Updated Value	254.15 254.15	277.57 291.45	242.05 266.26	180.35 207.40	146.01 175.21	291.45
	M/s RPS Infraproject Pvt. Ltd (JV Member)	Max Value of work done Updated Value	198.02 198.02	155.98 163.78	110.94 122.03	131.16 150.83	175.05 210.06	210.06
4/9	Scons-Ks Jv	Max Value of work done KS Updated Value	119.40 119.40	152.66 160.29	137.27 151.00	72.62 83.51	62.28 74.74	160.29
	Scons-Ks Jv	Max Value of work done SCONS	203.99	99.03	75.45	52.35	24.21	203.99
5/9	Ak Shivhare Infrastructure Pvt Ltd	Updated Value	203.99	103.98	83.00	60.20	29.05	
		Max Value of work done Updated Value	383.35 383.35	259.14 272.10	200.09 220.10	229.81 264.28	213.16 255.79	383.35
6/9	J Infratech Limited	Max Value of work done Updated Value	873.29 873.29	514.43 540.15	402.00 442.20	320.70 368.81	247.11 296.53	873.29
7/9	Kaluwala Construction Pvt Ltd	Max Value of work done Updated Value	1273.96 1273.96	810.66 876412.63	265.93 0.00	149.47 224.21	113.82 136.58	1273.96
8/9	DMR Builders Pvt Ltd	Max Value of work done Updated Value	242.95 242.95	281.91 296.01	200.51 220.56	102.96 118.40	51.99 62.39	296.01
9/9	Vijay Kumar Contractor	Max Value of work done Updated Value	102.44 102.44	67.75 71.14	38.76 42.64	26.71 30.72	26.99 32.39	102.44


(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member


(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member


(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary


(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman

To calculate the Value of "B"
A table containing value of all the existing commitments and on-going workings to be completed during the next 12 months is as follows

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement (LOA in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs. in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Feb-2024 price level (Rs. in Lakh)
1	Atydeep Infracon Pvt Ltd Rehabilitation & up-gradation to four lane with paved shoulder of Chikhalikarh-Bhagile section existing chainage Km 70.725 to Km 110.375 [Design Change Km 68.500 to Km 108.000] of Malkapur-Jalna Road, in the state of Maharashtra on EPC mode	Page 4 of Doc 7	100%	1.20	26.06.2018	18 Months	149.50	140.42	9.08	After land will be available	10.90
2	Construction of Cement Concrete Roads, Paver Block & B.T. Roads in Washim Nagar Parishad Jurisdiction in Washim Dist	Page 4 of Doc 7	100%	1.15	04.03.2021	13 Months	49.94	42.18	7.76	31.12.2024 (Extension is in progress)	8.92
3	Construction of Cement Concrete Road and Drain in Ward No. 2,6,7,9, 12,14,15,16 & 17 in jurisdiction of Malegaon Nagar Panchayat at Malegaon Dist. Washim	Page 4 of Doc 7	100%	1.15	04.03.2021	9 Months	4.26	2.57	1.69	31.12.2024 (Extension is in progress)	1.94
4	Four/Six Lining of Bodhire to Dhule section from km 390.000 to km 423.000 Km (Design Change) of NH-211 (New NH-52) (Design Length - 67.231 km) in the State of Maharashtra under Bharatmala Pariyojana on Hybrid Annuity Mode	Page 4 of Doc 7	100%	1.10	29.01.2022	24 Months	275.00	226.23	48.77	25.12.2025	53.65
5	Rehabilitation/Upgradation of Bholardand to Kumbhari Fata Design Ch. (Km 13+500 to 17+00) and Rajur to Jalna Design Ch. (Km 39+850 to 62+420) to 2U/L Configuration Section of NH 753-H in the state of Maharashtra on EPC Mode	Page 4 of Doc 7	100%	1.05	04.01.2023	18 Months	162.90	157.59	5.31	25.06.2024 (Extension is in progress)	5.59
6	Construction of 9.00m CC Road in various 1900/572 layouts coming under South Division, NIT (part - 2)	Page 4 of Doc 7	100%	1.00	01.09.2023	12 Months	25.50	24.79	0.71	31.08.2024	0.71
7	Construction of four-lane Concrete Road from Police Headquarter Gondia City to Ravanwadi Village (Bilci Airport Junction) from design km 0.000 to km 15.781 (existing km 39720 of NH-753 on section from Kohnara-Goregaon-Police Headquarter(Karanja) - Collector Office Square - Balaghat T Point-Ravanwadi Rajgation of NH-753 and NH-543 in Gondia District in the state of Maharashtra, (Total Length of the project: 15.781 Km) Project	Page 5 of Doc 7	100%	1.00	21.02.2024	18 Months	155.15	15.28	140.87	20.08.2025	140.87
Total Amount										222.56	
1	M/s VIDYA INFRABUILD PRIVATE LIMITED Construction of ROB at Project Ch. 146.533 of NH-36 (new NH-731) along with its approaches and associated slip roads on EPC Mode in the state of Uttar Pradesh	42 of Doc 4	100%	1.05	19-10-2022	18 months	79.72	62.57	17.15	14-10-2025	18.0075
2	Permanent Rectification of Black Spot TN-02-255 by Constructing a Vehicular Underpass of VUP (20m X 5.5m) at Km. 134+328 (Then Nanhiyalam Junction) in the project of Krishnagiri - Walajapet section of NH-48 (Old No. NH-46) in the State of Tamil Nadu on EPC mode	42 of Doc 4	100%	1.00	27-04-2024	12 months	25.7	9.84	15.86	01-07-2025	15.86
3	Construction of Elevated Structure at Ranwar Circle Sanchose town of Gandhav - Sachore Section of NH-68 in the state of Rajasthan on EPC Mode under NH(0) Scheme	42 of Doc 4	100%	1.00	12-07-2024	24 months	186.49	31.51	154.98	14-10-2025	154.98
Total Amount										188.8475	
1	SAKET INFRAPROJECTS PVT LTD (Lead Member) Widening, Reconstruction & Upgradation of Shilghata to Bhiwandi Road upto Bhiwandi Junction at Mumbai- Agra Highway (Rajpoot Junction) from Four-laning to Six-laning from Chainage 0+000 to 16+100 & 16+580 to 21+058 in the state of Maharashtra on EPC mode	Page 197 Document 4	100%	1.20	11-03-2020	24 Months	251.61	247.53	4.28	11-03-2025	5.136
2	Providing and laying R.C. Pipe NP-4 class and above) sewer line of 600 mm, 800mm, 1000 mm, 1200 mm & 1600 mm dia. by Micro tunneling method at various locations in Western & Eastern Suburbs are in Mumbai	Page 197 Document 4	100%	1.20	01-11-2018	36 Months (Excl Monsoon)	119.86	109.83	10.05	31-05-2024	12.05
3	Providing and laying R.C. Pipe NP-4 class & above Sewer line of Various diameters by Micro tunneling method at various locations in Western & Eastern Suburbs are in Mumbai	Page 197 Document 4	100%	1.20	17-04-2018	36 Months (Excl Monsoon)	79.7	54.59	25.11	16-11-2024	30.132

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement /LOA (in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work 2024-25(Up to Feb-2024 price leve (Rs. in Lakh)
4	Strengthening and Cement Concrete Pavement to Dombivli Railway Station Sagron Marpada Road MDR 73 Km 0/000 to 2/050 in Kalyan Taluk District Thane (Concrete Pavement)	Page 197 Document 4	100%	1.05	11-11-2022	24 Months	17.04	16.16	0.88	10-11-2024	0.924
5	Construction of Cement Concrete Road works in Kalyan Dombivli Municipal Corporation Area Package 2	Page 197 Document 4	100%	1.05	09-11-2022	18 Months	52.55	36.75	15.8	30-09-2024	16.59
6	Upgradation & Rehabilitation of NH 561 Shirapur Junction (km. 130+000) to Shivaji Chowk (km. 144+500) Section of NH-561 Ahmadnagar-Jamkhed-Beed Road and Section NH 361 F Jarud Phata (149+250) to Barshi Naka, Beed (159+250) (Design Ch. 49+500 to 59+500) to two lane with paved shoulder/Four lane configuration on EPC mode in the State of Maharashtra (Saket-RPS JV [60-40])	Page 197 Document 4	100%	1.00	30-05-2023	18 Months	95.94	67.9	28.04	30-12-2024	28.04
7	161-1 & 161-2: Construction of CG Road and RCC Drain for the following road sections: 161-1: Latur Phata (Anbudkar Chowk) - Dhavale corner, and Maharana Pratap Chowk - Anna Bhau Sathre Sabhagrah - Hudeco Water Tank (Gaman Nagar Road) MSH 255 Part Km 0/00 to 3/800; and 161-2: Ravi Nagar Chowk - Latur Road Police Station and Sai Kaman Vasarni Main Road MSH 256 Part Km 0/00 to 2/545 in Nanded City (Taluka & District - Nanded), in the State of Maharashtra EPC Mode	Page 197 Document 4	100%	1.05	23-05-2022	12 Months	90.65	53.77	36.88	17-07-2025	38.724
8	NA... Additional Talaja Industrial Area ... Providing various infrastructural facilities such as four lane approach road & internal Roads, water supply main & distribution network, Drainage Collection & distribution network, Bridge over Kasardi River, CFC and power infrastructure & streetlight, Fire Station, Truck Terminus etc.	Page 198 Document 4	24.50%	1.00	22-08-2024	24 Months	53.36	0	93.36	21-08-2026	22.8732
9	Improvement of Various Roads by Asphaltting & Mastic Asphalt method in Vatakarnagar, Lokmanya Sawarkar-nagar, Naupada Kopri and Kalwa Ward Committee in Thane Municipal Corporation Limit (Phase-2)	Page 198 Document 4	100%	1.05	01-03-2023	6 Months (Excl Monsoon)	47.27	7.93	39.34	31-12-2024	41.307
Total Amount										195.7862	
M/s RPS Infra Project Pvt. Ltd (JV Member)											
1	Construction of Bridge & Pedestrian Underpass on D. P. Road connecting E. Moses Road and Annie Besant Road through Nehru Science Centre. Construction of Bridge over Hatla abutting Nehru Science Centre from Dr. E. Moses Road to Dr. Annie Besant Road and Pedestrian Underpass (PUP) Connecting Nehru Planetarium and Nehru Science Centre Museum in G-South Ward (RPS 51% - Sunrise 25% - Pinakke 24% JV)	Page 84 Document 5	51%	1.05	10-11-2022	24 Months (Excl. Monsoon)	132.73	0.82	131.91	10-10-2025	70.64
2	Structural repairs renovation and refurbishment of Topiwala National College Building at BYL Nair Ch. Hospital premises in E ward, Mumbai Central	Page 84 Document 5	100%	1.05	02-12-2022	36 Months (Excl. Monsoon)	02.1	13.27	48.83	01-12-2025	51.27
3	Construction of flyover from Juhu Versova road upto C.D. Barfiwala at JVPD junction, Andheri West in KVV ward Bid No. 7200036773 (RPS 75% - Relcon 25% JV)	Page 84 Document 5	75%	1.05	15-02-2023	36 Months (Excl. Monsoon)	393.99	0	393.99	14-11-2026	310.27
4	HE-C-WS-MP-ROV-09: Realignment / Replacement of 900mm and 450mm dia water mains and allied works in R/South & R/North Wards in Zone VII in Western Suburbs	Page 84 Document 5	100%	1.05	20-02-2023	20 Months (Excl. Monsoon)	17.6	8.15	9.45	25-05-2025	9.92
5	Upgradation & Rehabilitation of NH 561 Shirapur Junction (km. 130+000) to Shivaji Chowk (km. 144+500) Section of NH-561 Ahmadnagar-Jamkhed-Beed Road and Section NH 361 F Jarud Phata (149+250) to Barshi Naka, Beed (159+250) (Design Ch. 49+500 to 59+500) to two lane with paved shoulder/Four lane configuration on EPC mode in the State of Maharashtra (SAKET RPS JV [60-40]) (Subalated from Saket - RPS JV on back-to-back basis)	Page 84 Document 5	40%	1	30-06-2023	18 Months	63.96	45.26	18.7	30-12-2024	7.48
Total Amount										449.58	
SCONS KS JV											
KS (30%)											
1	Construction of 3 (Three) Viaducts at Km. 30.972, Km. 309.761 & Km. 310.877 on NH-13 (Polin-Pangin section) in the state of Anunachal Pradesh on EPC Mode	212	100%	1.00	25-06-2023	24	24.36	15.15	9.21	25-08-2025	9.21
2	AI TSK Division-provision of FOB 12.00mtr wide at NTSK Station	212	100%	1.00	14-07-2023	8	10.61	0	10.61	17-03-2025	10.61
3	AI TSK Division-provision of FOB 12.00mtr wide at JUTN Station	212	100%	1.00	14-07-2023	6	10.61	0	10.61	19-01-2025	10.61
4	AI TSK Division-provision of FOB 12.00mtr wide at MN Station	212	100%	1.00	14-07-2023	9	10.61	0	10.61	19-01-2025	10.61
5	Construction of road from Lower Lysak to Tawa	212	100%	1.25	17-09-2018	24	44.69	26.79	17.9	31-12-2024	22.375
6	AI TSK Division-provision of FOB 12.00mtr wide at DUG Station	212	100%	1.00	14-07-2023	8	10.61	0	10.61	11-01-2025	10.61
7	AI TSK Division-provision of FOB 12.00mtr wide at TSK Station	212	100%	1.00	14-07-2023	8	10.61	0	10.61	31-12-2024	10.61
8	AI TSK Division-provision of FOB 12.00mtr wide at DURG Station	212	100%	1.00	07-08-2023	6	10.61	0	10.61	17-01-2025	10.61
9	AI TSK Division-provision of FOB 12.00mtr wide at MRG Station	212	100%	1.00	16-06-2023	6	10.61	0.99	10.62	27-12-2024	10.02

(Signature)
(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
11/01/25

(Signature)
(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary

(Signature)
(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Signature)
(Harshad B. Chaudhari)
Dy. Manager (F&A), RO-Nagpur
Member

 (Sangharsh Meshram) Manager (Tech.), PIU Aurangabad Member	 (Ravindra Ingole) PD, PIU-Aurangabad Member Secretary	 (Ashwosh S. Pimple) GM (Tech.), RO-Nagpur, Chairman
--	--	--

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/dappointed date of project	Construction period as per Agreement LOA (in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25(Up to Feb-2024 price level (Rs. in Lakh)
8	Improvement to Ganeshpur Saywada Antibada Ashlagaon Uchhed Khopda Ladaki Pimpakthura (Lahani) NH 353 K(Telani Pimpakthura Mota Yavali) Nashipur (SH 292) Srinibhara Mochi (NH353X) Mainpur Teroda Dhanora Pala Chapari Dongaryawadi (NH353X) Dist. Amravati on EPC mode (the "Project") through an EPC Contract the Project proposed or being developed by the the Maharashtra State Infrastructure Development Corporation	Page 3 of Document 5	80%	1.00	05-10-2024	30	210.3	0	210.3	2025-26	158.24
9	Rehabilitation and Up-gradation of Jarud -Sirisala section of NH-361F km 59.500 to km115.000 to Two lane with paved shoulderFour Lane in the state of Maharashtra on EPC mode.	Page 3 of Document 5	100%	1.00	20-01-2025	24	288.96	0	288.96	2025-26	288.95
10	RFP for Construction of 6 lane flyover from Khapari ROB to Mihan Interchange design clearance km 8+760 to 11+450 (L-2.69 km) and upgradation of existing 4L +PS road to 6L+PS with service road by flexible pavement design clearance km 11+450 to 14+500 (L-3.05) total project length 5.74 km) in section of Nagpur - Hyderabad NH-44 (Old NH-7) in Nagpur district in the state of Maharashtra on Hybrid Annuity Mode	Page 3 of Document 5	100%	1.00	27-01-2025	24	332	0	332	2025-26	332
Total Amount											1081.11
1	J INFRA TECH LIMITED Construction of elevated corridor from km 135.650 to 136.300 on NH-63 from Km 24900 to 250.050 on NH-4 and Km 192.910 to 193.350 on NH-218 for Decongestion of Traffic in Ranichanamma Circle in Hubli city in the state of Karnataka on EPC mode	Page 57 of Document 4	80%	1.10	04-06-2021	36	157.59	133.85	23.74	03-12-2024	26.114
2	Widening/Improvement to 4 (Four) Lane with Paved Shoulder configuration of existing single lane road from Kachukhana Hairchakra Pagliguanti to Dhubri - Pruban Bridge approach (Package-11) of Srirampur - Dhubri Section of NH-127B from existing Km 28.050 to Km 55.050 (Design Km 27650 to Km 54.154), (Design Length-26.504 Km) on EPC Mode in the State of Assam under JICA-ODA loan assistance Contract Agreement 453.9 Corres	Page 57 of Document 4	100%	1.05	02-01-2023	24	453.9	413.08	40.82	02-01-2025	42.861
3	Construction of New 2 Lane with Paved Shoulder of Hamipur Bypass of NH-103 & NH-3 (Design Chainage Km 121+175 to Km 136-295. Design Length-17.120 Km) in the State of Himachal Pradesh under NH (O) on Hybrid Annuity Mode AWARDED VALUE-397.5 Cr	Page 57 of Document 4	100%	1.00	30-10-2023	24	331.25	318	13.25	30-10-2025	13.25
4	Construction of 4-lane from Gurdela to Maragaon section of NH-30 from design Ch. 2.900 to design Ch 19.050 (Jabalpur Ring Road) under Bhiratimala Panyogya in the State of Madhya Pradesh on EPC mode (Package-1)	Page 57 of Document 4	60%	1.05	07-05-2023	24	259.1	232.86	36.24	07-03-2025	38.052
5	Four laning of Dhanehan Lallapur/Varengie section (Package-2) From Existing Chainage km 12-920 to km 43-000 of NH 306 (Design Chainage km 20-000 to km 49-360) on Silchar - Vairengie-Sairang road the State of Assam under Bhiratimala Panyogya on EPC mode (Project Length-29.360 km)	Page 58 of Document 4	100%	1.00	14-02-2024	30	582.8	332.34	260.46	14-06-2026	260.46
6	Construction of Four Lane Panchgram Bypass from Design Chainage km 15+500 on NH-37 (Old NH-53) at Kalinagar P.L.I Village to Design Chainage km 27+300 at crossing with NH-6 (Old NH-44) Near Siddheswar P.L.I Village in the State of Assam on EPC Mode under Bhiratimala Panyogya in Economic Corridors (Project Length-11.8 km) (4th Call)	Page 58 of Document 4	100%	1.00	10-08-2024	30	409.25	132.57	276.68	10-02-2027	276.68
7	DESIGN AND CONSTRUCTION OF 05 MAJOR PSC BOX GIRDER BRIDGES AT KM 25.560 (KUEBAN 45 M SPAN), KM 27.075 (NUD 30 M SPAN) KM 27.335 (PANVAL 45 M SPAN), KM 36.520 (KOLLAR 30 M SPAN) AND KM.37.643 (KORAD 45 M SPAN) AND 06 MINOR T-BEAM INCLUDING DISMANTLING, REMOVAL OF DEBRIS OF EXISTING BR STRUCTURES (DADWARA & KURAD BR), COLLECTION OF HYDRAULIC DATA, SUB SOIL INVESTIGATION, PROOF CHECKING, FORMULATION OF TENTATIVE BR SCHEME ON DIHAR DHAMPUR ROAD UNDER 09 RCC/35 BR1F PROJECT SAMPARK IN J&K (UT) THROUGH EPC MODE BRIDGES AT KM 23.09 (KHATTAR 21 M SPAN), KM 26.425 (GORKHANI 21 M SPAN), KM 35.595 (BALTA 21 M SPAN), KM 43.220 (DADWARA 21 M SPAN) KM 51.010 (KURAD 21 M SPAN) AND KM 55.653 (LADARAZA 21 M SPAN) ALONGWITH ITS APPROACHES.	Page 59 of Document 4	100%	1.00	27-03-2024	30	24.86	10.24	14.62	22-09-2026	14.62

WJH

Principals

Pimple
(Ashutosh S. Pimple)
SM (Tech.), RO-Nagpur,
Chairman

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Ravindra Ingole)
PO, PIU-Aurangabad
Member Secretary

(Harshad B. Chaudhan)
Dy. Manager (F&A), RO-Nagpur
Member

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement (LOA in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs. in Lakh)	Anticipated date of completion	Balance value of work at 2024 25/Up to Feb-2024 price level (Rs. in Lakh)
8	4 (Four) Lining and Greenfield alignment of Kamrang - Silchar section of NH-37 from Desgr. chainage 0.000 (Near ISBT, Silchar bypass) to Km 15.970 (Kalinagar P. 1 on NH-37) in the state of Assam on HAM mode Package-1 (Length-15.970 km). Awarded value 696.5 cr	Page 58 of Document 4	100%	1.00	11-03-2024	24	580.42	0	590.42	-	590.42
9	Construction of Intermediate Lane Road with hard Shoulder from design Km 0.000 to Km 17.387 Total length 17.387 km of Huni thru Bridge section on NH 913 Frontier Highway	Page 58 of Document 4	100%	1.00	30-01-2025	24	146.9	0	146.9	-	146.9
10	Construction of Additional structures including approaches in Vadodare Surat section of NH48 between existing Km 168.000 to Km 250.000 in the State of Assam on EPC Mode	Page 59 of Document 4	75%	1.00	29-01-2025	24	448.88	0	448.88	-	448.88
11	Construction of 11 Nos of Standalone safety structures/works at different locations on various NHs in the state of Maharashtra on EPC Mode	Page 59 of Document 4	20%	1.00	05-07-2024	24	59.51	14.81	44.7	-	44.7
12	Construction of Intermediate Lane Road with hard Shoulder from design Km 0.000 to Km 13.060 (Total length: 13.060 km) of Tuting-Zido section on NH-913 (Frontier Highway) in the State of Arunachal Pradesh on EPC Mode (2nd call)	Page 59 of Document 4	51%	1.00	13-12-2024	30	87.99	0	87.99	-	87.99
13	Short term maintenance under Original Repair (Contract Maintenance) works from Km 173+325 to Km 201.440 of NH 6 Section Malidor-Badarpur in the State of Assam in FY-2024-25	Page 59 of Document 4	100%	1.00	09-08-2024	12	14.89	8.17	6.72	-	6.72
14	Balance work for widening/improvement to 4 (Four) Lane with Paved Shoulder configuration of existing single lane road from Sirampur (near Bhairagun Village) to Kachukhara Harchura Paglaung (Package-I) of Sirampur - Dhun Section of NH-127B from existing Km 0.000 to Km 28.050 (Design Km 0.000 to Km 27.650). (Design Length 27.650 km) on EPC Modus in the State of Assam under JICA - ODA loan assistance.	Page 59 of Document 4	20%	1.00	25-11-2024	24	51.5	0	51.5	-	51.5
15	PC Nipani-Falwade Improvement and widening of Pimpalgaon Nipani: Talwade-Mahajapur-Bhavadali-Karanigaoon Kouru-Pinor-Kundewadi-Nandur-Ranwad-Savargaoon-Redgaon Khindak Jamb-NH-3 Talwade-Nipad Dist-Nashik on EPC Awarded Value-235.30 CR	Page 60 of Document 4	50%	1.00	09-10-2024	30	117.65	0	117.65	-	117.65
16	Rehabilitation of the Distressed RCC bridge (Km 200.894) over river Barak at Hadarpurghat-FY-24-25	Page 60 of Document 4	100%	1.00	29-11-2024	3	2.77	0	2.77	-	2.77
17	One Time Improvement at selected locations between Km 8.900 (Sonabirghat) to Km 42.800 (Lailapur) of Silchar-Vairengte Section NH 306 (New) in the state of Assam in FY-24-25	Page 60 of Document 4	100%	1.00	28-02-2024	4	56.59	0	56.59	-	56.59
18	Construction of 3 Nos of Standalone safety structures at different locations on 4-lane Viakhan - Dharapuri section of NH-965 (Sant Dyaneshwar Maharaj Palahi Marg) in the State of Maharashtra on EPC Mode Project	Page 60 of Document 4	100%	1.00	24-03-2025	18	87.5	0	87.5	-	87.5
19	Rehabilitation of different reaches of various canals of Sidhmukh in gation project subproject District - Hsinumangath	Page 60 of Document 4	51%	1.00	24-03-2025	36	28.6	0	28.6	-	28.6
Total Amount											2332.247
1	Kaliwala Construction Pvt Ltd Construction of 2 lane Relief Highway from Ghogripur to Delhi Border (Near Harewell Village) Section from Ch. 57+250 (Panipat-Sonapat District Border) to Ch. 82+700 (Barwasri) falling in Sonapat Distt. including improvement with Bituminous Overlay from Ch. 82+700 (Barwasri) to Ch. 104.042 (Delhi Border) in the state of Haryana on EPC mode on EPC mode	109 of Tec Doc 8	0.8	1.15	12.02.2022	24 Months	217.55	212.03	4.9	31.03.2025	4.51
2	Improvement and Upgradation / Construction of Spur of Muzaffarnagar connecting NH 708AD (Panipat-Shamli: Muzaffarnagar Highway) and NH-58 (New NH-334) (Meerut - Roorkes Highway) bypassing Muzaffarnagar town in the State of Uttar Pradesh under Bharatmala Pariyojna (ICR) on EPC mode	109 of Tec Doc 8	1	1.10	10.02.2023	18 Months	169.55	147.24	22.31	31.03.2025	24.54
3	Construction of 4 lane divided carriageway with paved shoulder from Km 0.000 to Km 41.210 (Balgahat-Gondia section) of NH-543 (Design Length 41.210 Km) under BMP in Madhya Pradesh and Maharashtra on EPC Mode	109 of Tec Doc 8	0.49	1.05	31.01.2024	24 Months	547.48	502.29	45.19	30.01.2026	23.25
4	Widening/Improvement to 4 (Four) Lane with Paved Shoulder from (Kanduljan Gaoth) to (Simen Chapori) in the State of Assam on EPC mode (Package-1)	110 of Tec Doc 8	0.95	1.05	18.10.2023	30 Months	267.02	257.76	9.86	17.04.2026	9.84

(Harshad B. Chaudhan)
Dy. Manager (F&A), RO-Nagpur
Member

(Sangharsh Meshram)
Manager (F&A), PIU Aurangabad
Member

(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur
Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement (LOA in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Feb-2024 price level (Rs. in Lakh)
5	Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Simen (Chapori) to Nagabang Gamsuk in the State of Assam on EPC mode (Package-2)	110 of Tec Doc 8	0.95	1.05	11.08.2023	30 Months	249.4	236.57	12.83	10.02.2026	12.80
6	Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Nagabang Gamsuk to km (Oyam) in the State of Assam and Aunachal Pradesh on EPC mode	110 of Tec Doc 8	0.95	1.00	18.09.2024	30 Months	266.24	39.64	226.6	15.03.2027	215.27
7	Construction of Operational Area Storm Water RCC Drain and Grading of Basic Strip at Imphal Airport, Imphal (Manipur).	110 of Tec Doc 8	1	1.05	01.05.2023	18 Months	50.9	49.94	0.96	31.03.2025	1.008
8	Upgradation of MPI/RJ border-Sheepur-Goris road section of NH-552E from 48.400 Km (Total length 48.40 km) to two lane with paved shoulder configuration along with OTI of 16.6 km in the state of Madhya Pradesh on EPC mode	110 of Tec Doc 8	1	1.00	22.07.2024	18 Months	234	115.73	118.27	21.01.2026	118.27
9	Widening and Strengthening from design Km 67.280 to Km 68.622 of NH-727A (Salimpur-Mairwa Road) to two lane with paved shoulder configuration under EPC mode in the State of Uttar Pradesh	110 of Tec Doc 8	1	1.00	29.01.2025	18 Months	69	0	69	28.07.2025	69
10	Rehabilitation and Up-gradation to two-lane with paved shoulder configuration from Km. 0.000 to Km. 7.800 and km. 35.400 to Km.52.345 (Design length - 24.745 Km. except Bihar portion) of NH-727B (Tankuhiraj to Bihar Border and Bihar Border to Majhaur) on EPC mode in the State of Uttar Pradesh	111 of Tec Doc 8	1	1.00	29.01.2025	18 Months	192.27	0	192.27	28.07.2025	192.27
11	Operation and Maintenance including Strengthening of Ambedkar Nagar to Raebareilly section of NH-128 from km 0.00 to km 148.960 & Ayodhya Prayagraj Section from km 62.00 to km 95.100 of NH-330 Total Project Length of 152.08 Km in the state Uttar Pradesh on PBMC Mode	111 of Tec Doc 8	1	1.00	12.04.2024	60 Months	96.52	18.19	80.33	11.04.2029	80.33
12	Improvement and up-gradation of newly declared National Highways NH-227B (84-Kosi Parkirama Marg) Package-IV Design Km 73+300 (Bhiapuri) to Km 140+350 (Patraanga), in the state of Uttar Pradesh	111 of Tec Doc 8	0.95	1.00	21.11.2024	24 Months	514.11	0	514.11	20.11.2026	488.40
13	Development works like RCC Road & Boundary wall and other miscellaneous works at "Welfare country plots," at Sector 70, Gurugram	111 of Tec Doc 8	1	1.00	30.12.2024	18 Months	39.49	0	39.49	29.06.2026	39.49
14	Construction of Integrated Modal Logistic Hub (IMLH) Yard at Nangal Choudhary including Platforms and Station.	111 of Tec Doc 8	0.74	1.00	06.03.2025	18 Months	91.13	0	91.13	05.09.2026	67.44
15	Widening to four lane with paved shoulder of NH 546 B from Km 118.450 Near Shriguppi to Km 120.450 Near Ankali in the State of Karnataka	112 of Tec Doc 8	1	1.00	29.11.2024	36 Months	561.68	0	561.68	28.11.2027	561.68
16	Operation and Maintenance including Engineering improvement Initial Rectification of Two lining with paved shoulders of Allagah Moradabad section of NH-53 (New NH-509) from km.79.000-km.232.000 in the state of Uttar Pradesh on PBMC	112 of Tec Doc 8	1	1.00	30.12.2024	60 Months	102.23	0	102.23	29.12.2029	102.23
17	Improvement of Storm Water Drain on Rohak Road (NH 10) from Krian Suleman Drain near Nangloi Railway Metro Station to Hiran Kudra Drain (both sides) from Metro Pillar No. 428 to 626 (Package-2) and from Tikri Border to Hiran Kudra Drain (both sides) from Metro Pillar No. 753 to 626 (Package-3) under PWD Division WR-2	112 of Tec Doc 8	1	1.00	02.01.2025	15 Months	113.98	0	113.98	01.04.2026	113.98
18	Rehabilitation, upgradation & widening of existing highway to 2U/L+PS (Rigid Pavement) of NH 160 section Phaltan to Mahasail near Karnataka Border (including Trassion Bypass), from existing chainage Km 301/430 to Km 458/415 in the State of Maharashtra. Package1 starting from existing chainage Km 301/430 at Phaltan Village @ Junction of Phaltan - Baranali Road (Design Chainage -301/430km) & ending at existing chainage Km 341/480 @ Dahiwadi Village Bus Stop (Design chainage Km 340+250km) in the State of Maharashtra on EPC Mode. Total length- 38.820 Km	113 of Tec Doc 8	1	1.00	18.03.2025	24 Months	206.48	0	206.48	17.03.2027	206.48
Total Amount in Cr.										2336.78123	

(Signature)
 (Ravindra Ingole)
 PD, PU-Aurangabad
 Member Secretary

(Signature)
 (Sangharsh Meshram)
 Manager (Tech.), PU Aurangabad
 Member

(Signature)
 (Harshad B. Chaudhary)
 Dy. Manager (F&A), RO-Nagpur
 Member

(Signature)
 (Ashutosh S. Pimple)
 GM (Tech.), RO-Nagpur,
 Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement (LOA in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Feb-2024 price level (Rs. in Lakh)
1	DMR Builders Pvt Ltd CONSTRUCTION OF 60.00 MTR. SPAN STEEL BRIDGE TRUSS BRIDGE OVER PALLANI NALLAH ON BHARMOUR BADGRAM ROAD AT RD 19/624 I/E APPROACHES IN TEHSIL BHARMOUR, DISTRICT CHAMBA UNDER NABARD RIDF-XVII.	46 of Tech Doc	1	1.20	04.03.2020	24 Months	4.15	0.7	3.45	30.06.2025	4.14
2	CONSTRUCTION AND UP GRADATION OF EXISTING ROAD TO 2-LANE NHDL SPECIFICATION FROM EXISTING CHAINAGE KM 0+0 TO KM 18+630 (DESIGN CHAINAGE KM 0+0 TO KM 17+350) OF ROAD KURKUTH-GHANSAL-NITI (KGN), IN 21 BRITF AREA UNDER PROJECT SHIVALIK IN UTTARAKHAND STATE ON EPC MODE (LENGTH 17.35 KM)	46 of Tech Doc	1	1.15	28.04.2021	30 Months	13.27	11.96	1.31	16.11.2025	1.5065
3	CONSTRUCTION OF SIX LANE FLYOVER AT KATRAJ JUNCTION AT KM. 3/880 OF NH-5480 (VADGAON KATRAJ-KONDHWA-MANTARWADI CHOWK-LONI KALBHOR-TEHRU PHATA-LONIKAND ROAD) IN PUNE DISTRICT OF THE STATE OF MAHARASHTRA ON ENGINEERING, PROCUREMENT & CONSTRUCTION (EPC) BASIS MODE (KM 3/409 TO KM 4/735 L-1.328KM) PROJECT.	46 of Tech Doc	1	1.15	25.02.2022	24 Months	104.98	52.68	52.3	31.12.2025	60.145
4	CONSTRUCTION OF NEW DISTRICT COURT BUILDING (G PLUS 4) AT SUNDARGARH.	46 of Tech Doc	1	1.10	28.03.2023	18 Months	25.32	18.77	6.55	25.03.2025	7.205
5	CONSTRUCTION OF TRUCK TERMINAL AT KHARUL VILLAGE, KARGIL IN THE UT OF LADAKH. (i) Strengthening on Kharwar to Karor road from km 0.000 to 2.390 District Rulhak. (Road ID - 1008) (iii) Sig. On Singphu	46 of Tech Doc	1	1.05	15.04.2023	18 Months	21.36	7.66	13.7	31.12.2025	14.365
6	DESIGN AND CONSTRUCTION OF 85.00 M SPAN MAJOR PMT BRIDGE (THROUGH TYPE) ON OPEN FOUNDATION OVER MALAI NALLAH AT KM 55.050 INCLUDING SSI ON ROAD REAS-ARNAS-WOHORE UNDER 110 RCC/318RTF/ PROJECT SAMPARK IN J&K (UT). JOB NO C 607/43 5TH CALL	46 of Tech Doc	1	1.05	18.05.2023	24 Months	10.13	1.87	8.26	16.05.2025	8.873
7	PROVISION OF FOB (12M WIDE) AT GAMHARIA (GMH), SINI (SNI), (RAJHARSWAN) (RKSNI), CHABASA (CBSA), CHAKRACHARPUR (CKP), MAHOHARPUR (MOU) AND RAJGANGPUR (GP) STATIONS UNDER AMRIT BHARAT STATIONS SCHEME IN CKP DIVISIONADHYA PRADESH.	46 of Tech Doc	1	1.05	28.02.2024	12 Months	41.5	1.52	39.98	28.02.2026	41.978
8	CONSTRUCTION OF PROPOSED NEW 2 LANE ROB ON BAGODAR TO RAJAHNWAR ROAD IN LIEU OF LG NO. 20/SPLIT AT KM. 34/532-34 BETWEEN HAZARBAG ROAD AND KESWARI BH STATION AT GC LINE IN E.C. RAILWAY.	46 of Tech Doc	1	1.05	09.02.2024	18 Months	37.34	4.18	33.16	08.08.2025	34.818
9	RECTIFICATION OF NORTH IDENTIFIED BLACKSPOT NO. JK-02-023 (SIDCO) AT KM 69+135 TO KM 69+880 ON NH-44 BY TAKING LONGER TERM MEASURES IN THE UT OF JAMMU & KASHMIR ON EPC MODE PROJECT.	46 of Tech Doc	1	1.00	06.06.2024	9 Months	35.2	16.12	19.08	05.09.2025	19.06
10	REHABILITATION & UP-GRADATION OF EXISTING 2 LANE FLEXIBLE PAVEMENT TO 2 LANE FLEXIBLE PAVEMENT WITH PAVED SHOULDER/PAVER BLOCK FLOORING FROM KM 0.00 (NEAR NASHRI VILLAGE) TO KM. 39.100 (NEAR CHENANI TOWN) OF NH-244 (LENGTH 39.100 KM) IN THE UNION TERRITORY OF JAMMU & KASHMIR UNDER NH(O) SCHEME.	46 of Tech Doc	1	1.00	06.08.2024	24 Months	11.8	0.43	11.37	07.08.2026	11.37
11	CONSTRUCTION OF TRUCK TERMINAL AT VEDABAHAL, SUNDERGARH	46 of Tech Doc	1	1.05	13.03.2024	15 Months	12.94	1.6	11.34	12.08.2025	11.907


(Harshad B. Chaudhari)
Dy. Manager (F&A), RO-Nagpur
Member

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/anticipated date of project	Construction period as per Agreement/LOA (in months)	Value of Contract (Rs. In Cr)	Value of work Completed (Rs. In Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25/Up to Feb-2024 price level (Rs. in Lakh)
12	DESIGN AND CONSTRUCTION OF 85.00 M SPAN MAJOR PWT STEEL SUPER STRUCTURE BRIDGE (THROUGH TYPE) ON OPEN FOUNDATION OVER QUIKHOALA AT KM 34 INCLUDING SSI ON ROAD RISHIRONGLU-KUPUP UNDER 130 RCO764 BRIF /PROJECT SWASTIK IN THE STATE OF SIKKIM. JOB NO 309/253; TENDER NO CE (P) SWTK/10/2024-25	46 of Tech Doc	1	1.00	17.09.2024	30 Months	10.95	0	10.95	16.03.2027	10.95
13	RECTIFICATION OF BLACK SPOTS/ACCIDENT PRONE LOCATIONS ON BATOTE-KHELLANI ROAD STRETCH BY INSTALLATION OF METALLIC CRASH BARRIER, ROAD SIGNAGES, RAISING OF OUTER EARTHEN SHOULDERS ETC., ALONG WITH CLEARANCE OF LANDSLIDE SNOW ON NH-244 IN UT OF JK.	46 of Tech Doc	1	1.00	15.01.2025	6 Months	11.21	2.79	8.42	14.07.2025	8.42
14	CONSTRUCTION OF NEW HIGH LEVEL BRIDGE 5 SPAN 20.50 MTR EACH REPLACEMENT OF OLD BRIDGE SLAB CONSTRUCTION OF APPROACHES OVER EAST BEIN NEAR VILLAGE KANGNIWAL AT KM 12.8 ON JALANDHAR JANDIALA NURMEHAL TALWAN ROAD MOR BZ IN DISTT JALANDHAR	46 of Tech Doc	1	1.00	27.11.2024	12 Months	9	0	9	26.11.2025	9
15	DESIGN AND CONSTRUCTION OF SMALL VEHICULAR UNDERPASS AT CH 863.200 ON PUNE SATARA SECTION OF NH-48 IN THE STATE OF MAHARASHTRA AS STANDALONE PROJECT OF EPC MODE.	46 of Tech Doc	1	1.00	Date not furnished by Bidder	12 Months	18.03	0	18.03	Date not furnished by Bidder	18.03
16	REHABILITATION & UP GRADATION OF EXISTING ROAD BETWEEN KM 0+000 TO KM 29.300 (DESIGN CHAINAGE KM 0.00 TO KM 29.600) (GANGOTRI-JHALLA) SINGLE LANE TO DOUBLE LANE WITH PAVED SHOULDER SPECIFICATION ON GANGOTRI-UTTARKASHI-DHARASU ROAD (NH-34) ON EPC MODE IN THE STATE OF UTTARAKHAND (DESIGN LENGTH 28.600 KM)	47 of Tech Doc	1	1.00	Date not furnished by Bidder	36 Months	153.9	0	153.9	Date not furnished by Bidder	153.9
17	CONSTRUCTION OF TWO LANE WITH PAVED SHOULDERS BYPASS TO MUNGRABADSHAPUR TOWN STARTING FROM NEAR KODAHU AT KM 47/225 OF NH-3180 AND ENDING NEAR NAUWADANDI AT KM 218/890 OF NH-311 (DESIGN CH 0+00 TO KM 4+335; TOTAL LENGTH 4.335KM) UNDER NH(O) IN THE STATE OF UTTAR PRADESH ON EPC MODE	47 of Tech Doc	1	1.00	Date not furnished by Bidder	18 Months	70.65	0	70.65	Date not furnished by Bidder	70.65
18	DESIGN AND CONSTRUCTION OF I VUP AT KM 47.150 KHEID BYPASS END JUNCTION II VUP AT SAYKHINDI PHATA AT KM 153.880 AND III VUP AT NANDURSHINGOTE BP END JUNCTION AT KM 165.430 ON KHEID SINNAR SECTION OF NH 60 IN THE STATE OF MAHARASHTRA ON EPC MODE	47 of Tech Doc	1	1.00	Date not furnished by Bidder	18 Months	78.1	0	78.1	Date not furnished by Bidder	78.1
19	SIX LANE OF EXISTING TARANTARAN FLYOVER TO GOLDEN GATE STRETCH OF JALANDHAR AMRITSAR SECTION OF NH-1 (NEW NH-03) INCLUDING CONSTRUCTION OF 6-LANE FLYOVER AT KM. 446+560 (IN FRONT OF BEST PRICE) & KM. 448+100 (IN FRONT OF THE DABOORJA ROAD) AND CONSTRUCTION OF VUP AT KM. 448+590 AND RE-CONSTRUCTION OF MAJOR BRIDGE AT KM. 445+957 (NEW CONSTRUCTION ON LHS AND WIDENING ON RHS) FOR RECTIFICATION OF BLACKSPOTS IN THE STATE OF PUNJAB ON EPC BASIS.	47 of Tech Doc	1	1.00	07.01.2022	18 Months	77.1	75.26	1.84	30.10.2024	1.84
20	RESTORATION OF ROAD BY PROVIDING & LAYING OF WBM- III & OPEN GRADED PREMIX SURFACING INCLUDING CONSTRUCTION OF PROTECTION WALLS, MAINTENANCE OF EARTHEN SHOULDER, FIXING OF TRAFFIC SIGN BOARDS, FIXING OF CRASH BARRIER & CLEARANCE OF DRAINS FROM KM 0.000 TO KM 5.600 OF SUDHMAHADEV DRANGA TUNNEL APPROACH ROAD TO SUDHMAHADEV IN THE UT OF JAMMU & KASHMIR.	47 of Tech Doc	1	1.00	02.05.2024	03 Months	1.75	0.94	0.81	02.11.2024	0.81
Total Amount in Cr.										566.9185	


(Ravindra Ingole)
PD, PIU-Aurangabad
Member Secretary


(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member


(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member


(Ashutosh S. Pimpale)
GM (Tech.), RO-Nagpur,
Chairman

Sr. No.	Name of Work	Page No.	Percentage of Participation of Bidder in Project	Factor	Date of start/appointed date of project	Construction period as per Agreement (LOA in months)	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr)	Balance value of work to be completed (Rs in Lakh)	Anticipated date of completion	Balance value of work at 2024-25 (up to Feb-2024) price level (Rs. in Lakh)
1	Vijay Kumar Contractor Construction of Minor Bridges on MCWV & SR at Km. 115+830, FOB & Approach Road etc from Km 115+300 to 116+500 on Panipat - Jalandhar section of NH-1 (new NH-43) in the State of Haryana on EPC mode	5 of techdocstV	1	1.10	05.01.2023	18 Months	12.89	14.62	4.27	05.07.2024	4.70
2	Construction of Underpass at Sohail Town on Panipat - Amritsar Section of NH-15 from Km.6.062 to Km. 106.5.02 at Ch. 43+500 under Rectification of Blackspot in the State of Punjab on EPC mode.	6 of techdocstV	1	1.05	20.01.2024	12 Months	19.91	18.67	1.24	20.01.2025	1.30
3	Const. of Road over bridge (ROB) at Bikaner LC No. 147 Block section Kanisar, Jaisalmer.	7 of techdocstV	1	1.00	10.07.2024	18 Months	38.91	10.82	28.09	09.01.2026	28.09
4	Balance work of Construction of 2 Lane ROB and its approaches in lieu of existing level crossing (LC No C-51) at Km. 165.550 on NH-69 on EPC mode in the State of Rajasthan.	8 of techdocstV	1	1.05	26.09.2023	9 Months	9.51	5.92	3.59	26.03.2024	3.77
5	Construction & widening of ROB existing (Railway portion and approach) at Km. 76/00 of old NH-116 (New NH 552Extn.) in Sawai Madhopur City in the State of Rajasthan on EPC mode (Job No. NH-116 (New NH 552Extn.) R.J. 2020-21-760).	9 of techdocstV	1	1.10	18.11.2022	24 Months	32.91	24.13	8.78	17.11.2024	9.64
6	Construction of Service Road at Laling, Mungase, Vaddalidhot & Raigad Nagar and Road Safety Works in Rahud Ghat in the State of Maharashtra on EPC Mode	10 of techdocstV	1	1.00	20.01.2025	12 Months	44.41	8.59	35.82	19.01.2026	35.82
7	Construction of VUPs at km 177.900 (Palasner) [ID - MH- (04)-110] & at km 237.200 (Waghadi) [ID - MH- (04)-99] & other remedial measures for rectification of 2 Nos. of Mortar Identified Blackspots [ID - MH- (04)-111 & MH-(04)-108] & 7 Accident spots identified by Safety Consultant on Bhr / MP Border - Dhule section of NH-52 in the State of Maharashtra on EPC mode.	11 of techdocstV	1	1.00	07.03.2025	18 Months	64.91	0	64.91	Date not furnished by Bidder	64.91
Total Amount in Cr.										148.2465	

(Harshad B. Chaudhant)
By Manager (F&A), RO-Nagpur
Member

(Sangharsh Meshram)
Manager (Tech.), PIU Aurangabad
Member

(Bavindra Ingole)
PD, PIU-Aurangabad
Member Secretary

(Ashutosh S. Pinpie)
GM (Tech.), RO-Nagpur,
Chairman