



मुंबई रेलवे विकास कॉर्पोरेशन लि.

(भारत सरकार, रेल मंत्रालय का एक सार्वजनिक उपक्रम)

MUMBAI RAILWAY VIKAS CORPORATION LTD.

(A PSU of Govt. of India, Ministry of Railways)

No. MRVC/W-II/418/Major Bridges/VR-DRD/Bid/Pt.V.

Date: 02.07.2020.

Letter of Acceptance

M/s. Relcon-Vitrag (JV),
A-01/101, Krishna Apartments,
Juhu Lane, Opp. Mahavir Jain Vidyalaya,
Juhu Lane, Andheri (West),
Mumbai – 400 058.
Email: contact@relcon.co.in


Sub: Quadrupling of Railway Track between Virar-Dahanu Road under MUTP-III

LOT-1: Construction of major bridges, minor bridges, drain, retaining wall, extension of limited height subway/RUB, ballast supply and earthwork in section from Ch.2060 to Ch.9000 and from Ch.16800 to Ch.30000 between Virar (excluding) and Palghar (excluding).
RFB No. MRVC/W/101/R1/LOT-1.

Ref: Your offer dated 06.03.2020.

1. This is to notify that, your bid dated 06.03.2020 for execution of LOT-1: *Construction of major bridges, minor bridges, drain, retaining wall, extension of limited height subway/RUB, ballast supply and earthwork in section from Ch.2060 to Ch.9000 and from Ch.16800 to Ch.30000 between Virar (excluding) and Palghar (excluding)* for the accepted contract amount of Rs.1,79,10,72,000/-, excluding GST (Rupees One Hundred Seventy Nine Crores Ten Lakhs Seventy Two Thousand only) excluding GST, as corrected and modified in accordance with the instructions to bidder, is hereby accepted by our organisation.
2. In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,03,00,000/- (Rupees Ten Crores Three Lakhs only) and (ii) ESHS Performance Security amounting to Rs.4,01,20,000/- (Rupees Four Crores One Lakh Twenty Thousand only), within 28 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.
3. The employer proposes the name of Shri A.K. Mittal, Retired Member Engineering, Railway Board and the same has been accepted by contractor.
4. We have reviewed the works method including ESHS Management Plan submitted by you in the technical proposal along with the bid and our comments are given in the Attachment-I. You are requested to submit a revised programme including environmental management plan as per Clause No.8.3 of GCC within 28 days.

Encl: As above.


(Sunil N. Maske)
Chief Project Manager – II

✓ Copy: FA & CAO/MRVC – for information please.

दूसरी मंजिल, चर्चगेट स्टेशन भवन, मुंबई – 400 020.

2nd Floor, Churchgate Station Bldg., Mumbai 400 020.

Tel: 022-22195398 / 399 • Fax : 022-2209 6972 • Website : www.mrvcln.indianrailways.gov.in

CIN : U45203MH1999GOI120765

Attachment -I

Contract Title: Quadrupling of Railway Track between Virar - Dahanu Road under MUTP-III.

LOT – I

Construction of Major bridges, Minor Bridges, Drains, retaining wall, extension of Limited height Subway/RUB, Ballast supply and Earthwork in the section from Ch. 2060 to Ch. 9000 and From Ch. 16800 to CH. 30,000 between Virar (Excluding) and Palghar (Excluding)

RFB :- MRVC/W/101/R1/LOT I

Observation on the Technical offer of Relcon - Vitrag (JV),.

1. The bar chart enclosed with your offer is not legible as scanned copy of the print out is uploaded. Please provide revised/modified bar chart in PDF print out on A3 size paper.
2. It is noticed that earthwork and foundation work of various bridges are planned in the month of June/July. During monsoon, earthwork is not feasible due to heavy rains in this area. Further, no foundation work is permitted in rivers during monsoon. There shall not be any obstruction in river/water way during monsoon. Due to heavy rain, it is not possible to execute earthwork in monsoon period i.e. from 1st June to 30th September every year. Therefore, bar chart needs to be modified considering monsoon of every year.
3. Proposed formation over marshy compressible sub soil is to be preloaded in stages. This activity shall be planned in such a way that waiting period shall fall during monsoon.
4. Details of resources to be deployed for each activity is not give.
5. Details of proposed ESH team shall be provided as per ESHS manual of MRVC.
6. The tree plantation as given in your programme starts in the month of February 2023 is not acceptable. The trees have to be planted in the first year itself and maintained as per conditions of contract.

Am
02/07/2020



मुंबई रेलवे विकास कॉर्पोरेशन लिमिटेड

MUMBAI RAILWAY VIKAS CORPORATION LTD.

(A PSU of Government of India, Ministry of Railways)

No. MRVC/W-II/418/Major Bridges/VR-DRD/Bid/Pt. V.

Date: 03.07.2020.

Amendment to Letter of Acceptance

M/s. Relcon-Vitrag (JV),
A-01/101, Krishna Apartments,
Juhu Lane, Opp. Mahavir Jain Vidyalaya,
Juhu Lane, Andheri (West),
Mumbai – 400 058.
Email: contact@relcon.co.in

Sub: Quadrupling of Railway Track between Virar-Dahanu Road under MUTP-III
LOT-1: Construction of major bridges, minor bridges, drain, retaining wall,
extension of limited height subway/RUB, ballast supply and earthwork in
section from Ch.2060 to Ch.9000 and from Ch.16800 to Ch.30000
between Virar (excluding) and Palghar (excluding).
RFB No. MRVC/W/101/R1/LOT-1.

Ref: This office letter of even number dated 02.07.2020.

This office Letter of Acceptance of the subject work dated 02.07.2020 under reference is amended as under.

S. No. of letter dated 02.07.2020	Existing	Amended
2.	In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,03,00,000/- (Rupees Ten Crores Three Lakhs only) and (ii) ESHS Performance Security amounting to Rs.4,01,20,000/- (Rupees Four Crores One Lakh Twenty Thousand only), within 28 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.	In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,03,00,000/- (Rupees Ten Crores Three Lakhs only) and (ii) ESHS Performance Security amounting to Rs.2,00,60,000/- (Rupees Two Crores Sixty Thousand only), within 60 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.

All other condition remains unchanged.


03/07/2020

(Sunil N. Maske)
Chief Project Manager – II

Copy: FA & CAO/MRVC – for information please.

दूसरी मंजिल, चर्चगेट स्टेशन भवन, मुंबई – 400 020.

2nd Floor, Churchgate Station Building, Mumbai 400 020.

Tel. : 022-22195398/399 . Fax : 022-22096972 . Website : www.mrvc.indianrailways.gov.in

CIN : U45203MH1999GOI120765



मुंबई रेलवे विकास कॉर्पोरेशन लि.

(भारत सरकार, रेल मंत्रालय का एक सार्वजनिक उपक्रम)

MUMBAI RAILWAY VIKAS CORPORATION LTD.

(A PSU of Govt. of India, Ministry of Railways)

No. MRVC/W-II/418/Major Bridges/VR-DRD/Bid/Pt.V.

Date: 02.07.2020.

Letter of Acceptance


M/s. NG Projects Ltd.,
NG Circle,
Mehtapura, Himmatnagar,
Dist. Sabarkantha, Gujarat – 383 001.
Email: prakashshah@ng-project.com, info@ng-project.com

Sub: Quadrupling of Railway Track between Virar-Dahanu Road under MUDP-III
LOT-II: Construction of major bridges, minor bridges, drain, retaining wall, extension of limited height subway/RUB, ballast supply and earthwork in section from Ch.32100 to Ch.61400 and between Palghar Station (excluding) and Dahanu Road Station (excluding).
RFB No. MRVC/W/101/R1/LOT-II.

Ref: Your offer dated 22.02.2020.

1. This is to notify that, your bid dated 22.02.2020 for execution of LOT-II: *Construction of major bridges, minor bridges, drain, retaining wall, extension of limited height subway/RUB, ballast supply and earthwork in section from Ch.32100 to Ch.61400 and between Palghar Station (excluding) and Dahanu Road Station (excluding)* for the accepted contract amount of Rs.1,87,69,72,244.65, excluding GST (Rupees One Hundred Eighty Seven Crores Sixty Nine Lakhs Seventy Two Hundred Forty Four & Sixty Five Paise only) excluding GST, as corrected and modified in accordance with the instructions to bidder, is hereby accepted by our organisation.
2. In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,51,10,000/- (Rupees Ten Crores Fifty One Lakhs Ten Thousand only) and (ii) ESHS Performance Security amounting to Rs.4,20,44,000/- (Rupees Four Crores Twenty Lakhs Forty Four Thousand only), within 28 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.
3. The employer proposes the name of Shri A.K. Mittal, Retired Member Engineering, Railway Board and the same has been accepted by contractor.
4. We have reviewed the works method including ESHS Management Plan submitted by you in the technical proposal along with the bid and our comments are given in the Attachment-I. You are requested to submit a revised programme including environmental management plan as per Clause No.8.3 of GCC within 28 days.

Encl: As above.


(Sunil N. Maske)
Chief Project Manager – II

✓ Copy: FA & CAO/MRVC – for information please.

दूसरी मंजिल, चर्चगेट स्टेशन भवन, मुंबई - 400 020.

2nd Floor, Churchgate Station Bldg., Mumbai 400 020.

Tel. : 022-22195398 / 399 • Fax : 022-2209 6972 • Website : www.mrvc.indianrailways.gov.in

CIN : U45203MH1999GOI120765

Attachment -I

Contract Title: Quadrupling of Railway Track between Virar - Dahanu Road under MUDP-III.

LOT -II

Construction of Major bridges, Minor Bridges, Drains, retaining wall, extension of Limited height Subway/RUB, Ballast supply and Earthwork in the section from Ch. 32100 to Ch. 61400 between Palghar Station (Excluding) and Dahanu Road Station (Excluding)

RFB:- MRVC/W/101/R1/LOT II

Observation on the Technical offer of N.G. Projects Ltd.,

1. It is noticed that earthwork execution is shown in all quarters of the year. Due to heavy rain, it is not possible to execute earthwork in monsoon period i.e. from 1st June to 30th September every year. Therefore, bar chart needs to be modified considering monsoon of every year.
2. Bar chart is in abstract form. Please provide detailed bar chart showing detailed planning of each section.
3. Proposed formation over marshy compressible sub soil is to be preloaded in stages. Details such as sectioning, minimum 6 months waiting period etc. details need to be given.
4. Details of resources to be deployed for each activity is not give.
5. Details of proposed ESH team shall be provided as per ESHS manual of MRVC.
6. Method statement need more detailing for all activities.

Am
02/07/2020



मुंबई रेलवे विकास कॉर्पोरेशन लिमिटेड

MUMBAI RAILWAY VIKAS CORPORATION LTD.

(A PSU of Government of India, Ministry of Railways)

No. MRVC/W-II/418/Major Bridges/VR-DRD/Bid/Pt. V.

Date: 03.07.2020.

Amendment to Letter of Acceptance

M/s. NG Projects Ltd.,
NG Circle,
Mehtapura, Himmatnagar,
Dist. Sabarkantha, Gujarat – 383 001.
tenderngpl@gmail.com , prakashshah@ng-projects.com

Sub: Quadrupling of Railway Track between Virar-Dahanu Road under MUTP-III
LOT-II: Construction of major bridges, minor bridges, drain, retaining wall, extension of limited height subway/RUB, ballast supply and earthwork in section from Ch.32100 to Ch.61400 and between Palghar Station (excluding) and Dahanu Road Station (excluding).
RFB No. MRVC/W/101/R1/LOT-II.

Ref: This office letter of even number dated 02.07.2020.

This office Letter of Acceptance of the subject work dated 02.07.2020 under reference is amended as under.

S. No. of letter dated 02.07.2020	Existing	Amended
2.	In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,51,10,000/- (Rupees Ten Crores Fifty One Lakhs Ten Thousand only) and (ii) ESHS Performance Security amounting to Rs.4,20,44,000/- (Rupees Four Crores Twenty Lakhs Forty Four Thousand only), within 28 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.	In terms of Clause No.4.2 of PCC, you are requested to furnish (i) Performance Security amounting to Rs.10,51,10,000/- (Rupees Ten Crores Fifty One Lakhs Ten Thousand only) and (ii) ESHS Performance Security amounting to Rs. 2,10,22,000/- (Rupees Two Crores Ten Lakhs Twenty Two Thousand only) , within 60 days from receipt of Letter of Acceptance. Both the securities shall be valid for 28 days from the date of completion i.e. up to 25.08.2023 and shall be as per the Performance Security Forms and ESHS Performance Security Forms included in Section 10 of Contract Forms.

All other condition remains unchanged.


03/07/2020

(Sunil N. Maske)
Chief Project Manager – II

Copy: FA & CAO/MRVC – for information please.

दूसरी मंजिल , चर्चगेट स्टेशन भवन, मुंबई – 400 020.

2nd Floor, Churchgate Station Building, Mumbai 400 020.

Tel. : 022-22195398/399 . Fax : 022-22096972 . Website : www.mrvc.indianrailways.gov.in

CIN : U45203MH1999GOI120765