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AIRPORTS AUTHORITY OF INDIA

Name of Work: “Extension of Runway (Rigid) with Blast Pad,
Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing
of Existing Runway (Flexible) and other associated works
(Civil & Electrical) at Kolhapur Airport.”

SH : - “Job Contract for 04 no’s Project Assistant,
02 no’s of Office Assistant and 02 no’s office attendant for
day to day works”.

TENDER DOCUMENT

(Containing 171 pages)

AIRPORTS AUTHORITY OF INDIA
KOLHAPUR AIRPORT
KOLHAPUR



Name of Work: “Extension of Runway (Rigid) with Blast Pad,
Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing of
Existing Runway (Flexible) and other associated works (Civil &

Electrical) at Kolhapur Airport.”

SH : - “Job Contract for 04 no’s Project Assistant, 02

no’s of Office Assistant and 02 no’s office attendant for day to day
works”.

IMPORTANT DATES
Publishing Date 01-07-2020 (1500 hrs.)
Bid Documents Download/ Sale Start Date 01-07-2020 from 1530 hrs.
Clarifications Start Date 02-07-2020 from 1530 hrs.
Clarifications End Date 06-07-2020 upto 1100 hrs.
Bid Submission Start Date 02-07-2020 from 1530 hrs.
Bid Submission End Date 21-07-2020 upto 1800 hrs.

Last Date and time of submission of original Demand

Draft against EMD and Tender Fee, signed hard copy 23-07-2020 upto 1500 hrs

of AAI Unconditional Acceptance Letter

Bid Opening Date: (Envelope-I) 23-07-2020 at 1530 hrs.

Bid Opening Date: (Envelope-I) 30-07-2020 at 1530 hrs.

Tender Fee Rs. 1180/- (including GST) Non-refundable

EMD Rs. 47,112/-(Rupees forty seven thousand one
hundred and twelve rupees only) in the form
of Demand Draft




Name of work:

AIRPORTS AUTHORITY OF INDIA

“Extension of Runway (Rigid) with Blast Pad, Taxiway, Apron,

GSE Area, Isolation Bay, RESA, Resurfacing of Existing Runway (Flexible) and
Other Associated works (Civil & Electrical) at Kolhapur Airport.”

SH : - “Job Contract for 04 no’s Project Assistant, 02 no’s of Office
Assistant and 02 no’s office attendant for day to day works”.
INDEX
S Particulars o
Abbreviation Page No.
No Tender fee / PQQ Bid / Technical Bid
1. Index I 1
2. | Notice Inviting E-Tender NIT l1to6
3. | Web-NIT and Check List A 1to6
4. Instructions for Online Bid Submission IBS 1to3
5. | General Conditions Of Contract 1
i) | General Guidelines 2
ii) | Tender forms 3to4
i) | General Rules and Directions. 5to 11
iv) | Conditions of contract 12to 14
v) | Clauses of contract 15to 76
vi) | AAl Safety code Gee 77 to 81
vii) | Model Rules 82 to 86
viii) | AAl contractor's labour Regulations 87to 91
ix) | Various Formats to be maintained (Appendix I to XX) 92 to 125
x) | Sketch of Cement Godown 126
xi) | Proforma of Schedules Ato F 127 to 136
6 Proforma PR lto4
Special Conditions Of Contract scC 1to6
Schedule — A (Schedule of Quantities) SOQ l1tol

Certified that this Tender document total pages 1 to 167 (One to One Hundred Sixty Seven

only).

(C-NIL I-NIL O-NIL)

Sr. Manager Engg (Civil)

AAl, Kolhapur
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NOTICE INVITING e-TENDER AND GUIDELINES TO BIDDERS

1. Item Rate Tenders are invited through e-tendering portal on behalf of Chairman, Airports

Authority of India for the work with estimated cost are mentioned at Page No. GCC-128 under
Schedule-F. This estimate, however, is given merely as rough guide.

2. The Tenders shall be in the prescribed Form, are invited in open e-Tender three Cover
system:

i) Envelope- I: Qualifying requirements of Contractor/ Firms, Affidavit regarding Minimum
wages and GST compliance, scanned copy of DD against EMD and Scanned copy
of unconditional Acceptance of AAl's Tender Conditions.

i) Envelope-II: Price Bid.

3. The works are required to be completed within the period as mentioned at Clause No.5 in
Schedule F. This period shall be reckoned from the Tenth day after the date of written orders
to commence the work, in accordance with phasing, if any, indicated by AAI in the Tender
document.

4. Not more than one Tender shall be submitted by a contractor or a firm. Not more than one
concern in which an individual is interested as Proprietor and/or partner shall tender for the
execution of the same work. If they do so, all such Tenders shall be liable to be rejected.

5. The Accepting Authority as mentioned at Serial No.2 (ii) in Schedule F shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

7. Submission of a Tender by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the works to be
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by
Airports Authority of India, local conditions, local material rates and other factors bearing on
the execution of the works.

8. Tender document consisting of plans, specifications, Schedule(s) of quantities of the various
classes of work to be done, the conditions of contract and other necessary documents will be
Available on e-tender portal can be downloaded from the AAIl e-tendering portal. Tender fee of
Rs.1180/- will required to be paid offline in the form of Demand Draft drawn in favour
of’Airports Authority of India’’ payable at Mumbai from Nationalized or any scheduled
bank (but not from co-operative or Gramin bank). The original Demand Draft against Tender
fee should be posted/couriered/given in person to the concerned officials latest as specified in
the Tender Document.

9. Not ification of Award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The Contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority shall
be the sole judge in this regard. The Accepting Authority does not bind himself to accept the
lowest or, any tender or to give any reason for his decision.

10.1 A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

C...Nil I...Nil  O...Nil
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10.2

10.3
10.4

11.
12.

13.

14.

15.

16.

17.
18.

19.

20.
21.

22.

A major modification is one which affects in any way the quality, quantity and period of
completion of the work or which limits in any way the responsibilities or liabilities of the Bidder
or any right of AAl as required in the specifications and contract documents. Any modification
in the terms and conditions of the tender which are not acceptable to AAI shall also be treated
as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected.

The accepting Authority reserves to himself the right of accepting the whole or any part of the
Tender and Tenderer shall be bound to perform the same at his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security deposit.

Airports Authority of India will return the earnest money where applicable to every unsuccessful
Tenderer except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the
Tenderers who resort to canvassing will be liable to rejected.

The Tender for the work shall remain open for acceptance for a period of 90 (Ninety) Days
from the date of opening of Financial Bid ( i.e Envelope No.2) . If any Tenderer withdraws his
Tender before the said period or makes any modifications in the terms and conditions of the
Tender which are not acceptable to the Department, then Airports Authority of India shall
without prejudice to any other right or remedy, be at liberty to forfeit the full said earnest money
absolutely.

A Tenderer shall submit the Tender which satisfies each and every condition laid down in this
notice failing which the Tender will be liable to be rejected. Also if the credentials submitted by
the firm found to be incorrect or have some discrepancy which disqualifies the firm then the AAI
shall take the following action:

a. Forfeit the entire amount of EMD submitted by the firm.
b. Debar the firm minimum three years to tender for AAl in any name/ style.

Construction Employee Welfare Cess will be deducted at the time of making payment of
running account bill as per prevailing rates of the respective states. Nothing extra will be paid
by AAI in this respect. The same shall be paid as per latest government notification.

The site for the work is available.

As this tender is an ltem rate Tender, rates for all items quoted shall only be considered. Any
Tender containing percentage below/above the total estimated cost is liable to be rejected.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his near
relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an engineer in any
capacity. He shall also intimate the names of persons who are working with him in any capacity
or are subsequently employed by him and who are near relatives to any officer in Airports
Authority of India. Any breach of this condition by the contractor would render him liable to be
debarred from Tendering for next 2 years.

The contractors shall give a list of AAl employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
administrative duties in an Engineering Department of Airports Authority of India/Govt. of India

is allowed to work as a contractor for a period of two years of his retirement from Airports
Authority of India/ Government service, without the previous permission of Airports of
India/Govt. of India. The contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of
Airports Authority of India/Govt. of India as aforesaid before submission of the Tender or
engagement in the contractor’s service.

On acceptance of the Tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated to the Engineer-in-Charge.

C...Nil I...Nil  O...Nil
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23. MODE OF SUBMISSION OF TENDERS:

23.1 Tender for the work shall be submitted online through CPP portal in open tender three Envelope
system as detailed below:

Tenderer should download the Tender Documents from the CPP portal, fill up the required
information and upload the same after digitally signing well in time along with authorization letter
/power of attorney, if any, required.

Last date for the online submission of e-bid (Envelope | & Il )is as per e-NIT on Page A-2.

(i)

(i)

Processing Fee for online E-Tender:
e- Tender/ Bid application processing fee of Rs. 1180/- will required to be paid offline.

The original (Hard Copies) of EMD amounting of as mentioned in Page A-2 will required
to be paid offline as per tender condition. The Bidders who fail to submit the EMD (in
original) & other documents by due date & time, their tender shall be rejected out-rightly.
Postal delay, if any, will not be considered/ entertained.

Refund of EMD

EMD of unsuccessful bidders the refund of EMD except for L-1 bidder shall be processed
within 7 days of opening of the financial bid.

Envelope — I: Containing qualifying requirements of Contractor/ Firms

(i)

(i)

(iii)

(iv)

(v)
(vi)

It shall contain scanned copy of Tender Fee, self-attested documents/ credentials like
Details of Registration /Authorization certificates, experience from Govt. organizations
or private clients, turnover, PAN No., Details of T&P etc., required to be submitted in
support to meet the eligibility criteria as per the Notice Inviting E-Tender (e-NIT).

They shall download the check lists of PQ Proforma from the e-tendering portal, fill up
the required information and upload the same after digitally signing to e-tendering
portal.

Affidavit regarding minimum wages, undertaking of GST compliance and debarring/

black listing (PR 2, 3 & 4)

If any of the supporting documents is submitted in any language other than English &
Hindi, a self-attested English/Hindi version shall be submitted with the respective
document.

Technical Bid Containing scanned copy of Unconditional Acceptance of AAl's Tender
Conditions and EMD.

It shall contain scanned copy of earnest money deposit (EMD) DD/FDR/Bank
guarantee as stipulated in the notice inviting along with Scanned copy of
Unconditional Acceptance of AAl's Tender Conditions in the prescribed format (PR-1
of Tender Document) and scanned copy of Power of Attorney/ Authorization
letter for signing tender document any.

Envelope -Il (Price Bid): The Financial e-Bid through e-portal.

(i)

The Bidders shall quote their item rates online through e-tendering portal only.

C...Nil I...Nil  O...Nil
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(i) The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria
Envelope-| shall be opened on as per Page A-2.

(iii) All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are
required to download the BOQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.

(iv) In event no rate has been quoted for any item(s) leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included the
cost of this / these item(s) in other items and rate for such item(s) will be considered
as zero and work will be required to be executed accordingly.

(V) All rates shall be quoted online in the CPP portal in Indian Rupees only in the
Envelope-Ill (Price Bid Folder).
(vi) AAl does not give any concessional forms / certificates / permits towards any taxes,

duties & other levies.

23.2 Once the contractor has uploaded the digitally signed unconditional acceptance as an

233

234

24.

25.

26.

27.

attachment, he is not permitted to upload any additional file or put any remark(s)/
conditions(s) in / along with the Tender Document.

In case, the condition 23.2 above is found violated, the tender shall be rejected and AAI shall
without prejudice to any other remedy be at liberty to forfeit the 10%of said earnest money
absolutely.

This Notice Inviting Tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 15-
days from the date of award of work sign the contract consisting of Notice inviting Tenders,
General conditions of contract, special/additional condition, General and particular
specifications, drawings, Tender conditions as issued at the time of invitation of Tender and
acceptance thereof with any correspondence leading there to.

All Tendered Rates should be inclusive of all Taxes and levies but excluding GST

GST shall be paid to the successful bidder for taxable Supply of Goods/Services against a
valid Tax Invoice.

In case of change in rate of tax or any provision relating to levy of tax resulting in increase in
burden of tax on the contractor (coming into force by Notification by Gol after the due date of
Submission of e-Bids), the contractor shall be entitled to receive any compensation for such
increase in quantum of Tax payable by the contractor. Similarly recovery shall be made from
the contractor on account of decrease of rate of tax or any provision relating of levy of tax
(coming into force by notification by Gol after the due date of submission of e Bid).

It is to be noted that all Input Tax Credits must be passed on to AAI by the bidder and for the
blockage of any Input Tax Credit; the bidder shall be responsible to indemnify AAI.

C...Nil I...Nil  O...Nil
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28. ltis to be noted that the bidder is registered under GST and complaint of GST provisions
and an affidavit to this effect has to be uploaded in Envelope no. I.

29. Basic Custom Duty if any will be paid by AAI by utilizing EPCG License/Duty Scrip under SEI
Scheme of Gol. Wherever supplies/services involve imports, the same should be identified
separately.

30. PROCEDURE FOR OPENING OF TENDER
Following steps shall be followed for opening of tender documents.
) Envelope —I: shall be opened as mentioned in CRITICAL DATA SHEET.

(1 Envelope -II (Price Bid Folder): Envelope-IIl will be opened only of those bidders who will
be qualifying/meeting the Eligibility Criteria as per Envelope —I of e- NIT.

31. Rejection of Tender

(i) Airports Authority of India reserves the right to reject any or part of tender without assigning
any reason. The documentation submitted by tenderers shall not be returned. AAl also
reserves the right at its sole discretion not to award any order under this tender call. This
decision does not commit AAI to pay any costs or loss incurred directly or indirectly what so
ever.

(if) If the tenderer deliberately gives wrong information in his tender, AAI reserves the right to
reject such tender at any stage or to cancel the contract, if awarded, and to forfeit the
Earnest Money, absolutely.

(iii)  Canvassing in any form in connection with the tenders is strictly prohibited and the tenders
submitted by firms who resort to canvassing are liable for rejection.

(iv) Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be considered
non-responsive and is liable to be rejected.

(v) No correspondence shall be entertained from the tenderers after the opening of Price bid of
the tender unless called by AAI.

(vi) Tenders with incomplete / ambiguous details are liable to be rejected without seeking any
further clarification.

32. The AAl reserves the right to ask for submission of sample in respect of material for which the
tenderer has quoted his rates before the tender can be considered for acceptance. If the
tenderer who is called upon to do so does not submit samples within 7 (Seven) days of written
order to do so, AAl shall be at liberty to forfeit 50% of the said earnest money absolutely.

C...Nil I...Nil  O...Nil
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33.

34.

35.

Tenderers are advised to get themselves acquainted for e-tendering participation requirements
at “instruction for Online Bid Submission”, register themselves at CPP portal, obtain ‘User ID’ &
‘Password’ and go through the ‘self-help files’ available in the home page after login to the CPP
portal www.etenders.gov.in They should also obtain Digital Signature Certificate (DSC) in
parallel which is essentially required for submission of their application.

Tenderers are advised to go through the “instruction for Online Bid Submission” given on the
CPP portal www.etenders.gov.in for online guidance, before online registration and
submission of their applications/bids and submit their applications along with firms bio-data &
self-attested documents/credentials etc. as required as an attachment before due date as per e-
NIT on page IBS-1to 3.

AAl is not responsible for any postal delay or delay due to link failure /internet problem etc. in
respect of submission /receipt of any documents or in submission of e-Bid. Bidders who are
intending to submit responsive e-Bids are requested to submit the same well in advance before
the due date & time. It is the responsibility of the Bidder to make sure that the required
documents /e- Bid is submitted in time.

For an on behalf of Chairman, Airports Authority of India
Signature:

Designation: ~ Sr. Manager, Engg-Civil

Date:

C...Nil I...Nil  O...Nil
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AIRPORTS AUTHORITY OF INDIA
KOLHAPUR AIRPORT, KOLHAPUR

NOTICE INVITING e-TENDER [2 BOT-2 Envelope Open Tender]

Ref: AAI/VAKP/ENGG-CIVIL/Runway/TECHASST/2020 Date: 30.06.2020
Tender Id — 2020_AAI_51854

(1) Item rate tenders are invited through the e-tendering portal http://etenders.qgov.in by
Sr. Manager Engg. (C), Airports Authority of India, Kolhapur Airport, Kolhapur on behalf
of Chairman, AAI from the eligible contractors for the work of “Name of Work :
“Extension of Runway (Rigid) with Blast Pad, Taxiway, Apron, GSE Area, Isolation
Bay, RESA, Resurfacing of Existing Runway (Flexible) and other Associated works
(Civil & Electrical) at Kolhapur Airport. Sh: “Job Contract for 04 no’s Project
Assistant, 02 no’s of Office Assistant and 02 no’s office attendant for day to day
works”.at an estimate cost of Rs. 23,55,576/- (Excluding GST) with period of completion
of Twelve (12) Months.

The tendering process is online at e-portal URL address https://etenders.gov.in/eprocure/app
or www.aai.aero. Aspiring bidders may download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’ &
‘Password’ and go through the instructions available in the Home page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital
Signature Certificate [DSC] in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance
from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details
are as below:- Tel: 0120-4200462, 0120-4001002, Mobile : 91 8826246593, E-mail:
support-eproc@nic.in

Bidders are requested to kindly mention the URL of the Portal and Tender ID in the
subject while emailing any issue along with the contact details.

For any further technical assistance with regard to functioning of CPP-portal the bidder may
contact to the following AAI help desk numbers on all working days only between

(if) 08.00 Hrs to 20.00 Hrs (Mon-Sat) - 011-24632950, Ext-3512 (Six Lines), Email:
eprochep@aai.aero
(i) 09.30 Hrs to 18.00 Hrs (Mon-Fri)- 011-24632950 Ext-3523, E-mail:-

etendersupport@aai.aero, snjeevkumar@aai.aero and snita@aai.aero.
(iv) 09.30 Hrs to 18.00 Hrs (Mon-Fri)- 011-24657900, E-mail:- gmitchg@aai.aero

In case of technical support of E-tender portal, If AAl Helpdesk is non-responsive, The bid
Manager can be contacted as below on all working days from 9:30 hrs to 18:00 Hrs.

| Bid Manager | Ms. Puja .K. Mul

(C-NIL I-NIL O-NIL) A-3
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Tel.No. 0231-2776071

Mobile No 9923182300

Email Id akmul.aai.aero

All Bid procedures related quarries to be referred to help desk as above and then to Bid
manager only.

Tender fee of Rs. 1180/- (including GST) Non-Refundable will be required to be paid offline
in the form of Demand Draft drawn from Nationalized or any scheduled bank (but not from
co-operative or Gramin bank) in favour of Airports Authority of India payable at
Kolhapur. The Original Demand Draft against Tender Fee should reach by post/courier/given in
person to the concerned officials, within 3 days of the last date of bid submission or as
specified in the Tender Document. The details of Demand Draft / any other accepted
instruments, physically sent, should tally with the details available in the scanned copy and
the data entered during the bid submission time.

(2) Following 2 envelopes shall be submitted through online at CPP —portal by the bidder as per
the following schedules:-
CRITICAL DATA SHEET

Publishing Date 01-07-2020 (1500 hrs.)

Bid Documents Download/ Sale Start Date 01-07-2020 from 1530 hrs.
Clarifications Start Date 02-07-2020 from 1530 hrs.
Clarifications End Date 06-07-2020 upto 1100 hrs.
Bid Submission Start Date 02-07-2020 from 1530 hrs.
Bid Submission End Date 15-07-2020 upto 1800 hrs.

Last Date and time of submission of original Demand
Draft against EMD and Tender Fee, signed hard copy
of AAl Unconditional Acceptance Letter

Bid Opening Date: (Envelope-I) 17-07-2020 at 1530 hrs.

17-07-2020 upto 1500 hrs.

Bid Opening Date: (Envelope-Il) Financial 21-07-2020 at 1530 hrs.

Tender Fee Rs. 1180/- (including GST) Non-
refundable
EMD Rs. 47,112/-(Rupees Forty seven

thousand one hundred and twelve rupees
only) in the form of Demand Draft

Envelope-I: - Containing qualifying requirements of Contractor / Firm:-

The tender shall submit their application only at CPP-portal https:
/letenders.gov.in/eprocure/app. Tenderer / Contractor are advised to follow the instruction
provided in the tender document for online submission of bids. Tenders are required to upload
the digitally signed file of scanned documents along with scanned copy of Demand Draft for

(C-NIL I-NIL O-NIL) A-8



tender Fee. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

Uploading of application in location other than the specified above shall not be considered.
Hard copy of application shall not be entertained.

Qualifying requirements of Contractor / Firm:-
i. Agency should have Permanent Account Number (PAN) and GST Registration.

ii. Should have valid Registration on the Date of issue of Tender in appropriate class of
CPWD/ MES/ P&T/ Railways/ State PWD/ PSU/ Municipal Corporations & Development
Authorities of Delhi, Mumbai, Chennai and Kolkata.

OR
Should have satisfactorily completed (# Phase /Part completion of the scope of work in a
contract shall not be considered, however pre-determined phasing of the work will be
accepted) three works each of Rs. 9,42,230/- or two works each of Rs. 11,77,788/- or one
work of Rs. 18,84,461/- in single contract of similar nature of civil works / provision of
ministral staff , technical staff during last seven years ending on last date of submission of the
Bid.

“The value of executed works shall be brought to current costing level by enhancing the

actual value of work at simple rate of 7% per annum, calculated from the date of

completion to the last date of submission of bid”.

Client certificate for experience should show the nature of work done, the value of work, date
of start, date of completion as per agreement, actual date of completion and satisfactory
completion of work. Firms showing work experience certificate from non- government /
non-PSU organizations should submit copy of tax deduction at sources certificate in
support of their claim for having experience of stipulated value of work.

iii. Should have annualized average financial turnover of Rs. 7,06,673/- against works executed
during last three years ending 31st March of the previous financial year. As a proof, copy of
Abridged Balance Sheet along with Profit and Loss Account Statement of the firm should be
submitted along with the application. Firms showing continuous losses during the last three
years in the balance sheet shall be summarily rejected.

Technical Bid containing scanned copy of Unconditional Acceptance of AAI's Tender
Conditions and EMD .

Scanned copy of Earnest Money Deposit (EMD) of value Rs. 47,112- in the form of Demand
Draft/FDR in favor of “Airports Authority of India “ payable at Mumbai as stipulated in
Notice Inviting Tender may be submitted in “Tech Bid Folder” in Technical Bid / Attachments
section of e-tendering portal along with Unconditional Acceptance of AAl's Tender Conditions
(Performa given in page no. PR-1 of Tender Document).

Envelope- Il:- The Financial e-Bid through CPP portal.

All the rates shall be quoted in the format provide and no other format is acceptable. If the price
bid has been given as a standard BOQ format with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and compete the white coloured (un protected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and submit it
online, without changing the filename. If the BOQ file is found to be modified by the bidder, the
bid will be rejected.

(C-NIL I-NIL O-NIL) A-Y



3. MODE OF SUBMISSION OF ORIGINAL TENDER COST AND EMD:

Original EMD, hard copy of signed Unconditional Acceptance of AAl's Tender conditions to
be sent to the Office of SM (Engg. — Civil), AAl, Kolhapur Airport, and should reach before
the date & time mentioned in CRITICAL DATA SHEET. Tender of the tenderer whose EMD
and Unconditional Acceptance of AAI's Tender conditions are not received by the time of
the opening of pre-qualification of tender then their tenders will be summarily rejected. Any
postal delay will not be entertained.

4. Bid Opening Process is as below:-

Envelope-I: Containing Documents for pre-qualification bid and technical bid (uploaded by the
contractors/firms) shall be opened as per CRITICAL DATA SHEET. The intimation regarding
acceptance / rejection of their bids will be intimated to the contractors / firms through e-
tendering portal.

If any clarification is needed from the bidder about the deficiency in his uploaded documents in
Envelope-I,he will be asked to provide it through CPP portal (Short fall documents folder in CPP
portal). The bidder shall upload the requisite clarification/documents within time specified by
AAI, failing which tender will be liable for rejection.

Envelope-ll: The financial bids of the contractors/firms found to be meeting the qualifying
requirement and technical criteria shall be as per CRITICAL DATA SHEET

5. AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAl also reserves the right to call off tender process at any stage without assigning
any reason.

6. AAI reserves the right to disallow issue of tender document to working agencies whose
performance at ongoing project(s) is below par and usually poor and has been issued letter
of restraint / temporary / permanent debar by any department of AAl. AAIl reserve the right
to verify the credential submitted by the agency at any stage (before or after the award
the work). If at any stage, any information / documents submitted by the applicant is
found to be incorrect / false or have some discrepancy which disqualifies the firm then
AAIl shall take the following action:

a. Forfeit the entire amount of EMD submitted by the firm.
b. The agency shall be liable for debarment from tendering in AAI, apart from any
other appropriate contractual /legal action.

7. Consortium /JV companies shall not be permitted. No single firm shall be permitted to submit
two separate applications.

8. Purchase preference to Central Public Sector undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

9. The Benefits of MSME firms shall not be extended to this work.
10. If the entity participating in any of the tenders is a private or public limited company,

Partnership firm or proprietary firm and any of the Directors/Partners/Proprietor of such
company is also a director of any other company or partner of a concern or a sole proprietor

(C-NIL I-NIL O-NIL) A-§



having established business with AAI and has outstanding dues payable to the Authority,
then the said entity shall not be allowed to participate in AAI tenders.

11. Corrigendum, Clarifications, Modifications in bidding dates etc. shall be communicated only
through e-tender portal

Sr. Manager (Engg. — Civil),
AAl, Kolhapur Airport
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Instructions for Online Bid Submission: Annexure - A

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting
their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION

(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrollment” on the CPP Portal which is free of charge.

(i) As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

(i) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

(iv) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class Il or Class Ill Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

(v) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

(vi) Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

i)  There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization Name,
Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the
CPP Portal.

i) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail
in case there is any corrigendum issued to the tender document.

iii)  The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

i) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

ii) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

iii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/ JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document.

C...NIL I...NIL  O...NIL
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iv)

To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

i)

Vi)

vii)

viii)

(a)

Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated
in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by as
specified in the tender documents. The details of the DD/any other accepted instrument,
physically sent, should tally with the details available in the scanned copy and the data entered
during bid submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BOQ file, open it and complete
the coloured (unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been completed,
the bidder should save it and submit it online, without changing the filename. If the BOQ file is
found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained
using the secured Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is subjected to
symmetric encryption using a system generated symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid opener’s public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e after Clicking “Freeze Bid Submission” in
the portal), the portal will give a successful bid submission message & a bid summary will be
displayed with the bid no. and the date & time of submission of the bid with all other relevant
details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

C...NIL I...NIL  O...NIL
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ASSISTANCE TO BIDDERS

i) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person
indicated in the tender.

i) Any queries relating to the process of online bid submission or queries relating to CPP Portal in
General may be directed to the 24x7 CPP Portal Helpdesk.

CPPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
Number 0120-4200462, 0120-4001002

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the
subject while emailing any issue along with the Contact details. For any issues/ clarifications
relating to the tender(s) published kindly contact the respective Tender Inviting Authority.

Tel: 0120-4200462, 0120-4001002. Mobile: 918826246593

E-Mail: support-eproc@nic.in

2. For any Policy related matter / Clarifications Please contact Dept. of Expenditure,
Ministry of Finance. E-Mail: cppp-doe@nic.in

3. For any Issues / Clarifications relating to the publishing and submission of AAl
Tender(s)

a) In order to facilitate the Vendors / Bidders as well as internal users from AAIl, Help desk
services have been launched between 0800-2000 hours for the CPPP under GePNIC
https://eprocure.gov.in. The help desk services shall be available on all working days
(Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users
on issues related to the use of Central Public Procurement Portal (CPPP).

b) Before submitting queries, bidders are requested to follow the instructions given in

“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

4. In case of any issues faced, the escalation matrix is as mentioned below:

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

Helb Desk Instant 011-24632950, | 0800-2000 Hrs.
e es nstan
1. P eprochelp@aai.aero Ext-3512 (MON - SAT)

Team Support o

(Six Lines)
etenders ort@aai.aero
. After 4 Hrs. SppOrtEddi
2 Sanjeev Kumar, of or 011-24632950, | 0930-1800 Hrs.
: Megr.(IT) Issue sanjeevkumar@aai.aero Ext-3523 (MON-FRI)
u

S. Nita, ) . 0930-1800 Hrs.
3 After 12 Hrs. | snita@aai.aero

AGM(IT) (MON-FRI)

General After 03 ) _ 0930-1800 Hrs.
5. gmitchg@aai.aero 011-24657900

Manager(IT) Days (MON-FRI)

The above mentioned help desk number are intended only for queries related to the issues on e-
procurement portal and help needed on the operation of the portal. For _queries related to the
tenders published on the portal, bidders are advised to contact concerned Bid Manager.

C...NIL I...NIL  O...NIL
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CHECK LIST

Name of Work: “Extension of Runway (Rigid) with Blast Pad, Taxiway, Apron, GSE
Area, Isolation Bay, RESA, Resurfacing of Existing Runway (Flexible) and other
Associated works (Civil & Electrical) at Kolhapur Airport.”
: - “Job Contract for 04 no’s Project Assistant, 02 no’s of
Office Assistant and 02 no’s office attendant for day to

SH

day works”.

Envelope-l (Tender fee, EMD & Pre-qualification) shall contain scanned copy of:

Sr.
No.

Qualifying Criterion

Enclosure

Name & Address of the applicant firm/ Organization
Telephone/Fax No. Authorized signatory (Name &

Designation) E-mail address of Bidder.

2. | Demand Draft against Tender fee (Rs. 1180/-) Copy enclosed (Yes/No)
3. | Demand Draft against EMD (Rs. 47112/-) Copy enclosed (Yes/No)
4. | Valid registration certificate as per NIT criteria Copy enclosed (Yes/No)
5. | PAN (Permanent Account Number) Copy enclosed (Yes/No)
6. | Similar nature of work experience as per NIT criteria Copy enclosed (Yes/No)
Description Work No-1 Work No-2 Work No-3
Name of work
--- | Employers name &
address
Date of work order
Value of work awarded
(C-NIL I-NIL O-NIL) A-5




Date of actual completion

Completion cost.

TDS certificate details

7 Annualized financial turnover - Proof of turnover enclosed
" | (Abridged balance sheet & profit & loss A/C)

Copy enclosed (Yes/No)

Annualized financial 2016-17 2017-18 2018-19
turnover
8. | Valid EPF & ESIC Registration Copy enclosed (Yes/No)
9. [ GST Registration Copy enclosed (Yes/No)

10. | Affidavit (Proforma given on page PR-2 of tender document) Copy enclosed (Yes/No)

Scanned copy of undertaking for GST registration - proforma

11. given on page no. PR-1 Copy enclosed (Yes/No)
(To be uploaded by applicants along with tender application in Envelope -ll)
12. Unconditional acceptance of AAl"s tender condition as per
proforma given on page no. PR-1 of the tender document. Copy enclosed (Yes/No)
13.| Demand Draft against EMD of Rs. 47,112/- Copy enclosed (Yes/No)
(To be uploaded by applicants along with tender application in Envelope -Il)
14.| . .
Fmanmall bid (BOQ) through e-portal uploaded on CPP Copy enclosed (Yes/No)
e- tendering portal only.
Place:
Date:
Signature
Authorized Signatory of the contractor/ Firm
DECLARATION
I ( ) hereby declare that the documents submitted / enclosed are

true and correct. In case any document at any stage found fake / incorrect, my EMD may be
forfeited & action as deemed fit by AAl can be taken against me.

Place:
Date:
Signature
Authorized Signatory of the contractor/ Firm
If any

(C-NIL I-NIL O-NIL) A-6
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General Guidelines }4“\‘*

GENERAL GUIDELINES

This book of “General Conditions of Contract” is applicable to both
types of tenders i. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedules A
to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AALl

Cooeleee O, Page 2




Tender forms }4!\“'*

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work

Airport: KOLHAPUR
Branch: Engineering Civil Office of: Sr. Manager (E-C) KOLHAPUR

(A) Tender for the work of: - Name of Work: “Extension of Runway (Rigid) with Blast Pad,
Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing of Existing Runway (Flexible) and
other Associated works (Civil & Electrical) at Kolhapur Airport.”SH : - “Job Contract for 04 no’s
Project Assistant, 02 no’s of Office Assistant and 02 no’s office attendant for day to day works”.

(i) To be submitted/ uploaded upto AS PER Critical date schedule in NIC CPP Portal.

(i) To be opened in presence of tenders who may be present at
hrs. in the office of

Issued to

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I / We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAl, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAIl before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I / We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

AA.L Covrnilil, O....... Page 3
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Asum of Rs 47,112/- (Rupees Fourty Seven Thousand One Hundred and Twelve only)is here by
submitted as Demand Draft / BG* in the format prescribed in tender documents as earnest money
(Appendix-I). If l/we, fail to furnish the prescribed performance bank guarantee within prescribed
period, I/we agree that the said Chairman, A.A.l. or his successors in office shall without prejudice to
any other right or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/
we fail to commence work as specified, 1/we agree that Chairman, A.A.l. or his successors in office
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards security
deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of
the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined
in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We
agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money &
Performance Guarantee as aforesaid, 1/We shall be debarred for participation in the re-tendering
process of the work.

I / We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

(i)

(i)

(i)
For & on behalf of Chairman, Airports
Authority of India
Signature----------------------
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of ndpeeubmitted proala U m, a copy of joint

venture / i grl ment ‘ 1 defining the lead
partner shq B S el [The ren |sha d ocuments in

r e ig by t
than the le tné ‘ ¢ net:

respect of son or firm other
Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of

AALl
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General Rules & Directions
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM
(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) tha total
estimated cost given in Schedule of Quantities at Schedule-A, he wi
to execute the work. The tender submitted shall be treated as invaliy
1. The contractor dose not quote percentage above/below on th
tender or any section/sub-head of the tender.
2. The percentage above / below is not quoted in figures
total amount of tender or any section / sub-head of
3. The percentage quoted above/below is different j

invitation to tender, or in the time allowe \qg out the work, or which
contain any other conditions of any so I
summarily rejected.

No single tender shall include mor
tender for two or more works sh
have the name and number of th
envelopes.

In case the lowest tend
of percentage above/ke r more bidders is same, such lowest bidders

er in the form of letter mentioning percentage
ised offers. In case any of such contractor refuses to submit
then it shall be treated as withdrawal of his tender before

again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg) /

AALl
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case all the lowest bidders those have

quoted same tendered amount, refuse to submit revisedct== _then tenders are to
mission of revised

be recalled after forfeiti 0%

Bidders, ey i i
offer, sh i
Note: Til I ware supports the above provisions, revised offers

endering process of the work.
from tenderers forming the tie shall be obtained and procedure prescribed
for “Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + ameantworked on the basis

of percentage above/below) of two or more contra to%a e, such lowest

contractor will be asked to submit sealed reviseo\ offer he) form of letter
mentioning percentage above/below on estimaje oNentter /mcluding all sub

higher than the percentage quoted at b
tender shall be decided on the basjs'd

treated as withdrawal of his t&
shall be forfeited.

5, ilNthe presence of Jt. GM (Engg) / DGM (Engg), AGM
jg)™Mh -Charge of major & minor component(s) of work

EMD of eackbidder.
Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule-1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AALl
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid anywhere in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

i. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amo
discrepancy is found in the percentage qu i
i. The percentage which corr

. unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in

AALl
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word *Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentaae below / above (in
te the work. He
uld be written in

figures as well as in words) at which i

shall also wor I ou

figures as S 1| tuch tha Yoi

of figures, t h{ Id be fritten re rupees and work
‘P after the | P’=md incase of words, the word

possible. In case
‘Rupees’ shg dre the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance
of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)

Wherever the price of the lowest bidder is lower than the justified cost by more
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB).
Processing of such bid shall be as follows:

i) The bid processing Manager shall seek from lowest bidder, a Bank
Guarantee amounting to 10% of the difference between 75% of the justified
cost and the cost quoted by the bidder. This bank guarantee shall be termed
as Quality Protection Bank Guarantee (QPBG) and shall be over and above
the normal bank guarantee and shall be valid up to the completion of the
work.

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter
from Bid Manager.

iii) On receipt of QPBG from the lowest bidder, the bid processing Manager
shall submit the case to the officer competent to accept the tender as per
delegation of powers.

iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the
difference between 75% of the justified cost and the corresponding cost
worked out on the basis of percentage quoted by lowest bidder.

v) This QPBG for any tender shall be a fixed amount as one time measure and
will not vary at any stage during the currency of the work or contract.

vi) The justified cost worked out by AAI shall be final and binding on the
contractor.

vii) In case of labour intensive ALQB like MESS, Annual Maintenance Contract
for supply of labourers, Operation & Maintenance Contract and other
similar works, contractor shall transfer / deposit salary of the individual
worker to their bank account which should be linked with AADHAR and a
statement is to be submitted to AAI along with each running and final bill.

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as
decided by Bid Manager or contractor does not transfer / deposit salary of
the individual worker to his / her bank account which should be linked with
AADHAR and do not submit statement to AAI as the case may be the
tender shall be rejected / foreclosed and EMD / SD collected till date shall
be forfeited.

ix) In case of non-execution / completion of the work, QPBG and EMD /SD
collected till date shall be forfeited.

AALl
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13A

In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-
charge shall also give one reminder after 10 days of 1% letter and if contractor
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should
be encashed and work should be got executed through another agency at his risk

and cost.

14

The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice is enclosed.

. The bidder, whose tender is accepted, will also be required to furnish by way

of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

. The Security deposit (under ii & iii above) will be collected by deductions

from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST
for all the items.

However GST, as applicable, shall be paid to the contractor, for any taxable
supply / services / construction rendered by the agency to AAl, against a valid
GST invoice as per terms and conditions of the contract.

In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by AAI
by utilizing EPCG license / Duty Credit Scrip under service Export from India
Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors /
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

AALl
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19.

The tender for composite work includes, in addition to bmldmg work all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply dramage electrical and horticulture works in the composite tender.

20.

The to r shall sul te st 5 years*as well
as whigh~ara in in grogressyt ollewang af fgr~assessing bidding
capacity qf the bidders NT

Nameand gartielldrd [\Valle 68wk |1 Potitibn df Wwerks .ﬁ\yﬁ:
of O@feﬁa work ] | Hh prog.teaj—
is being exdcuted [ ] )

[ [ S——  E— o N A

27

The-tonmtractor/biddershallcomply with-the provisiens—ofthe Apprentices Act

1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the Work the same shall be made
available in phases The scope of wor

completion of h pha
been ifiad u
t

Note: In such case para 22 above may be deleted by NIT approving authority
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract / two contracts and shall be complimentary to one another.
Contractor has to sign two agreements, one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be
common for both the agreements. Separate invoices for the civil /construction
works and SITC / O&M / AICMC / AMC works have to be raised by the agency|
referring to the respective agreements to facilitate AAI to claim input tax credit on
such SITC/O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor / tenderer / bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be incharge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAl or Airports Authority of India shall mean the Chairman Airports Authority
of India.

vii. The terms Member (Planning) means the head of Department of Engineering,

Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads
and profits. Provided that no extra overheads and profits shall be payable on the
parts of works assigned to other agency(s) by the contractor as per terms of

contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from

AALl
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | qyantity of such item, payments shall be made at the lowest quoted rate for
Iszt?rlg;;inotf quantity executed upto the deviation limit specified in the contract.
the contract Beyo_n_d the deviation limit the rate shall be derived as per relevant contract
agreement provision.

9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders

10. Signing of 'The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract IAuthority, shall, within 15 days from the stipulated date of start of the work, shall

sign either single or Two agreements , as the case may be, one consisting BOQ
for Civil works and another one for SITC and O&M / AMC / AICMC part.

i) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
AA.L Coorlinl, O....... Page 14
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract
agreement, (not withstanding and/or without prejudice to an

contractor and the contractor shall forthwith on de
security to make good the deficit.

ii Performance guarantee should be furnished withi
letter. In case the contractor fails to deposit
the stipulated period, no payment will be r,
work done in respect of 1% running acco
per annum on performance guarantee a
refundable) for delayed period of sub

ed to the contractor for the
oreover, interest @10%
levied (non-

¢jdlly valid upto the stipulated date of
case the time for completion of
the validity of Performance
ime for completion of work.
for the work by the competent
Il be returned to the contractor,
contracts involving maintenance of

iii. The Performance Guarantee shall be j
completion plus 180 days beyon
work gets enlarged, the contra
Guarantee extended to cover
After recording of the comp

without any interest. However, in
buildings and services / any oth

wise proportionate

iv. The Engineer-i Wnot make a claim under the performance
guarantee exc ounty'to which the AAI is entitled under the contract

ithout prejudice to any other provisions in the

event of:

tractor to extend the validity of the Performance

ribed herein above, in which event the Engineer-in-

the contractor to pay the Chairman, AAI any amount due,
greed by the contractor or determined under any of the
onditions of the agreement, within 30 days of the service of
this effect by Engineer-in-Charge.

V. of the contract being determined or rescinded under provision of

an e Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of fixed
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
of gross amount of each running bill shall be deducted instead of 5%, till the sum
along with the sum already deposited as earnest money will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed deposit receipts or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with provisions contained
in the clause 17 which shall be extended from time to time depending upon
extension of contract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

AALl
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Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to
of work reasons attributed to contractor, AAIl shall be
entitled for compensation for delay as detailed

below :

i.  For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii  For the works costing more than Rs 20 Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b.  For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule “F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated /
justified extended date for such part work or if delay affects any other works /
services. This is without prejudice to right of action by Engineer-in- Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL. In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion,
early a bonus @ 1 % (one per cent) of the ten computed on per
completionv day basis, shall be pa the 3 um limit of 5%
(five per cee val e payable, shall be
paid along I\ ‘fter eti -vided always that
provision 0 pplk<able only when so provided in
‘Schedule F’ applicable for the work which estimated cost
put to tendersRs. 50.00 Cr. and above for pavement work and Rs.100.00 Cr.
and above for building work.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of

for delay. time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and / or
any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the
contract in
AALL Coveercln O....... Page 18
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any
i.

Vi.

Vil.

viil.

of the following cases:

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.
If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAlI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAI.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

AALl
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xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers :

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of the AAI.

b.  After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within
30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.

AALl
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CLAUSE 4

AN

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
T|me and Progress Chart for each mile stone and get it approyes—- the

good progress
in all cases in which the

stones \
Project Lraragement shall be done.
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera / MS
Project or any other sof S
with the approval of

PROGRAMME CHART

i. The Contractor shall prepare an integrated pro
Management Software for the execution of
activities from the start of work to completion,
equipment and machinery required for the f
within the stipulated period or earlier and sub
Engineer-in- Charge within fifteen days of awa
of Rs. 2500/- (for works costing upto Rs. 5.0
costing more than Rs. 5.00 Crores) shall b
delay in submission of the above program

ii. The programme chart should include the
a. Descriptive note explaining sequenc
b. Network (PERT / CPM/BAR CH
c. Programme for procurement of m

ntract. A recovery
. 5000/- (for works

Programme for deployment of
capacity, commensurate with th
stipulated period, by the contr
progress of work as per pr
adequate shuttering material
etc. for three floors within o
completion of RCC work as per
submit shuttering schedule adequa
down physical milestone.

ition to above, to achieve the
contractor must bring at site
ement concrete and R.C.C. works
m the date of start of work till the
ment of work. The contractor shall
to complete structure work within laid

iii. If at any time, it appe
work does not conf
rescheduling of m
programme withi
approved progra

neer-in-Charge that the actual progress of
roved programme referred above or after
he contractor shall produce a revised
days, showing the modifications to the
re timely completion of the work. The modified
| be approved by the Engineer in Charge. A

oval by the Engineer-in-Charge of such programme
Il not relieve the contractor of any of the duties or
responsip’ qder the contract. This is without prejudice to the right of

All submit the progress report using MS Project / Primavera
ase line programme referred above for the work done during
to the Engineer-in-charge on or before 5th day of each
month Tarm_/ Which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time / re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract done.
All measurement of all items having financia q entered in
Measurement Book and/or level field boo \ % s obtained
of all works performed under the
jo b ileer-in-Charge or
the\ ‘pntréctor or his authorised
e progress of the work and such

All measurements and lev
€d by the Engineer-in-Charge and the

asurements recorded, a note shall be made to that effect
a’signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week fro=

in- Charge or his representative shall be deemed
Contractor.

The contractor shall, without extra charge, provid
appliance, labour and other things necessary for
levels.

Except where any general or detailed descriptio
the contrary, measurements shall be taken in
forth in the specifications notwithstandin
Standard Method of measurement or any g
items which are not covered by specifica
accordance with the relevant standard
Bureau of Indian Standards and if for
then a mutually agreed method shall b
The contractor shall give, not less t

xpressly shows to

, measurements shall be taken in
f measurement issued by the

ent any work in order that the
thereof be taken before the same
easurement and shall not cover up
work without consent in writing of

is covered up or placed beyond
and place beyond reach of measurem
the Engineer-in-Charge or his authori
within the aforesaid period inspect the work, and if any work shall
h of measurements without such notice
having been given or the n- Charge’s consent being obtained in
at the Contractor’s expense, or in default
thereof no payment hall be made for such work or the materials
with which the sam
Engineer-in-Char
themselves or thr
measurements ree==daq j y or otherwise as aforesaid and all provisions
stipulated here/ \all be applicable to such checking of measurements or
levels.

It is also a

pntract that recording of measurements of any item of
work in th t book and/or its payment in the interim, on account or
final bill shall no bnsidered as conclusive evidence as to the sufficiency of
any work or material'to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerize
d
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft  computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance /
completeness and taken over by AAI / next agency for operation and
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maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1l ernal)
Submitted by 1994 or latest available specifications, as applicable within*-rt the

the Contractor

completion of the work.

The contractor shall submit completio
obtain occupancy certificate fr
drawings within i

00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in charge or his authorised Asstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
Sl. Value of work Time limit
1  If the Tendered value of work is up to Rs. 50 2 months
lac
2 If the Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 Ifthe Tendered value of work exceeds Rs. 6 months

AALl

Covrnilil, O....... Page 28




Clauses of Contract

AN

2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the

basis of lower of the two.

CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.
The contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the propr=—<xg¢ for
the completion of work as per clause 5 of this contract i
estimates of materials required on the basis of dr
quantities of the work. The contractor shall give
the Engineer-in-charge, which shall be i
progress of work as assessed by the
agreed phased programme of
materials. The contractgr shall

supplied is available at site in original good condition.
The contractor shall submit along with every running bill (on account or interim

bill) material-wise reconciliation statements supported by complete calculations
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section-wise in the case of steel) and resulting variatio
Engineer-in-charge shall (whose decision shall be fi

The contractor shall bear the cost of getting t
transporting to site, unloading, storing under

Im-/contract and all
ith the assistance of
e contractor shall
aterials shall not be
ount and shall be at
his authorised agent.
urned to the Engineer-
they wers/originally supplied at a
r any other place specified by him as
t to take back the stores / materials
ion on any account of such
d not used by him or for any

anything to the contrary contained in any oth
stores / materials so supplied to the contractor
the AAI shall remain the absolute property o
be the trustee of the stores/ materials, and t
removed/ disposed off from the site of the
all times open to inspection by the Engi
Any such stores / materials remaining unuse
in-charge in as good a condition in
place directed by him, at a place of is
he shall require, but in case it is dec/
the contractor shall have no claim
stores / materials so supplied to hi
wastage in or damage to in such

s / materials, the contractor shall hand over
or credited such price as the Engineer-in-
to the condition of the stores /
contractor, however, shall be at the
ount charged to him, excluding the
Engineer-in-charge shall be final and
foresaid condition, the contractor shall
ccount for contravention of the terms of
the licenses or permit and / or for crminal breach of trust, be liable to Authority
for all advantages or profits res or which in the usual course would have
resulted to him by reason of sug ach. Provided that the contractor shall in no
ion or damages on account of any delay in
or any such materials and stores provided
be bound to execute the entire work if the
uthority within the original scheduled time for
lus 50% thereof or schedule time plus 6 months

prevailing market rate not
storage charge, if any. Th

whichever i of completion of work exceeds 12 months, but if a
part of the s been supplied within the aforesaid period, then the
contractor, 0 do so much of the work as may be possible with the

lied in the aforesaid period. For the completion of the
tractor shall be entitled to such extension of time as may
ngineer-in- charge whose decision in this regard shall be

material remaining unused and in perfectly good / original
ime of completion or determination of the contract shall be

hsporting, unloading and stacking of such unused material except

for the extradead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

Authority.
The contractor shall, at his own expense and without dela
Engineer in- charge samples of materials to be used on t
get these approved in advance. All such materials to b

referred to in the contract. The contractor shall,
Engineer-in-charge furnish proof, to the satisfacti

thirty days of supply of samples or within such he may
require intimate to the Contractor in writing w approved
by him or not. If samples are not approved, Il forthwith

arrange to supply to the Engineer-in charge
complying with the specifications laid ontract. When
materials are required to be tested in specifications,

received.
The contractor shall at his risk and
be tested or analyzed and shall not

accepted by’'the Engineer-in-charge.
andatory tests specified in the contract
“astapce of AAI or any other advisory
body, to ensure conformit
cost of such tests shall b
fails in the above tests,
material or equipment ntal charges borne by AAI (if any)
shall be recovered from t contractor and action shall be taken
under Clause 16 and other rele
The contractor shall not be el}
ork or due to any corrective measures
f and as a result of testing of materials.

and cost, make all arrangements and shall
ngineer-in-charge may require for collecting
number of samples for such tests at such time
s as may be directed by the Engineer-in-charge
and be d cost of testing unless specifically provided for
the contract or specifications. The Engineer-in-
ed representative shall at all times have access to the
rkshops and places where work is being prepared or
rials manufactured, articles or machinery are being
works and the contractor shall afford every facility and
in obtaining the right to such access.

\neer-in-charge shall have full powers to require the removal from
es of all materials which in his opinion are not in accordance
pecifications and in case of default, the Engineer-in-charge shall
rty to employ at the expense of the contractor, other persons to
the same without being answerable or accountable for any loss or
e that may happen or arise to such materials. The Engineer-in-charge
also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause

required to be
The contract
provide all
and prepapt
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped at least
with the testing equipment as specified in Schedule F.

9. Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.

CLAUSE 10B

(1)

Secured
Advance on
Nonperishable
materials

1. The Contractor, on signing an indenture in the form to be specified by the
Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed vg materials

ble, non-

fragile and noncombustible and are in accordapge ract and
which have been brought on the site in ¢ i and are
adequately stored and / or protected again w_ A1er or other
causes but which have not at time of J’ yporated in the
works. When materials on account of has been made
under this sub-clause are incorpor
advance shall be recovered/ dedu he nex®payment made under
any of the clause or clauses of tly

nature, fragile and combus
provided the contactor provi

erials such as ordinary glass, sand, petrol,

also be payable against items brought at site for
chanical systems. Such secured advance shall be
Collateral Bank Guarantee submitted by the vendor
ent in case equipment / system fails to perform on testing

items indicated for supply of equipment.

(1

Mobilization
Advance

2. Mobilization advance not exceeding 10% of the tendered value shall be paid

for the works costing more than Rs 5.00 Cr, subject to the availa
funds and if requested by the contractor in writi
indicated below.

a. For the works costing be

advance before such advance is released. The first installment should
not exceed Rs.20.00 Cr. for the work for which the estimated cost is
kept as Rs.500.00 Cr. or more. The No. of installments shall be
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decided by AAI depending on progress of work and availability of
funds.

d. The second and subsequent installments sha
Engineer-in-charge only after the contractor,
satisfactory utilization of the earlier j
satisfaction of the Engineer-in-charge. P

Qased by the
yroof of the
the entire
of Clause

The contractor shall accordingly subyat Ba ee in parts for
release of corresponding mobiliza validity of BG
shall be for a extended period of berqnd stipulated date of
completion.

Interest on
Mobilization
advance

3. The mobilization advance bear simp
and shall be calculated from the
both days inclusive, on the outs

a. However, in rare cases, w
stipulated period of co
contractor, deferment
accumulated interest th

to the date of recovery,
advance.

work is delayed beyond
due to reasons beyond control of
of mobilization advance with
sidered by AAIL. In such case of

f outstanding mobilization amount @ 50% of gross
value of running ili(s), subject to Engineer-In- Charge certifying
that deferment t f outstanding advance is proposed in the
overall interes j d is necessitated to improve the progress

Recovery of
Mobilization
advance

shall be made by
payments in suitab
i 7 elow :

he completion.
of the amount advanced plus interest due upto 3/4th of the
ted period of the completion or 80% of the progress of work
hever is earlier.
erein progress of work is delayed beyond stipulated period of
ompletion due to reasons beyond control, deferment in recovery of
mobilization advance with accumulated interest thereon may be
considered at an enhanced rate of interest i.e. 15% per annum with
recovery of outstanding mobilization advance @50% of gross value
of running account bill.

e. In case requisite amount as recoverable above is not available in on-
account payments mentioned above, the agency shall deposit the
same within 7 days of its due otherwise all Bank Guarantees
submitted by the agency towards maobilization advance shall be
encashed by the Engineer-in-charge.
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AN

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
Clause 10 thereof) and/ or wages of labour increases as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rates in GST applicable on such materials being considered under
this clause) beyond the prices / wages prevailing at the time of last stipulated
date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work
done as worked out as indicated in clause 10 CC minus the amount of full
assessed value of secured advances.

CLAUSE 10 CA

Payment due

to variation in
prices of
materials after
receipt of tender

If after subnp=== der, [ ia cified in Schedule-F
increases/ de q he ] g Iq schedule F for the
work, then t @ cof shg |ac g @ aried and provided
further that & ch f h efl_Cted . d period of contract

including the justified period extended under the provisions of clause 5 of the
contract without any action under Clause 2.
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However for work done/ during the justified period extended as above, it will be
limited to indices prevailing at the time of updated stipulated date of completion
considering the effect of extra work (Extra time to be calcuated_gn pro-rata
basis only as cost of extra work X stipulated period / tenderes

The increase / decrease in prices of cement, steel reinfg

Bitumen and POL shall be determined by the Prz the
Director General, CPWD. For other items provided I this
shall be determined by the All India Wholesal ) lals as
published by Economic Advisor to Governme i ini ommerce

4l steel and
D applicable
for Delhi including Noida, Gurgaon, and for other
places as issued under the authority
price of other materials issued b
indicated in Schedule ‘F’. In ¢ i icular material is not
issued by Ministry of Comme e price index of nearest
similar material as indicated }
The amount of the contract

worked out as per the fo

‘e. increase or decrease in the amount in rupees

I as issued under authority of DG, CPWD or concerned
eer CPWD and as indicated in Schedule ‘F’.

of material brought at site for bonafide use in the works since
s bill excluding any such quantity consumed in the deviated
tity of items beyond deviation limit and extra/substituted item, paid/to
paid at rates derived on the basis of market rates under clause 12.2

For maintenance works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated quantity
of items beyond deviation limit paid at agreement rates and
extra/substituted item being scheduled items, but excluding nonscheduled

extra/substituted item paid/to be paid at market rates under clause 12.2
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CIl0 = Price index for cement, steel reinforcement bars, structural steel and POL
as issued by the DG, CPWD and corresponding to the tj» ase price of
respective material indicated in schedule ‘F’. For s i
provided in Schedule ‘F’, All India Wholesale Pri
as published by the Economic Advisor to Govery
of Industry and Commerce and correspondin

as issued under the authority of DG,
consideration. For other items, if an

Industry and Commerce.
If actual purchase prj ial is less than base price P and

i. Inrespect of justiy hder the provisions of Clause 5 of

the contract wi on under clause 2, the index prevailing at the
{ f completion considering the effect of
culated on prorata basis only as cost of
tendered cost) shall be considered.

isions of the preceding Clause 10 C shall not be
f materials covered in this Clause.

of work or at the time of completion of work, it is
material brought at site is in excess of requirement, then

ecovered on the basis of cost indices as applied at time of

of escalation or as prevailing at the time of effecting recovery,

ever is higher.

ent mentioned wherever in this clause includes cement component
used in RMC brought at site from outside approved RMC plants, if any.

Iv. The date wise record of ready mix concrete shall be kept in a register and
cement consumption for the same shall be calculated accordingly.
If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up-to the period when the built-up
item/finished product is brought at site.
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Clause 10CC

Payment due
to

Increase/
Decrease in
Prices /
Wages
(excluding
material
covered
under
clause 10CA)
after Receipt
of

Tender for
works.

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/
or wages of labour required for execution of work increase, the contrge
be compensated for such increase as per provisions detailed be
amount of the contract shall accordingly be varied, subject to the
such compensation for escalation in prices and wages shall be a
the work done during the stipulated period of the contract incl
period extended under the provisions of clause 5 of the coy
action under clause 2.

No such compensation shall be payable for a work for whj ipdated period
of completion is equal to or less than the time as specifi
compensation for escalation in the prices of materials
be worked out based on the following provisions:

i. The base date for working out such escalation s stipulated date
of the receipt of tenders including extension, i
ii. The cost of work on which escalation will
below:
a. Gross value of work done upto this
b. Gross value of work done upto the
c. Gross value of work done since
d. Full assessed value of secured advance (excluding material covered
under clause 10CA) fresh pai
e. Full assessed value of secure,

j.  Extra items/ dewiated qua s of items paid as per clause 12 based (J)

on prevailing ing this quarter:
Then, M=(C
N=0.85M
k. Less cost plied by the department as per clause 10 and

recovere uarter (K)
. Lessc endered at fixed charges as per Clause 34 and
recov, quarter (L)

ineering Consultancy Services render a fixed
BOQ and paid the quarter (X).
which escalation is applicable W=N-(K+L+X)

s for materials, (except Bitumen, cement, reinforcement bars,
eel or others material covered under clause 10CA) labour, P.O.L.
be pre-determined for every work and incorporated in the
s of contract attached to the tender papers included in Schedule F.
ision of the Engineer-in charge in working out such percentage shall
ding on the contracts.

iv. The compensation for escalation for other materials (except Bitumen, cement,
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reinforcement bars, structural steel or others material covered under clause
10CA) and P.O.L. shall be worked as per the formula(m & n) given below:

a. Adjustment for civil component (except Bitumen, cement, reinforcement bars,
structural steel and others material covered under clause 10CA) / electrical
component of construction.

Materials

m. Formula for adjustment in material cost
Vm = W X Xm X MI'MIO
100 Mlo
Vm = Variation in material cost i.e. increase or decrea mount in
rupees to be paid or recovered.

W = Cost of work done, worked out as indicat
CC

Xm = Component of ‘materials’ (e

reinforcement bars, POL and other materj

expressed as percent of the total value of wo

b qara (ii)of Clause 10

nt, structural steel,
under clausel0 CA)

onent/ electrical component*
he basis of All India Wholesale Price
Group Items for the period under
omic Advisor to Government of
and applying weightage to the
Individual Commaodities/ Group pect to the justified period extended
under the provisions of clause the contract without any action under Clause
2, the index prevailing at the~dme of updated stipulated date of completion
considering the effect of exy’ 7work(extra time to be calculated on prorate basis
only as cost of extra work Y’ Ai period/tendered cost, shall be considered.)

MI = All India wholesale price index for
of construction material as worked out
Index for Individual Commodities
consideration as published by t
India, Ministry of Industry &

Mlo = All India wholes
of construction materj
Index for Individua

ex for civil component/ electrical component*
d out on the basis of All India Wholesale Price
les / Group Items valid on the last stipulated date
of receipt of tenders extensions, if any, as published by the Economic
Advisor to Government India, Ministry of Industry and Commerce and

applying weightage to s Individual Commodities / Group ltems.
* Note: relevant com nt only will be applicable

POL

)

A~
n. For ~/ fustment in POL cost

V|: = X F|-F|o
0 Flo

in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the

In rupees to be paid or recovered.

work done, worked out as indicated in sub para (ii) of Clause 10 CC

nent of Fuel, Oil and Lubricant expressed as a percentage of the total

e of the work

I India wholesale price index for Fuel, Oil and Lubricant for the period

nder consideration as published by the Economic Advisor to Government
of India, Ministry of Industry & Commerce (in respect to the justified period
extended under the provisions of clause 5 of the contract without any
action under Clause 2, the index prevailing at the time of updated stipulated
date of completion or the prevailing index of the period under consideration,
whichever is less, shall be considered)

Flo= All India wholesale price index for Fuel, Oil and Lubricant valid on the
last stipulated date of receipt of tenders including extensions, ifany.
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mentioned in above Para
a. The compensation for escalation shall be worked out at
and shall be with respect to the cost of work done as p

bills as finally entered in the measurement book/d3 5sion of bill
finally by the contractor to the department in computerized
measurement book shall be the guiding factor y~decide™e bills relevant
to the quarterly interval. The first such pay
of three months after the month (excluding
was accepted) and thereafter at three
completion of the work, the last perio
than 3 months depending on the actua

b. The index (MI/FI etc.) relevant to~any r/ period for which such
compensation is paid shall be t rithmetical average of the indices
relevant to the three calendar nths. If the period up to date of
completion after the quarter by the last such installment of
payment is less than three m ex Ml and FI shall be the
average of the indices for t Iling within that period.

nt might become less
pletion.

Labour

Labour cost
labour shall be worked out as per the

vi Formula for adjustment i

The compensation for es
formula given below:

Vi=W Xx Y X
10

V= Variation in labo mount of increase or decrease in

rupees to be pai

W = Value of work do
Y =

LI = Mini n rupees of an unskilled adult male mazdoor, fixed under

se 2, the minimum wage prevailing on the last date of
revious to the quarter pertaining to updated stipulated date of
1on considering the effect of extra work (extra time to be calculated
rate basis only as cost of extra work x stipulated period/tendered cost,
be considered.)

inimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date of receipt
of tender including extension if any.

L|o =
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vii. The following principles will be followed while working out the
compensation as per sub para (vi) above:

India, Ministry of Labour and that notified by the locg ation
both relevant to the place of work and the period of rec

b. The escalation for labour also shall be paid at the same q Intervals
when escalation due to increase in cost of materials or P.U.L. is paid
under this clause. If such revision of minimum lace during
any such quarterly intervals, the escalation comp, Il be payable
at revised rates only for work done in subseque

c. Irrespective of variations in minimum wage tegory of labour,
for the purpose of this clause, the variatign e for an unskilled
male mazdoor alone shall form the basi g out the escalation

compensation payable on the labour co

viii. In the event the price of materials an

execution of the work decrease/s, ther downward adjustment of
d/ or wages of labour shall
er this contract and in this regard the

is Clause 10CC shall mutatis mutandis

be deductible from the cost of work
formula herein before stated unde
apply, provided that:

a. No such adjustment for
wages of labour aforem
which the stipulated p
than the time as specifi

b. The Engineer-in-charge sh
procedure by which t
implemented from time
charge in this

in the price of materials and/or
uld be made in case of contracts in
pletion of the work is equal to or less
duleF.

otherwise be entitled to lay down the
provision of this sub clause shall be
time and the decision of the Engineer-in-
e final and binding on the contractor.

a. Where proyisions ause 10CC are applicable, provisions of clause 10

C will plicable but provisions of clause 10CA will be
applica
b. Wher 5 of clause 10CC are not applicable, provisions of

10CA will become applicable.
Note: Update ed date of completion ( period of completion plus extra time
for compensation under clause 10C, 10CA and 10CC, the
.25 taken into account for calculating the extra time under clause

xtra time shall not be considered while calculating the updated

4te of preparation of bill shall be as finally entered in the measurement
by AM / Mgr. / SM / AGM or the date of submission of bill by the
coritractor to the Department. This shall be the guiding factor to decide the

bill relevant to that period in case of computerized billing.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAIl and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract. The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.

AALl

Page 41




Clauses of Contract

AN

Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(if) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, In the case of contract items, substituted items, contract cum substituted items,
Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.
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The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.
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For the purpose of operation of Schedule F, the following works shall be treated

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs/tanks and other elevated structures: All works up to 1.2 mabove
the ground level.
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iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 meters above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii.  If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAl,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

CLAUSE 15
Suspension I. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:
a. onaccount of any default on the part of the contractor or;
b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or
c. For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAIl or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL.

The contractor shall not be entitled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAI.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or
Liable for destroy any part of building in which they may be working, or any building, road,
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
defects or wires, trees, grass or grassland, or cultivated ground contiguous to the
during premises on which the work or any part is being executed, or if any damage shall

maintenance
period

happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor

to Supply
Tools &

Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAl will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAIl shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAl
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages I The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.
ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub-contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAU

SE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAIl Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAU

SE19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAU

SE19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAU

SE19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

I. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and 1V, and the same shall be kept at the
place of work.

CLAUSE 196G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (S) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor ().
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The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sg.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6” x 5’) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viil. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and

also at the service center, to apprise the residents about the same.

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of

CLAUSE 191
CLAUSE 193
CLAUSE 19 K
Employment
of skilled /
semiskilled
workers
AA.lL
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis.

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended

Miscellaneous
Provision Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

from time to time and rules framed thereunder. Some of the provisions are given

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

b. The contractor shall provide a list of contract Workers engaged for contract

work along with their PF Account No. & ESI Registration No.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to month basis.

AAI reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such disputes.
The Dispute Redressal Committee (DRC) shall give the opposing party two
weeks for written response, and give its decision within a period of 60 days
extendable by 30 days by consent of both the parties from the receipt of
reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAIl. Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVII. under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settlement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :

A party fails to appoint the second arbitrator, or

The two appointed arbitrators fail to appoint the Presiding Arbitrator,

then Member (Plg) / Chairman, AAI shall appoint the second or Presiding

Avrbitrator as the case may be.
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ii Disputes or difference shall be referred for adjudication through arbitration by
a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and further modified Act in 2015 and any
further statutory modifications or reenactment thereof and the rules made
thereunder and for the time being in force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
in writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of reference by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Engineer-in-Charge or the AAI shall
be entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and for
the purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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capacity or otherwise.

. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAIl or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in

this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by the

contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be
the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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VI.

Vii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

. The hire charges shall be recovered at the prescribed rates from and inclusive

of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.
The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.
Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for

iX.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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Xi.

Xil.

Xiil.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum guantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (S) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking
/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) along with every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
pralty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee . .
ayable by CESS, fee, royglty charges etc. levied under any statute but exclusive of
bay GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies / services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI. The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land

a. The contractor shall be liable to pay license fee for the land allotted by
AAI for installation of plants, labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call of tender.

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
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alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appey 111 along
with tender documents. AAI shall appoint Independent Exty itor(s) to
oversee effective implementation of Integrity Pact for such pplies. For
this purpose, a panel of Independent External Monitors sha uted by the
Authority in concurrence with Central Vigilance Commisy

I.  The Contractor / Supplier shall have to act in accorgance™w e conditions

laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory f
this procurement / bid process the si
the office of Bid Manager and s
mentioned in NIT.

b. The Bidder / contractor shall
measures necessary to preve
illegal activities during any
or post-contract stage as s

c. Any breach of the afor
employed by it or acti
knowledge of the Bi
one of the action a

der / Contractor in
al pact to be send to
before the due date

self to ensure taking all
orrupt practices, unfair means and
of its bid or during any pre-contract
ection 3 of the integrity pact.
sions by the Bidder or any one
on its behalf (whether with or without the
r) shall entitle the authority to take all or any
ierNin section 6 of the integrity pact.

ii. In case any violation of
take following actions

a. If contractor

under the Integri

liable for disquali

Earnest Money

ct is established, AAI reserves right to

violation of its commitments and obligations
ct Program during bidding process, he shall be
ication from tender process and forfeiture of his
osit / Bid Security.

rmance Bank Guarantee, whichever is higher.

may initiate appropriate proceedings against the contractor.
or will be liable to pay damages as determined by the
ity.

ractor against whom an action for violation of its commitments
obligations has been taken earlier again commits a violation, the
uthority is entitled to debar such contractor for future tender /
contract processes for a period as deemed fit.

A violation is considered to have occurred if the Authority is fully

with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.
1. Person signing IP shall not approach the Courts while representing the
matters to IEMs and he / she will await their decision in the matter.

@ satisfied with the available documents and evidence submitted along-
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CLAUSE42
Return of I.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see

recovery for
excess material
issued.

Clause 10), Theoretical quantity of materials issued by the AAI for use in the

work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficient for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.l. & C.I. or other pipes, conduits, wires and
cables pig lead and G.1. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I./M.S. sheets it shall be 10%), such
determination & comparison being made diameter-wise & category-
wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule *F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause 42.
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Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44
Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and
Act provisions | the rules and orders issued thereunder from time to time. If he fails to do so, his
to be complied | failure will be a breach of the contract and the Executive Director Engg. / General
with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE 45
Release of Security Deposit of the work shall not be refunded till the contractor produces a
security deposit | clearance certificate from the Labour Officer. As soon as the work is virtually
after labour complete the contractor shall apply for the clearance certificate to the Labour
clearance Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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Contractor’s
Liability and
Insurance of
Works

Vi.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’'Ss T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'S T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of

Rs. 1.00 lakh with unlimited number of occurrences (including any

employee of AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act, 1936,
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viil.

XI.

Xii.

Xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and in
any such case AAIl may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by AAI
from any moneys due or which may become due to the Contractor or recover
the same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

i. The tenders have been called for composite work consisting of civil

construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The
agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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execute only those specialized subheads of works for which bidder meet PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12" of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subhead wise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12™ of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

Main contractor shall be responsible for submission of earnest money.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.

The coordination meetings called by AAI or its representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agencies concerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after all deductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (ii) is not filled by the main contractor AAI will make payment of 75%
of the net payable amount to the expert agency directly and balance 25%

shall be paid to the main contractor.

Clause 48

Escrow
Account

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the discretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed conditions of
Escrow Account shall be drawn in consultation with associated bank.
Mobilization advance for mobilization of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilize 25% (or as decided by TS authority) of each
installment of mobilization advance to meet minor expenses like
construction of site office, purchase of office equipment and other minor
works, while release of balance 75% fund shall be regulated by the
department. The contractor shall seek prior concurrence of Engineer-in
Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against cheque issued by contractor shall be released by
Bank on receipt of written consent from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)

AALl
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Name of agency for whom payment is proposed to be released.

Details of work executed/material supplied by agency to whom he
intends to release payment.

C. Nature of advance payment if any, has to be released to the supplier
for supply of material for the project only.

d. Documentary evidence in support of his claim.

v. Engineer —in-charge will examine and approve full / part of such payments
as per agency’s request within maximum of three working days. The terms
and condition of Escrow Account shall be finalized with bank according to
terms and conditions of contract. Bank shall release payment against such
cheques only after written consent of authorised officer of AAI is received.

vi. Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAI. All balances and liabilities against this Escrow Account shall be
left at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the
English version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %
to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % *) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least ¥ for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes: -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

f)

)
K)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

i)
i)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAI.

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

C...... l....... O....... Page 80



[ ]
AAl Safety Code }4‘\“‘

14.

15.

16.

AALl

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(i)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15.  Abottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the

work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital

facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor

AALl

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

i) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(ila,b&ec.

ii)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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In every work place where the work regarding the employment of contractor labour is

likely to continue for six months and where in contract labour numbering one hundred or

more are ordinarily employed, an adequate canteen shall be provided by the contractor for

the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

lime washed or colour washed at least once in each year. Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

atime.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule (ix).

(@) A portion of the dining hall and service counter shall be partitioned off and reserved

for women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in sub-Rule (ix).

(@) 1. There shall be provided and maintained sufficient utensils crockery, furniture and

any other equipment necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on “‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

11.

12.

AALl

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAIl may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

C...... l....... O....... Page 86



AAl Contractor’'s Labour Regulations }4!-\__;

AALl

AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

i) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix’
VI,
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(v)

(vi)
(vii)
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)

(xi)

(i)

(i)
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PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presenceon .............. ) TR "

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iii)

(iv)

v)
(vi)

(i)

(i)
(iii)
(iv)

v)

(vi)
(vii)

(viii)

(i)

(i)
(iii)

(iv)
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No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
X1 of the CL(R&A) Central Rules 1971 (Appendix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

@) Full particulars of the labourers who met with accident.
(b) Rate of Wages

©) Sex

(d) Age

(e) Nature of accident and cause of accident

® Time and date of accident

(9) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

Q) Period of treatment and result of treatment

()] Percentage of loss of earning capacity and disability as assessed by Medical officer
(K) Claim required to be paid under Workmen’s Compensation Act.

() Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-X1V)

The contractor shall maintain a Register of Advances in Form XXIlII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually startswork.
The card shall remain in possession of the worker during the wage period under reference.
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(v)
(vi)

10.

11.

12.

13.

14.

15.

(i)

a)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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16.

17.

18.

AALl

Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A and 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NoO. ..........cooiciiia... dated ..........cceee.. made
between.......... and AAL in connection with the work of .............ccccciviiirin (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RS i, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ................... bank (hereinafter referred to as “the
said Bank” and having our registered office at..............coccovveennn. do hereby undertake and
agree to identify and keep indemnified AAIl from time to time to the extent of
RS, (RUPEES.....oeevitieeiiieeciie e only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. Wi Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
ie......... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AALl

C...... l....... O....... Page 93



[ 3
Various Formats to be maintained (Appendix ) }4!-\__;

APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tender dated (date) for the construction of “
” (name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank”) are bound unto
(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the

sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20..

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE . SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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AP

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

AN

PENDIX-II

Name of WOrk: ..o Name of
Contractor...........ccooviiiiii
Contract Agreement No. and Date......ooovviiiiiie e, R/A Bill
NO. .o e
Sl. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

AALl

Signature of Manager / AM (Engg)
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APPENDIX-I11
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
(o0 21 r= 163 (o) (U
Name and location of the
17T 0]
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the CONtraCtor —-----=-=-====mm e
Name and location of the WOrk --------== ==

1) Name of the woman and her husband's name
2) Designation
3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor-------------==-mm oo oo e e

SI. No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
WaQE PEriOd --mmmmmmmmmm o s o e
Date of payment Of Wages -------=--==-mm oo oo oo oo
WOrKING NOUPS -=-=mmmm o m oo oo o e oo e e
Rest interval
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work
Name and address of Principal Employer

Form-XI11
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AALl
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) (i)]
Muster Roll

Name and address of
(o001 r= 1 (o] (P

Name and address of establishment which contractor is carried

10
Name and address of Principal EMPIOYer..........cccoviiiviiiiiieeee e For the month of
fortnight................
Sl. | Name Sex | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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FORM B
[See Rule 78(1) (a) (i)]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
NE T LI-TaTo B To (o T =TT o) o0 ] 0] - (o (0]
Name and address of establishment which coOntractor IS CarriEa ON. .. ....ve vt e e e e e

NAME AN TOCATION OF WOIK. .. e ettt et e e e e e e e e e e et et et et et et e e et e et e e e e e eenees

Name and address of Principal Employer.............cooiiiii i, For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment__ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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\T hk-._—k

Deduction Net Employer Share
. . Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Register of wages

Form-XVII

[See Rule 78 (2

e month of fortnight

N \ Amount of wages
S. | Nameof | Serial no | Descript | No. 0 U&/D{ Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ :?s of tes of wage | Allowanc | time cash tion if | amou | thumb | contract
register natur ed ork”| wages/ S e payme any nt impres | or his
of of 0{)? ne | piece rate nt nt. (indic | paid | sion of | represe
workman done (indic ate the ntative
< ate nature work
/—\ nature ) men
)
%/3
1 2 \ 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO.........cooviiiiieenn e,
Name and Address of Contractor........................ Date Of iSSU€......c.uvevieiiieinae
Name and location of work................ooeoiiiiinnes Designation............c.coovveiennn.n.
Name of workman.............cooooiiiiiii i Month/Fortnight..........................
Rate of Wages......coo o
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 341
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from...........ooo i the SUMOT RS.....ooiiii on account of my wages
Signature
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19/Form-XI1X
78 (2)
[See rule 78 (1) (b)]

Wages Slip

AN

APPENDIX-IX

Name and address Of CONTraCTON. .. ... .ottt e e e e e

Name and Father’s/Husband name of Workman... ... ...ooooeooi oo e,

Name and I0CatioN OF WOTK . .. ... e e e e e e e e e e e e e

For the week/Fortnight/Month ending.............oe i e,

1. NO. OF daYSWOIKE. .. ...ttt e e e e e e e e e e e e e

2. No. of units worked in case of piece rate WOrKers...........ccouvieiieiiiiinviiiiieenanen

3. Rate of daily Wages/PIBCE rale... ... e e e e e e e e

4. AMOUNE OF OVEITIME WAGES. .. . ettt et et et e e e e et et et e ee e eae e aaaen s

5. Gross Wages Payable. .. ... e e

6. DAUCTION, 1T ANY ... e e e e e e e e e e e e e e e e

7. Net amount OFf Wages Paid. .. .......ve et

Initials of the contractor or his representative

AALl C...... ... O.......
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card

Name and address Of CONIITACTON ... ... .. vu et e et e e e e e
Name and address of establishment under which iscarried................c.oooiiiiii s
Name of work and 10cation Of WOIK............coiirii i e e
Name and address of Principal EmMployee. .........cooi i e,
1. Name of the WOrKman. ... e e e e
2. Sl. No. in the register of workmanemployed................cooiiii i
3. Nature of employment/designation.............cuve oo
4. Wage rate (with particulars of unit in case of piecework)................cooeovieennnnn
5. WaAGBPEIIOU. .. . et e e e e e
6. Tenure of emplOymMENt. .. ... .o e e
T REIMAIK. .. e e e

Signature of Contractor
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AALl

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAlI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ................cooiiiin . (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............ccceven.....0nly) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

Wi (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupess..........cceeeueee.......Only) on demand by AAL.

We. o (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUPEES.....ccvvreeiiire et only).

We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We.oi (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We..ii, (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid UPtO ..........cccoevieiiiiiie, unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to RS. ..........ooeeiiii (Rupees ........cccceveennnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

veeeeenaBank,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India Alc...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently

AN

APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AALl

Wilful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of

AAl.

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked
Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorized use of employer's property of manufacturing or making of unauthorized

particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.
Engaging on trade within the premises of the establishments.

Any unauthorized divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Act or Date of | Whether Name of person | Wage Amount Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
NE LTSI Ta T B To (o T =TT o) 0] a1 1= (od (o (P
Name and address of establishment under wWhich CONtract iS Carri€d ON........ovv et e e e e e e

NAME AN TOCATION OF WOTK. .. .ottt e et e et e e e e e e et e et et et e et et e et et e e e e eees

Name and address of Principal EMPIOYEN. ... ... e e e e e e e e e e e

Sl. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen |Damages | es or showed whose deductio | ments | First | Last
nn tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

Sl. Name Father’s | Designation \Wage Date Purpose | Number of Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
nn tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11
AALl C.... l....... O Page 115
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APPENDIX-XVI
Form-XXIlI [See Rule 78 (2) (e)]

Register of Overtime

NE LTSI Ta T B To (o T =TT o) 0] a1 1= (od (o (P
Name and address of establishment under Which CONtract iS Carrif0 ON. .. .....ovie et e e e e e e e
NAME AN TOCALION OF WOTK. .. .ottt e e et e e e e e e e et e et e et e e e e e

Name and address of Principal EMPIOYEr. ... ... e e e e e e e e e e e e

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbhands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

To

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, 1/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

NG~ LNE

PR RPRRRER R RO
©CONOUAWNRE O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge...........c.cccceouvennnen. ,

AAL. C...... ... O....... Page 117



A

Various Formats to be maintained (Appendix ) AEEN .

AALl

APPENDIX -XVI1I

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following forp

“This Pact made this ........ day of ...... between Airports Authority /
corporate constituted by the Central Government under the Airp ority of
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhs s
and offices at ............. in India, hereinafter called the Author}
unless excluded by or is repugnant to the context, be deemed t
or Member, Executive Directors, Airport Directors, officers
by the Chairman in this behalf, and shall also include its
the one part

its Chairman,
em specified

AND

rt, hereinafter called the
ed by or is repugnant to the
cessors and assigns of the

...... represented by ......... of the other
“Bidder/Contractor “(which term shall unless e
context be deemed to include its heirs, represe
Bidder/ Contractor)
WHEREAS the Authority intends to a , umxér laid down organizational
procedures, tender/ contract for...................../.... The Authority, while discharging its
functions on business principles, values p r compliance with all relevant laws and
regulations, and the principles of n y tice, ethics, equity, fairness and
transparency in its relations with the Bj tractors.

make its business mechanism more
transparent, thus to ensure strict: e of the aforesaid objectives/goals, the
Authority hereby adopts the instrume eloped by the renowned international non-
governmental organization “Transpagency International” (T | ) headquartered in
Berlin ( Germany ). The Authority” /ll appoint an Independent External Monitor
(IEM) who will monitor
compliance with the princy

WHEREAS the Authority is de

AND WHEREAS the
Contractor is signi

forms of corrupti
influence/prejudy
contract to be
said stores/e

the defined spec
corruption »

wing a system that is fair, transparent and free from any
gs prior to, during and subsequent to the currency of the
with a view to Enabling the Authority to obtain the desired

blic procurement, and Enabling Authority to abstain from bribing or
corrupt practice in order to secure the contract by providing
em that their competitors will also abstain from bribing and other
corr és and the Authority will commit to prevent corruption, in any form, by
its s 3 following transparent procedures. The parties hereto hereby agree to
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11

12

13

14

21

22

AALl

Commitments of the Authority;

material or immaterial benefit or any other advantage from the
for themselves or for any person, organization or third part
contract in exchange for an advantage in the bidding proce
contracting or implementation process related to the contract.

Auation,

Rs alike, and
vide any such
vantage to that

The Authority will, during the pre-contact stage, treat a
will provide to all BIDDERs the same information and
information to any particular BIDDER which could a
particular BIDDER in comparison to other BIDDERSs,

All the officials of the Authority will report to the ap
attempted or completed breaches of the abowv:
substantial suspicion of such a breach.

authority office any
ents as well as any

In case any such preceding misconduct on
by the BIDDER to the Authority with f
prima facie found to be correct by
proceedings, or any other action as de
may be initiated by the Authority
further dealings related to the contr
being conducted by the Authority,
be stalled.

such official(s) is reported

ority, necessary disciplinary
ed fit, including criminal proceedings
such a person shall be debarred from
. In such a case while an enquiry is
dings under the contract would not

Commitments of Bidders/C

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means ay’ /llegal activities during any stage of its bid or
during any pre-contract or posy’ dntract stage in order to secure the contract or in
furtherance to secure } uy Articular commit itself to the following.

The Bidder/Contract not offer, directly or through intermediaries, any
bribe, gift, consy’ ration, Yeward, favour, any material or immaterial benefit or
other advantag ion, fees, brokerage or inducement to any official of the
rectly or indirectly with the bidding process, or to any
r third party related to the contract in exchange for any
dding, evaluation, contracting and implementation of the

contract.

The By~ —(Contactor further undertakes that it has not given, offered or promised

ctly or indirectly any bribe, gift, consideration, reward, favour, any

7 1o mmaterial benefit or other advantage, commission, fees, brokerage or
iy @ to any official of the Authority or otherwise in procuring the Contract
&y Aring to do or having done any act in relation to the obtaining or

gn of the contract or any other contract with the Authority for showing or
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23

24

25

26

27

28

29

210

211

AALl

forbearing to show favour or dis favour to any person in relation to the contract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidd
any undisclosed agreement or understanding, whether formal or infp

applies in particular to prices, specification, certifications, subsidig Acts,
submission or non-submission of bids or any actions to restrict co ) /Ssor
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bid, disclos ame and
address of agents and representatives and Indian BIDDE »sClose their

foreign principals or associates.

The Bidder/Contactor shall when presenting his bid
payments he has made or, is committed to or intends
any other intermediary, in connection with this bid/c

The Bidder/Contractor further confirms and de
BIDDER is the original manufacturer/int
sponsored export entity of the stores and has
or company whether Indian or foreign to }
recommend to the Authority or any of }
unofficially to the award of the contract
paid, promised or intended to be paid t
respect of any such intercession, facilj

ator/ authorized government
engaged any individual or firm
facilitate or in any way to
aries, whether officially or
eB ER, nor has any amount been
y such individual, firm or company in
ion or recommendation.

The Bidder/Contractor, either w
negotiations or before signing t
made or has committed to or i
family members, agents, bro
the contract and the details of ser

ting the bid or during pre-contract
, shall disclose any payments he has
ake to officials of the Authority or their
other intermediaries in connection with
agreed upon for such payments.

The Bidder/Contractor will n
contract to impair the franspar,
bid evaluation, contr

ollude with other parties interested in the
y, fairness and progress of the bidding process,
mplementation of the contract.

The Bidder/Contracto
practice, unfair

ot accept any advantage in exchange for any corrupt
ns and illegal activities.

shall not use improperly, for purposes of competition or
on to others, any information provided by the Authority as
s relationship, regarding plans, technical proposals and
business cluding information contained in any electronic data carrier.
The Bidder tractor also under takes to exercise due and adequate care lest
any syp ormation is divulged.

T ontractor will inform to the Independent External Monitor.

e receives demand for an illegal/undue payment / benefit.
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212

213

214

215

216

31

32

33

3.4.

AALl

i)  If he comes to know of any unethical or illegal payment/benefit.

i) If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commits to refrain from giving any complaint y or
through any other manner without supporting it with full and verifiab
The Bidder/Contactor shall not instigate or cause to instigate an 1@ on to

commit any of the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contgactore./any person
acting on behalf of the Bidder/ Contractor, either dire L i
relative of any of the officers of the Authority, or altern
an officer of the Authority has financial interest/stake i
firm, the same shall be disclosed by the Bidder/Co
tender. The term ‘relative’ for this purpose would
the Companies Act 1956.

ny relative of
’s/Contractor’s
he time filing of
ed in Section 6 of

The Bidder/Contractor shall not lend to or bor
any monetary dealings or transactions, direc
of the Authority.

any money from or enter into
indirectly, with any employee

That if the Bidder/ Contractor, during t
contract or during execution of the con
in violation of section 2 or in any
credibility as Bidder/Contractor i
disqualify him from the tender pro
and to debar the BIDDER from

ss or before the award of the
ct/work has committed a transgression
r form such as to put his reliability or
ion, the Authority is entitled to
erminate the contract for such reason
in future bidding processes.

Previous Transgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately befor ning of this Integrity Pact, with any other
company in any country in rey’ £t of any corrupt practices envisaged hereunder
or with any Public S prise in India or any Government Department in
India that could just} ’s exclusion from the tender process.

The Bidder/Con
he can be disq
can be termi
future tende

tor agrees that if it makes incorrect statement on this subject,
y the tender process or the contract, if already awarded,
ch reason and he may be considered for debarment for
rocesses.

That the tractor undertakes to get this Pact signed by the subcontractor
s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupegs—xo point five Cr.) and to submit the same to the Authority along-with

‘ y)cument/ contract before contract signing.

ontractor(s)/ associate(s) engaged by the Contractor, with the approval

thority after signing of the contract, and whose value of the work
Ation exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to

C...... l...... O....... Page 121



[ 3
Various Formats to be maintained (Appendix ) }4!-\__;

35

3.6

5.1

AALl

sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s
sign this Pact or violate its provisions or fails to get this Pact signey
policy of authority

That if the Contractor(s) does/ do not sign this Pact or violatg ions or
fails to get this Pact signed in terms of policy of author
terminate the contract and initiate appropriate action against

Earnest Money, Security Deposit, Bank Guarantee,
other mode and its validity i/c Warranty
Guarantee/Bond.

order or any
Performance

While submitting bid, the BIDDER shall deposit an
PAY ORDER ETC I/C WARRANTY PERIO
which is

as per terms and conditions and details give
the Bidders.

D/ BG /DRAFT /

G/ D, VALIDITY etc.,,

IT / tender documents sold to

Sanctions for Violations/Disqualificati
from future Contacts.

ender process and exclusion

Any breach of the aforesaid provisi
it or acting on its behalf (whether
shall entitle the Authority to
wherever required:

BIDDER or any one employed by
out the knowledge of the BIDDER)
any one of the following actions,

i) To immediately call off the
reason or giving any co
proceedings with the other,

ontract negotiations without assigning any
ensation to the BIDDER. However, the
DER(s) would continue.

i)  To immediatel
compensation

e contract, if already signed, without giving any

process award under section 2 or 3 or 4, the Authority is entitled
to forfey st money deposited/bid security.

v) Tor sums already paid by the Authority, and in case of an Indian
Bl h interest thereon at 2% higher than the prevailing Prime

other than India with interest thereon at 2% higher than the LIBOR.

outstanding payment is due to the BIDDER from the Authority in

tion with any other contract or any other stores, such outstanding
@ ent could also be utilized to recover the aforesaid sum and interest.
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5.2

5.3

AALl

v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along with interest.

vi)  To cancel all or any other Contracts with the BIDDER. The BID
be liable to pay compensation for any loss or damage to

resulting from such cancellation/rescission and the Aut I be
entitled to deduct the amount so payable from the mong o0 the
BIDDER.

vi)  To debar the BIDDER from participating in future biddi ~esses for a

minimum period of three years, which may be f
discretion of the Authority.

viii) To recover all sums paid in violation of this DDER(s) to any
middleman or agent or broker with a view to s contract.

iX)  In case where irrevocable Letters of Credit received in respect of
any contract signed by the Authority witl’ Ae BIDDER, the same shall not

be opened.

X)  Forfeiture of Performance Bond in
forfeit the same without assignin
violation of this Pact.

contract under section 2 or 3 or 4
ate the contract under section 2 or 3
d to demand and recover from the
% of the contract value or the amount
erformance bank guarantee, whichever is

xi)  That if the Authority have ter
or if the Authority is entitle
or 4, the Authority shall
contractor damages equi
equivalent to security d
higher.

xii)  That the Bidder / Contrac
without protest,_or d

agrees and undertakes to pay the said amount
r subject only to condition that if the
ove and establish to the satisfaction of the
lification / debarment of the bidder from the tender
ion of the contract after award of the contract has

it Or acting on its behalf (whether with or without the knowledge of
), of an offence as defined in Chapter 1X of the Indian Penal code,
svention of Corruption Act, 1988 or any other statute enacted for
of corruption.
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5.4

5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.

AALl

That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit,
debarment prematurely considering the facts and circumstances of ;
the documents/evidence adduced by the Bidder/Contractor for first

That a transgression is considered to have occurred if the
satisfied with the available documents and evidence sub ong with
Independent External Monitor’s recommendations/suggesti reasonable
doubt is possible in the matter.

The decision of the Authority to the effect that a breagc ovisions of this
Pact has been committed by the BIDDER shall be onclusive on the
BIDDER. However, the BIDDER can approac pendent External
Monitor(s) appointed for the purpose of this Pact.

Allegations against Bidders/Contractors/ Suly Jontractors/ Associates:

uct of a Bidder/ Contractor
tative or an associate of the
nstitute corruption, or if the
5 regard, the Authority will inform the
jon.

That if the Authority receives any informati
or Sub- Contractor or of an employee or
Bidder, Contractor or Sub- Contractor
Authority has substantive suspicion in
Vigilance Department for appropriate

Independent External Monitor(

That the Authority has appoi
Monitor(s) for this Pact.

ent and credible Independent External

The task of the Monitor(s) is to
and to what extent the parties co
also enquire into any gomplaj
Pact made by the Bid

view independently and objectively, whether
y with the obligations under this Pact. He will
alleging transgression of any provision of this
ctor or Authority.

That the Monitor(s) is
parties and wo
report to the C

ject to any instructions by the representatives of the
erform his functions neutrally and independently. He will
of the Board of the Authority.

tractor accepts that the Monitor(s) has the right to access
all project documentation of the Authority including that
idder/Contractor. The Bidder/Contractor will also grant the
request and demonstration of a valid interest, unrestricted and
\al access to his project documentation including minutes of meeting.
applicable to Sub - Contractors and Associates. The Monitor is under

o inform the management of the Authority and request the management

C...... l...... O....... Page 124



[ 3
Various Formats to be maintained (Appendix ) }4!-\__;

7.6

7.7

7.8

7.9

10.

10.1

10.2

AALl

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient informay all
meetings among the parties related to the project provided such y* £ting /tould
have an impact on the contractual relations between the A @ d the
Contractor / Bidder. The parties offer to the Monitor(s) the optig Ipate in
such meetings.

That the Monitor(s) will submit a written report to the C of the Board
of the Authority within 2 weeks from the date of refere I ation to him

by the Authority and, should the occasion arise, submy
problematic situations.

That if the Monitor(s) has reported to the C n of the Board a
substantiated suspicion of an offence under rel ~ Corruption Laws of
India and the Chairperson has not, within reas le time, taken visible action to
proceed against such offence or reported i the Vigilance Department, the
Monitor may also transmit this informati to the Central Vigilance
Commissioner, Government of India.

The word “Monitor’ would include singindr and plural.
Facilitation of Investigation.

In case of any allegation of viol
commission, the Authority or

provisions of this Pact or payment of
s shall be entitled to examine all the
documents including the Bo ounts of the BIDDER and the BIDDER
shall provide necessary informati d documents in English and shall extend all
possible help for the purpose of sych Examination.

Law and Place of Jurisdictio
That this Pact is

performance and ju
Headquarter / 0

provisions under Indian Law. The place of
n is the Corporate Headquarter /the Regional
of the Authority, as applicable.

Other Legal

supplements as well as termination notice need to be made
in writin

That i
be

Bidder / Contractor are a partnership or a consortium, this Pact must
)y all the partners and consortium members or their authorized
es.
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11.

111

11.2.

11.3

12.

13.

AALl

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract,
and for all other Bidders 3 months after the contract is awarded.

That should one or several provisions of this Pact turn Ppe-/nvalid; the
remainder of this Pact shall remain valid. In this case, t ies_will strive to
come to an agreement to their original intentions.

Company Code of Conduct
Bidders are also advised to have a company code o

use of bribes and other unethical behavior) an
implementation of the code of conduct through

(clearly rejecting the
compwance program for the
he company.

The parties hereby sign this Integr) at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

1.

2. ~

Bidder

CHIEF EXECUTIV, R
Witness

1. /7

2.
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Ratio of direct payment to the specialized

(To be filled by Contractor)

(CLAUSE-47)

Specialized agency in case of composite contract agency

AN

APPENDIX-XIX

... % of the net payment to be made to

Sl. | Sub-head Nature of work % of the net payment to be

made to Specialized agency

1 | Sub-head |

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%
of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.
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SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BOQ -
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to
download the BOQ file, open it and complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once
the detailes have been completed, the bidder should save it and submit it online, without changing the File
name. if the BOQ file is found to be modified by the bidder, the bid will be rejected and EMD shall be

forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SCHEDULES

to BOQ -

with the tender

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5
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SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No.

Description

Hire charges per day Place of Issue

1

2

3 4

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any.  ----------------

SCHEDULE 'E’

Reference to General Condition of contract
Name of work :- Extension of Runway (Rigid) with Blast Pad, Taxiway, Apron, GSE Area, Isolation Bay,
RESA, Resurfacing ofExisting Runway (Flexible) and other associated works (Civil & Electrical) at Kolhapur

Airport.”

SH

: - “Job Contract for Providing Project

Assistant, Office Assistant, and office Attendant for day to day works.”

Estimated cost of work

i. Earnest Money

i Performance Guarantee:

iii  Security deposit:

AALl

Rs 23,55,576 /-

Rs 47,112 /-

5% of contractvalue

5%-or 10% of contract value (Delete whichever not applicable)
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SCHEDULE "F

GENERAL RULES & DIRECTION

Officer inviting tender . O/o DGM (E-C) AAI Kolhapur Airport

Maximum percentage for quantity of items of | a: 30% (Overall)
work to be executed beyond which rates are to be

determined in accordance with Clauses 12.2 & b: 100% ( for foundation Items)
12.3
Definitions:
Office inviting tender : _Olo DGM (E-C) AAI Kolhapur Airport

2(v) Engineer-in-Charge
2(viii) Accepting Authority As per AAI’s DOP.
2(x)  Percentage on cost materials &

Labour to cover all overheads &

Profits 15%
2(xi)  Standard schedule of rates DSR 2016, with up to date correction slips as on last date of
submission of tenders & market rates.
2(xii)  Department AAI, Engineering
Clause 1
0] Time allowed for submission of
Performance Guarantee from the date of within 30 Days

issue of letter of acceptance

(i) Maximum allowable period of extension As per Clause 1

Clause 2

Authority for fixing compensation under [GM (E-C)
Clause 2

Clause 2A

| Whether Clause 2A shall be applicable | Y¥es/No
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 10 days
start

Mile Stone(s) as per table given below:

SIL.No. | Description of Milestones (Physical) Time allowed
in days (from
date of start)

Amount to be
withheld in case of
non achievement of
milestone

Time allowed for execution of work. : 12 Months
Authority to decide:
i.Extension of time...........ccccoeeeennen. Engineer-in-Charge.
ii. Rescheduling of milestone.............. Engineer-in-Charge
iii. Shifting of date of start in case of
delay in handing over of site........ Engineer-in-Charge

Clause 6, 6A
Clause applicable — (6 or 6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs.
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for building/ pavement works as per CPWD,

Morth, IRC and AAI specifications as applicable.

Clause 10 B(II)

Whether Clause 10B(11) shall be ¥esiNo
applicable
Clause 10C: Applicable/ Net-Applicable

Component of labour expressed as percent of value of work:_100 %

AALl C...... l...... O.......
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Clause 10 CA

Materials covered under this Nearest Material (other than | Base price and its
clause cement*, reinforcement | corresponding period of all the
bars, structural steel & | materials covered under clause
Bitumen) for which All India | 10CA

Wholesale Price index is to be

followed

1. Cement (OPC/ PPC) Base price for cement and
reinforcement steel to be

determined as issued under

authority of DG (Works).

2. Reinforcement steel bars CPWD or concerned Zonal
(TMT) Chief Engineer, CPWD as on

3. Structural Steel last date of receipt of tender.
4. Bitumen In case base price for cement,

reinforcement  steel and
Bitumen as to be issued by
CPWD is not available
concerned ED (Engg)
empowered to determine the
same.

*Note:
1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany.

Clause 10 CC

Clause 10CC to be applicable in contracts with 18 Months
stipulated period of completion exceeding the
period shown in next column

Schedule of component of other materials, Labour, POL etc. for price escalation.

Component of civil (except material covered under clause 10 CA) / Electrical construction materials

express as percentage total value of work ............. ...... Xm....... %.
Component of labour, expressed as % of total value of work......... ) T %.
Component of POL, expressed as % of total value of work............ Lo, %

Note: Xm....... % should be equal to (100) — (material covered under clause 10 CA i.e. cement, steel and
Other materials specified in clause 10 CA + component of labour + component of POL).
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Clause 11

Specification to be followed for execution of work |a) “CPWD Specification 2009, Vol. | to Il with
upto date correction slips, MORTH or other
specification as applicable.

b) Technical specification.

c) Manufacturer’s Specification.

Clause 12

12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings, 30% (Thirty Percent)
12.3 | pavements and all other works above
foundation level.

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% ( Hundred Percent)
work

Clause 16
Competent  Authority for  deciding DGM/ Jt. GM(Engg)

reduced rates

Clause 18

Mandatory machinery tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: KOLHAPUR.
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

No. | Qualification of (Principal ° shall be made from the
Technical Technical E 2 | & | contractor in the event of
Representative representative) | E -2 | € | not fulfilling provision of
'(25 L% Z | clause 36
Figures Words
Rs.

1.

2.

3.

4.

5.

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers

Clause 37

Licence Fee for unpaved land Rs.

Clause 41(b)

Integrity Pact applicable Yes/No

Clause 42

(i) | Schedule/statement for determining theoretical | DSR 2016 printed by C.P.W.D with up-

quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

to-date correction slips till last date of
submission of tender, technical
specifications & BOQ.

Variations permissible on theoretical quantities

(i)
a.

Cement for works with estimated cost put to
tender not more than Rs.5 lakhs.

3% plus/minus

For works with estimated cost put to tender more
than Rs.5 lakhs

2% plus/minus

b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
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AN

-

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement
2. Steel reinforcement
3. Structural Sections
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48
Escrow Account:  Applicable / Not applicable.
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

SI.No.

Material of surfacing

Quantity or areas

1.

Consolidation of earth subgrade

1860 Sg.m

2.

Consolidation of stones soling 15 cm to 22.5 cm thick

170 Cu.m

3.

Consolidation of brick soling 10 cm to 20 cm thick

230 Cu.m

Consolidation of wearing coat of stone ballast 7.5 cmto 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 10 cm thick

60 Cu.m

Spreading and consolidation of red bajri 6mm

1860 Sg.m

Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25
Kg per m2

930 Sgq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg
per m2 or

(if) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sg.m. or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2

600 Sgq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sg.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sg.m.

or

(i) 1.25 Kg. of road tar, per Sq.m. 600 Sg.m.

600Sq.m.

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sg.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sg.m. ;k or

(ii)1.25 kg of bitumen emulsion per Sg.m. 1670 Sq.m.

1670 Sg.m.

AALl
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
Quantities.

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. | 460 Sg.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. | 370 Sq.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. | 280 Sq.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a
tack coat of hot cut back bitumen.

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 | 230 Sq.m.
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back
bitumen over a tack coat of hot cut back bitumen.

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 | 750 Sq.m.
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sg.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm | 560 Sg.m.
nominal size, 40% 10 mm nominal size) per 100 Sg.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack
coat of hot cut back bitumen.

18. Laying full grouted surface using stone aggregate 40 mm nominal size | 460 Sg.m.
6.10 Cu.m. per 100 Sg.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar as specified.

19. Laying full grouted surface using stone aggregate 50 mm nominal size | 370 Sg.m.
9.14 Cu.m. per 100 Sg.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm | 560 Sg.m.
nominal size 4.57 Cu.m. per 100 Sg.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sg.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm | 460 Sq.m.
nominal size 6.10 Cu.m. per 100 Sg.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sg.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m.
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AAI Tender UNCONDITIONAL ACCEPTANCE LETTER

To,

Sr. Manager (Engg-Civil)
Airports Authority of India
Kolhapur Airport, Kolhapur

Sir,
ACCEPTANCE OF AAI'S TENDER CONDITIONS

1. The tender documents for the work “Name of Work: “Extension of Runway (Rigid)
with Blast Pad, Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing of
Existing Runway (Flexible) and other Associated works (Civil & Electrical) at
Kolhapur Airport.” SH: - “Job Contract for 04 no’s Project Assistant, 02 no’s
of Office Assistant and 02 no’s office attendant for day to day works”. have been
sold to me/us by Airports Authority of India and I/we hereby certify that I/we have inspected the
sites and read the entire terms and conditions of the tender documents made available to me/us on
CPP portal which shall form part of the contract agreement and I/We shall abide by the
conditions/clauses contained therein.

2. I/We hereby unconditionally accept the tender conditions of AAl’s tender documents in its
entirety for the above work.

3.  The contents of Notice Inviting Tender of the Tender Document have been noted wherein it is
clarified that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to upload any additional file or put any remarks/conditions in the tender uploaded

in Envelope-l, II, Il & IV. In case, any condition(s) are found in Envelope-l i.e. tender fee bid
then Envelope Il i.e PQ bid shall not be opened, or if any condition found in Envelope Il then
Envelope Il i.e Technical Bid shall not be opened, or if any condition found in Envelope —IlI

then Envelope IV i.e. price bid shall not be opened, or if any condition found in Envelope-IV
then tender shall be rejected and AAl shall without prejudice to any other right or remedy be at
liberty to forfeit the 10% of earnest money.

4, I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAIl asks for bribe / gratification, |/We will immediately report it to the
appropriate authority in AAL.

5. I/we hereby submit the required earnest money (EMD) as mentioned in Tender Doc. for the
work in form of Demand Draft.

6. The required earnest money for this work has been submitted and the scanned copy of
EMD is attached here with.

7. 1/We agree that “If at any stage, any information / documents submitted by us are found to be
false, we shall be liable for debarment from tendering in AAl, apart from any other appropriate
/ legal action”.

Yours faithfully,
(Signature of the tenderer)
With rubber stamp

Date:

(C-NIL I-NIL O-NIL) PR-1



AFFIDAVIT (on Rs. 100 Stamp paper)

L, (Name), aged ... years, s/o

veveenee... (Name), Proprietor/ Managing Partner/ Managing Director

of oo on .. (Name of the Agency) do hereby solemnly affirm and state
as follows:

I am competent to swear this affidavit on behalf of ......................... (Name of
agency). | state that, in the event of work is awarded to our agency, the wages to be paid to

the workers engaged shall not be less than the minimum wages determined by appropriate

Govt. Authorities from time to time.

Dated this, the ....................... Day of .....................month ......................
Year.

DEPONENT

Place:

Date:

Note: This affidavit is to be attested by a First Class Magistrate / Notary Public on non-
judicial stamp paper of Rs. 100/-.

(C-NIL I-NIL O-NIL) PR-2



Undertaking for GST

IWe. .o hereby by undertake that I/we are
registered under GST vide registration NO............ccoiiiiiiiiiiiiiii, and

compliant of GST provision.

In the case of non-compliance of GST provision and blockage of any input

credit, I/we shall be responsible to indemnify AAI.

Signature with stamp
Authorized Signatory of the contractor......

(C-NIL I-NIL O-NIL) PR-3



UNDERTAKING ON DEBARRING/BLACK LISTING

(Name of the Agency) do hereby solemnly affirm and declare that the firm is not blacklisted or

debarred/ suspended by any Government Department or any Autonomous body.

Agency

Place:

Date:

(C-NIL I-NIL O-NIL) PR-4
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SPECIAL CONDITIONS OF CONTRACT

. Special Conditions shall be read in conjunction with the General Conditions of contract.
Technical specifications, drawings, any other documents forming part of this contract and
amendments /corrections there to wherever the context so requires. Notwithstanding the
subdivision of documents in to these separate sections and volumes every part of each shall
be deemed to be supplementary to and complementary of every other part and shall be read
with into the contract so far as it may be practicable to do so. Where any portion of the
general condition of contract is repugnant to or at variance with any provisions of the special
conditions of the contract unless a different intension appears, the provision of the special
condition of the contract shall be deemed to override the provision of general conditions of
contract and shall to the extent of such repugnancy, or variations, prevail.

. As the site of the work is in the restricted area, the Contractor is required to obtain Photo
Identity Card (PIC) for his Staff, to be issued by BCAS, through AAI. Police Verification
Certificate is to be obtained for all the Staff to be deployed by him under this Contract. Any
other formalities as applicable / enforced from time to time shall be complied at no extra
cost. No claim whatsoever on this shall be allowed. Incidental expenses incurred towards
PIC,s Photos & fees for police verification if any shall be borne by the Contractor. The
PIC’s to be re-validated in advance as no employee will be permitted in the Terminal
Building & in Operational area without valid PIC.

. Prior to commencement of this contract the Contractor shall submit a list of his employees
who will be deployed along with their Bank Account No and other relevant details as per
requirement of this contract.

If at any time the work or conduct of any employee is found unsatisfactory by AAI such
persons shall be removed by the contractor immediately and replaced with suitable
substitute. The contractor is liable to replace the workman on the directives of AAI in the
following conditions-

a. If the workman is not proficient enough to the requirement of the work.

b. If the workman is not physically fit for the job.

c. If the workman is misbehaving.

d. If the workman is acting against the interest of AAI.

e. If the workman is non-punctual or irregular.
If the output of workman is not to the expectation of AAL.

g. The decision/assessment of AAI on this matter will be final & binding.

. The Contractor shall comply with all applicable laws, Ordinance, Rules & Regulations
prescribed in Contract Labour Act 1970; EPF Act 1952; ESI Act 1948; Payment of Wages
Act 1936, and Minimum Wages Act 1948 and Workman Compensation Act 1923 in
respect of this contract and shall pay at his own cost all charges in connection
therewith.

=h

. The contractor should have valid ESIC/EPF registration towards any number of workers
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employed / to be employed by him for this contract. He will be responsible for making ESI/
EPF contribution payment for these contract workers/employees irrespective of their
numbers on behalf of employee’s contribution and Employer’s contribution as per ESI/ EPF
Act. of Govt. Tenderer will not include cost of EPF & ESIC (employee contribution) in his
offer, same will be paid on production of documentary evidence. Contractor has to submit the
proof of EPF/ ESI payment made by him to AAIL. In case the Contractor fails to comply
with above requirements, AAIl will impose penalty and withhold necessary amount from
the payment due to the Contractor for settlement of claims.

7. The GST shall be paid by the contractor to the concerned department on demand and it
will be reimbursed to him by AAI after satisfying that it has been actually and genuinely paid
by the Contractor.

8. Monthly running payments will be made to the Contractor once in a month after deduction of
taxes, recoveries, penalties, statutory deductions etc which the Contractor might have
rendered himself liable. The Contractor has to submit his bill every month for the
completed period of one month with all supporting documents as required.

9. Payment shall be released by AAI through bank /electronic clearance. Requisite bank details
to be submitted shall be reimbursed on production of documentary evidence. The
payment to the workmen engaged by the contractor has to be made on or before 7th of
every month. The contractor shall open bank accounts in respect of each contractor labour,
working at the Airport and deposit and disburse their wages through Bank either by
cheque or crediting in the labour’s account through ECS after obtaining authorization
from the contract workers.

10.Income Tax deductions shall be made from all payments made to the Contractor as per
the rules and regulations in force in accordance with the Income Tax Act prevailing
from time to time. Labour cess as per rules and regulation in force shall be deducted from the
bills of contractors and deposited with designated authority.

11.The contract shall be liable to provide manpower during the entire period of contract, in
case of absence, leave due to sickness of the deioloyed emﬁloyee then the contractor shall be
liable to arrange a substitute employee failing which, a proportionate deduction in the
monthly bill shall be done by AAL.

12.1In case the agency fails to deploy the staff as mentioned above, the same will be liable to
pay a penalty @ Rs. 700/- per day per head. This amount shall be in addition to proportionate
deduction.

13. The contractor has to ensure that the services are not disturbed either due to absenteeism or
due to willful act of his staff. Maximum care and precautions shall be taken to avoid any
system breakdown. In case workforce deployed by the contractor resort to any kind of
industrial action, the contractor shall arrange to deploy alternate workforce of sufficient
strength and competence to maintain the normal operations.

14.The work force deployed for this job contract shall be the regular employee of the
Contractor. The Contractor shall be responsible for the recruitment, retenment and
retrenchment of the employee of their establishment and for settlement of dispute arising out
of the terms and conditions of services of the personnel.
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15.1n case of default, authority shall have the right to terminate the contract after serving a
notice for a period of 07 days in advance.

16. The Contractor shall comply with the security rules and regulations being enforced from
time to time at the work place. The contractor & his employees shall abide by security
regulations framed by AAI, BCAS or Security Agencies.

17.AAIl Shall by upon the contractor to produce all original challans, documents etc. for
verification with regard to payment of minimum wage, PF, ESIC etc.

18. In case of any violation of statutory provisions with regard to minimum wage, EPF etc., AAI
may refer the case to the appropriate authorities to take action against the erring contractor
and AAI shall not be responsible for any consequence thereof.

19.1t shall be the responsibilities of the contractor for payment wages and other statutory
benefits etc. AAI shall not be responsible for any violation on the above if any made by the
contractor.

20. AWARD OF CONTRACT:

20.1 The acceptance of the e-tender will be intimated to the successful bidder by AAl,
either by email, Fax or by letter.

20.2 AAI shall be the sole judge in the matter of award of contract and decision of AAI
shall be final and binding.

21. ANNULMENT OF AWARD :

Failure of the successful bidder to comply with the requirements shall constitute sufficient
ground for the annulment of the award and forfeiture of the EMD.

22.EARNEST MONEY :

22.1 The EMD amount shall be forfeited in the following events.

22.1.1 If the successful bidder fails to enter into a contract with AAI within 15 calendar days
after the receipt of the work order.

22.1.2 In the event of not accepting the conditions of the contract even after agreeing to do so
and submitting the letter of un-conditional acceptance of terms.

22.2 No interest or any other expenses, whatsoever, will be payable by AAI on the EMD in
any manner.

23. TERMINATION FOR DEFAULT:

23.1 The AAI may, without prejudice to any other remedy for breach of contract, by written
notice of default, sent to the Contractor, terminate this Contract in whole or in part in any
or the following events.

23.2 If the Contractor fails to perform any other obligation(s) under the Contract.
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24. SPECIAL CONDITIONS :

24.1 For any disputes where legal action is compelled to be initiated by any of the party,
Jurisdiction of the court shall be Kolhapur only.

24.2 Unskilled Manpower should know Hindi/Marathi language and well conversant with day
to day office jobs.

24.3 Working Hours for highly Skilled, skilled and unskilled Manpower (Computer Operator)
shall be 8 Hrs. per day, plus lunch break 30 minutes i.e total 48 Hrs. working per week
(excluding lunch break). He should have minimum graduate pass from any govt.
recognized university and required computer course.

25. COMMERCIAL SPECIFICATIONS
25.1. Revision of Minimum Wages:
Current rates of minimum wages are given below:
1) Providing Technical Assistant: ¥ 19,058/-Per Month
2) Providing Office Assistant: ¥ 17,316/-Per Month
3) Providing Office Attendant: ¥ 13,078/-Per Month

Note - Where both Central and State Govt. has fixed the minimum rates of wages, the rates of
wages whichever is higher will be applicable.

25.2. The labour wages are revised twice in a year by the Office of Regional Labour
Commissioner (Central).

25.3. The difference in minimum wages based on the actual payment made to the labours
will be paid to the contactor on revision of minimum wages by the Office of Regional Labour
Commissioner (Central). The contractor has to submit the proof for payment of wages to the
labours for reimbursement of difference of wages. No overhead & profit shall be given to the
contractor on this.

25.4. The contractor shall be responsible for the following points during period of contract:-

a. The contractor is required to pay bonus @ 8.33% of wage payment to their workman
employed in two installments, first on completion of 6 months of the contract and second
before final bill.

b. No extra payment will be paid if deployed during night hours.
26. SUFFICIENCY OF TENDER: -

a. Particulars and data furnished in the various sections of the tender documents need not
be taken as complete by themselves. They are intended to serve as rough guidance
only for the contractors to quote for the item rate tender. The tender shall, therefore, in
their own interest examine conditions of contract of work furnished in the tender
documents.
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b. They shall also obtain for themselves all necessary information as to risks,
contingencies and other circumstances which may affect or influence their tender. No
extra charges consequent on any insufficient appreciation or otherwise shall be
allowed. The contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of works/items, quantities or in bills of quantities which
rates and price shall except as otherwise provided cover all his obligations under the
contract and all matters and things necessary for the proper completion of the work.

c. Should there be any discrepancy in or any doubt or obscurity as to the meaning of any
of the tender documents, clarification should be sought by e-mail sufficiently in
advance of the last date fixed for the receipt of the tender from the concerned Sr.
Manager (E-C)/Asst. Gen. Manager (E-C) The department will have a right to make
any amendments in the tender documents and any such changes will be intimated to
the tender at least three days before the date fixed for receipt of tender.

27.WATER SUPPLY : -
The Contractor shall make his own arrangement of water, his staff and workmen at his own
cost or 1 % of gross value of work done shall be recovered if the water is used from the
sources available within the premises of AAL.

28. MANAGEMENT OF CONTRACT LABOUR - DISBURSEMENT OF WAGES
THROUGH BANK

The contractor shall open bank accounts in respect of each contractor labour, working at the
Airport and deposit and disburse their wages through Bank either by cheque or crediting in
the labour’s account through ECS after obtaining authorization from the contract workers.
29.DIFFERENCE BETWEEN FIRST LOWEST BIDDER (L-1) AND OTHER BIDDERS
(L-2ETC)).
Final bill will be worked out at the accepted agreement rates (L-1) and also with quoted rates
of L2 tenderers. The amount of final bill to be paid will be restricted to the lowest, so that
overall position of the lowest tenderer remains unchanged.
30. This notice of Tender shall form part of the contract document. The successful Tenderer /

contractor, on acceptance of his Tender by the Accepting Authority, shall within 15 days
from the stipulated date of start of work sign the contract consisting of Notice Inviting
Tender, General Conditions of Contract, Special / Additional Condition, General and
Particular Specification, Tender Conditions as issued at the time of invitation of Tender and
acceptance thereof with any correspondence leading there to.

Sr. Manager (E-C),
Airports Authority of India,
Kolhapur Airport, Kolhapur






Schedule ‘A’

Name of Work: “Extension of Runway (Rigid) with Blast Pad, Taxiway, Apron, GSE Area, Isolation Bay, RESA, Resurfacing of
Existing Runway (Flexible) and other Associated works (Civil & Electrical) at Kolhapur Airport.”

SH : - “Job Contract for 04 no’s Project Assistant, 02 no’s of Office Assistant and 02 no’s office attendant
for day to day works”.
Sl.no. Description Unit Quantity

1 Providing 04 No.’s Project Assistant for day to day office work, execution, estimation, No. 48

supervision etc. for various civil works at Kolhapur Airport.(Project Assistant should have
completed BE Civil Engineering or equivalent qualification from recognized university or
Diploma in Civil Engineering with two years experience from recognized university)
(4nos x 12 months =48 nos)

(Note: Rate to be quoted for per person per month)

2 Providing 02 No’s Office Assistants for day to day office work (typing & e-mail), estimation No. 24
etc. of various civil works at Kolhapur Airport.

(2 nos x 12 months =24 nos)

(Note: Rate to be quoted for per person per month)

3 Providing 02 No.’s Office Attendant for day to day work etc.at Kolhapur Airport. No. 24
(2nos x 12 months =24 nos)
(Note: Rate to be quoted for per person per month)

Signature Not Verified T

Digitally signed by PUJA KAILASH M |
D;@Q%QOZO.OY.Z? 17:33:56 IST '
Location: eProcurement System for Centr
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