



दिल्ली मेट्रो रेल कॉर्पोरेशन लि०
DELHI METRO RAIL CORPORATION LTD.

(भारत सरकार एवं दिल्ली सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVERNMENT OF INDIA AND GOVT. OF DELHI)

No. DMRC/Tender (O&M)/OCW-825/2020/866/2358

दूरभाष Tel.: 23417910/12
फैक्स Fax : 23417921

CIN No. U74899DL 1995GOI068150

Date: 29/12/2020

M/s Technocrats Construction Co.
1532, Sec-45,
Gurgaon-122003
Ph. No. - 9818661592

Sub: Contract: OCW-825: Truss painting work including painting of MS Structure of IHCS Platform, Staircase etc at Ajrona Depot of Line-6.

Ref: (i) Online Open e-Tender submission on e-tendering portal on 26.09.2020.
(ii) Opening of Technical bids online on 28.09.2020
(iii) Reply to post bid clarifications submitted on 12.11.2020

Dear Sir,

1. With reference to above, Letter of Acceptance (LOA) is hereby issued to you for the above mentioned work at total cost of ₹ 68,13,868.25 (Rupees Sixty Eight Lakh Thirteen Thousand Eight Hundred Sixty Eight and Twenty Five Paise Only) including all taxes, duties, octroi, royalties etc.
2. This 'Letter of Acceptance' is sent herewith to you in duplicate. You are requested to return one copy of it duly acknowledged and signed by authorized signatory on all pages indicating "Unconditional Acceptance" thereof so as to reach the undersigned within seven days (one week) of the receipt of this letter.
3. This 'Letter of Acceptance' shall be treated as "Notice to Proceed" as defined in clause 8.1 of GCC and the completion period for this work is 09 Months from the stipulated date of commencement of work.
4. You shall ensure full compliance with Tax Laws of India with regard to this contract and shall be solely responsible for the same. You shall keep the employer fully indemnified against your liability of tax, interest, penalty etc. in respect thereof which may arise.
5. Dy. CE/C&S-IV of this organization will be the Engineer for this contract.

नवल किशोर राणा / Navil Kishore Jha
रा. पू. व. अधिकारी / RA. P. V. Officer
दिल्ली मेट्रो रेल कॉर्पोरेशन लि. / Delhi Metro Rail Corporation Ltd.
मेट्रो भवन, बाराखम्बा रोड, नई दिल्ली-110001
Metro Bhawan, Barakhamba Road, New Delhi-01

OCW-825 Page 1 of 2

6. You are requested to contact the Dy. CE/C&S-IV immediately for further necessary action in this matter and to start the work within 7 days from the date of issue of this L.O.A. or as per the instructions of Engineer.
7. All the works shall be executed in accordance with the specifications stipulated in Tender document.
8. It may please be noted that until a formal agreement is executed, this letter will constitute a binding Contract between you and DMRC. Please take necessary action as required vide Clause Nos. F4 and F5 of Instructions to Tenderers (ITT) regarding signing of agreement within 45 days from the date of issue of letter of acceptance and submission of performance security within 30 days from the date of issue of LOA. Further, it is pertinent to mention that delay in submission of performance security shall attract penal interest/lead to termination as per clause 4.2 of GCC.
9. The amount of performance security for this contract has been reduced from 10% to 3% of the value of contract due to COVID-19 pandemic. Accordingly, the revised clause F5.1 of ITT is attached herewith.

Thanking you,

Yours sincerely,

For Delhi Metro Rail Corporation Ltd.

नवल किशोर झा / Naval Kishore Jha
उप मुख्य अभियंता, O&M
मिनिस्ट्रियल
मेट्रो भवन, बारकम्भा रोड, नई दिल्ली
Dy.CE/Tender (O&M)

(N.K. Jha)

29/11/2020

Encl: 1) One copy of this letter in duplicate & Revised Clause F. 5.1 of ITT.