



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Govt. of India)

PROJECT IMPLEMENTATION UNIT (PIU) - JALPAIGURI

Sevoke Road, Jyotinagar, Near Don Bosco School, Siliguri - 734001 (W.B.)

Tel. : 0353-2540565, e-mail : sil@nhai.org, piusiliguri@gmail.com



संदर्भ / Ref. No.

JAL/35021/2020/NH-31D/Emergent Repair/ 49

दिनांक / Dated

06.01.2021

OFFICE ORDER

Sub.: Short Term Improvement and emergent repair from km 19.600 to km 23.00 portion of NH-31D (Binnaguri Bypass) [NIT No. 01/2020-21/NH-31D/Emergent Repair].
: Opening of e-Financial Bid.

Ref : NHAI, RO-Kolkata E-office Notesheet (approval) dated 06.01.2021

A committee has been constituted with approval of R.O., Kolkata vide letter no. NHAI/RO-KOL/001/2020/12/26/1672 dated 21.12.2020 for opening and evaluation of Technical & Financial Bid (e-Tender mode) of NIT No. 01/2020-21/NH-31D/Emergent Repair as under :-

- | | | |
|---|---|------------------|
| 1. Sh. Sanjeev Kumar Sharma, Project Director, PIU-Jalpaiguri | - | Chairperson |
| 2. Sh. Raju Kumar, Manager (Tech), PIU-Jalpaiguri | - | Member Secretary |
| 3. Sh. P. Dasgupta, Manager (Tech), PIU-Jalpaiguri | - | Member |
| 4. Sh. S. Shambhu, Manager (Tech), RO-Kolkata | - | Member |
| 5. Sh. Sukhamay Majumdar, Jr. AO, PIU-Jalpaiguri | - | Member |

Schedule for opening and evaluation of Financial Bid (e-Tender mode) is fixed as follows:-

Description	Date & Time of opening and evaluation of e-Financial Bid (e-tender mode)
Short Term Improvement and emergent repair from km 19.600 to km 23.00 portion of NH-31D (Binnaguri Bypass) [NIT No. 01/2020-21/NH-31D/Emergent Repair]	08.01.2021 at 12:30 hrs.

The committee members are requested to make it convenient to attend PIU office at the scheduled date & time positively.



(S. Majumdar)

Jr. Accounts Officer
For Project Director

Copy for information to :

1. The CGM(T) & R.O-Kolkata, NHAI, Kolkata.
2. All Committee Members.
3. Notice Board.

C:\Srs\MANAGPR\Des\app\ender\Folder\2020\21\Letter.doc

Name of the Firm	Status of Clarification Submitted	Remarks
M/s M/s Jai Mata Dee Construction, Ranchi, Jharkhand	Submitted vide letter dt. 31.12.2020 Annexure-F	QUALIFIED
M/s Roads India International, Raiganj, Uttar Dinajpur	Submitted vide letter dt. 31.12.2020 Annexure-G	QUALIFIED
M/s Himalayan Road Construction Pvt. Ltd., Siliguri, Darjeeling	Submitted vide letter dt. 30.12.2020 Annexure-H	QUALIFIED
M/s Kamac Engineer's (P) Ltd., Siliguri, Darjeeling	Submitted vide letter dt. 29.12.2020 Annexure-I	QUALIFIED

(Final Technical Bid Evaluation Sheet enclosed, Annex.- A)

Considering the NHAI Guidelines/Financial Rules and urgency of the work the tender committee discussed the evaluation over phone/Online and unanimously recommends to open the financial bid of responsive/qualified bidders after getting approval from the Competent Authority, NHAI on convenient date as per availability of Tender Committee members (MoM dt. 01.01.2021 enclosed).

In view of above and as per recommendation of the tender Committee Members it is requested that approval may be accorded for opening of the financial bid of the responsive/qualified bidders (PIU-Jalpaiguri forwarding letter dated 01.01.2021 enclosed).

05/01/2021 2:49 PM

SANJEEV KUMAR SHARMA
(PD PIU – JALPAIGURI)

Note No. #2

Please take further necessary action.

 **approval of RO.pdf**

06/01/2021 4:26 PM

R.P. SINGH
(RO-KOLKATTA)

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
PIU-JALPAIGURI**

Dated: 01.01.2021

**Minutes of Meeting of Opening & Evaluation of Technical Bid,
NIT No. 01/2020-21/NH-31D/Emergent Repair**

1. Name of Work: Short Term Improvement and emergent repair from km 19.600 to km 23.00 portion of NH-31D (Binnaguri Bypass).

2. Introduction: As per delegation of power approval of estimate for the subject work amounting to Rs 4,19,81,095/- has been accorded by the CGM(T) & RO-Kolkata.

3. Invitation of Bids: Bid was invited from the office of The Project Director, NHAI, PIU-Jalpaiguri for the above stated work. For wide publicity bid was advertised in NHAI website & E-Tendering portal vide letter No. SLG/25014/2020/Misc./905 dated 09.12.2020.

4. Opening of Technical Bid: For opening and evaluation of Technical Bid & Financial Bid, a committee was formed from the office of Project Director, NHAI, PIU-Jalpaiguri with approval of the R.O. Kolkata vide letter no. NHAI/RO-KOL/001/2020/12/26/1672 dated 21.12.2020, comprising of the following members.

1.	Sh. S.K. Sharma, Project Director, PIU-Jalpaiguri	-	Chairperson
2.	Sh. Raju Kumar, Manager (Tech.)	-	Member Secretary
3.	Sh. P. Dasgupta, Manager (Tech.), PIU-Jalpaiguri	-	Member
4.	Sh. S. Shambhu, Manager (Tech.), RO-Kolkata	-	Member
5.	Sh. Sukhamay Majumdar, Jr. Accounts Officer, PIU-Jalpaiguri	-	Member

Bid was opened on 23.12.2020 at 15.30 hrs. (as per Office Order No JAL/35021/2020/NH-31D/Emergent Repair/966 dated 22.12.2020) at e-portal in the office of the Project Director, NHAI/PIU-Jalpaiguri by the said committee members. On opening of e-portal it was found that 4 nos. Bids have been uploaded in the e-tender portal for this NIT. The name of the Bidder who submitted the e-Bids are :-

- (i) M/s M/s Jai Mata Dee Construction, Ranchi, Jharkhand
- (ii) M/s Roads India International, Raiganj, Uttar Dinajpur
- (iii) M/s Himalayan Road Construction Pvt. Ltd., Siliguri, Darjeeling
- (iv) M/s Kamac Engineer's (P) Ltd., Siliguri, Darjeeling

5. Evaluation of Technical Bid :

Bids have been evaluated as per eligibility criteria of TOR. After due scrutiny of Bid documents the tender committee vide Notesheet dated 29.12.2020 unanimously decided to seek clarification from the bidders regarding the following through e-mail within 31st December, 2020 :

Name of the Firm	Clarification required
M/s M/s Jai Mata Dee Construction, Ranchi, Jharkhand	(a) Non availability of Bitumen Brouser (b) Location of installed Batching Plant
M/s Roads India International, Raiganj, Uttar Dinajpur	(a) Non availability of Bitumen Brouser (b) Location of installed Batching Plant
M/s Himalayan Road Construction Pvt. Ltd., Siliguri, Darjeeling	(a) Non availability of Bitumen Brouser (b) Location of installed Batching Plant
M/s Kamac Engineer's (P) Ltd., Siliguri, Darjeeling	(a) Non availability of Bitumen Brouser (b) Non submission of Letter of Application as per Section-iv of ITB.

6. Compliance of Clarification


Clarifications from the Bidders were sought vide PIU letters dated 29.12.2020 (Annexure-B, C, D & E) and the Bidders vide their email has submitted their clarifications (Annexure-F, G, H & I). The status of clarifications submitted by the Bidders and remarks of the Tender Committee Members are as follows:

Name of the Firm	Status of Clarification Submitted	Remarks
M/s M/s Jai Mata Dee Construction, Ranchi, Jharkhand	Submitted vide letter dt. 31.12.2020 Annexure-F	QUALIFIED
M/s Roads India International, Raiganj, Uttar Dinajpur	Submitted vide letter dt. 31.12.2020 Annexure-G	QUALIFIED
M/s Himalayan Road Construction Pvt. Ltd., Siliguri, Darjeeling	Submitted vide letter dt. 30.12.2020 Annexure-H	QUALIFIED
M/s Kamac Engineer's (P) Ltd., Siliguri, Darjeeling	Submitted vide letter dt. 29.12.2020 Annexure-I	QUALIFIED

(Final Technical Bid Evaluation Sheet enclosed, Annex.- A).

7. Recommendation of the Tender Committee:

Considering the NHA Guidelines/Financial Rules and urgency of the work the tender committee unanimously recommends to open the financial bid of responsive/qualified bidders after getting approval from the Competent Authority, NHA on convenient date as per availability of Tender Committee members.


(Sukhamay Majumdar)


Jr. AO
PIU - Jalpaiguri
Member


(S Shantoshu)

Manager (Tech)
RO-Kolkata
Member



(Pradyut Dasgupta)

Manager (Tech)
PIU - Jalpaiguri
Member


(Raju Kumar) / 
(S.K. Sharma)

Manager (Tech)
PIU - Jalpaiguri
Member Secretary

Project Director
PIU - Jalpaiguri
Chairperson

CGMT & RO-Kolkata / PI.

06/1/21
PD, Jalpaiguri

Signature Not Verified

Digitally signed by PRADYUT DASGUPTA

Date: 2021.01.07 12:05:22 IST

Location: eProcurement System for Central PSUs