



राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड
(भारत सरकार की एक संयुक्त क्षेत्र कंपनी और भाग लेने वाली राज्य सरकार)

National High Speed Rail Corporation Ltd.
(A Joint sector company of Govt. of India and participating State Governments)

No. NHSRCL/MA/CPM/Mumbai/LA/RAP/20-21/07/01001126 Dated: 04.11. 2020

Amity Contractors Private Limited,
A-1, Ground Floor, Ghafoor Nagar,
Okhla, Delhi-110025.
Email- amity.acpl@gmail.com
Tel: +91 9911754675

Letter of Acceptance

Subject: Dismantling of existing structures in ROW, provision of Centre line pillars & survey pillars, ROW pillars and fencing around acquired land in Thane district within the alignment from Ch. 21.3 to Ch. 46.6 of MAHSR project of NHSRCL.

Ref: Your offer for Tender no. NHSRCL/MA/CPM/Mumbai/LA/RAP/20-21/07

Dear Sir,

The NHSRCL is pleased to accept your offer submitted by you in connection with tender no. NHSRCL/MA/CPM/MUMBAI/LA/RAP/20-21/07 opened on 07.10.2020 to perform the subject work at a total cost of ₹ 61,71,642.60/- (₹ Sixty One Lakh Seventy One thousand Six hundred and forty two and sixty paise only) inclusive of all taxes and levies with the terms and conditions embodied in this LOA and that provided for in the tender paper including latest General Conditions of Contract of National High Speed Railway Limited (NHSRCL) with rates quoted as under.

No	Item Description	Estimated amount in Indian ₹	Accepted Amount in Indian ₹	Above / Below estimate	Percentage % Above / Below
1	Schedule A- Dismantling and demolition of Existing Commercial and Residential Structures and compound wall in the ROW of MAHSR	48,50,301	1212575.25	Below	75 %
2	Schedule B- Pillaring and fencing	31,25,395	2031506.75	Below	35 %

Cond...2

Amity
4/11/2020

Project office: 1105-1106, 11th Floor Universal Majestic, P. L. Lokhande Marg, Chembur (West), Mumbai-400043. Email: cpm.mumbai@nhsrcl.in

नेशनल हाई स्पीड रेल कॉर्पोरेशन लिमिटेड

(केंद्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

पंजीकृत कार्यालयएशिया : भवन, द्वितीय तल, रोड नं-205 सेक्टर-9, नईदिल्ली 110077

Registered Office: Asia Bhawan, Second Floor, Road No.-205, Sector-9, Dwarka, New Delhi-110077

+91-11-28070001/02/03/04 +91-11-28070150 psmd@nhsrcl.in

CIN No. U60200DL2016GOI291002

[f](https://www.facebook.com/NHSRCL) /NHSRCL [@nhsrcl](https://twitter.com/nhsrcl) www.nhsrcl.in

National High Speed Rail Corporation Limited

(A Joint Sector Company of Govt. of India and Participating State Government)

3	Schedule C-Supply of Cement	3,68,748	3,50,310.60	Below	5 %
4	"Schedule D-Supply and erection of Centre line, NSCP and ROW pillars for MAHSR alignment	19,65,000	12,77,250	Below	35 %
5	Schedule E-Any other USSOR 2011 items.	20,00,000	13,00,000	Below	35 %
	TOTAL		61,71,642.60		
	Quoted rate in word	Sixty One Lakh Seventy One thousand Six hundred and forty two and sixty paise only			

Detailed BOQ is enclosed as annexure A.

- 02. Performance Security:** You are requested to submit Performance Security as per the form provided in Annexure-7 of ITT within 30 days from date of issue of the Letter of Acceptance letter. The performance Security for subject work is ₹ 6,17,164.26 (₹ Six Lakh Seventeen thousands one hundred sixty four and twenty six paise only) i.e. 10% of contract value shall be submitted as per clause no. 4.2.1 of standard general condition of contract of National Highs Speed Railway Limited (NHSRCL) which is placed at Vol II of subject tender document. Performance Security, is payable either in the form of a Bank Draft, FDR or in the form of a Bank Guarantee from branch in India of a scheduled foreign bank or from a scheduled commercial bank in India (but excluding Cooperative Banks) acceptable to the Employer
- 03. Contract Agreement:** This LOA will constitute a legal binding agreement until formal agreement as per proforma of tender document is executed. The date of commencement of work shall be the date of issue of LOA. The contractor after having been called upon by notice to do so, be bound to execute an agreement based on accepted rates and conditions, in such form as the Railways prescribed and place the same with the Railways together with conditions of contract, specifications and schedule of prices referred to therein duly complete. Until the formal agreement is executed, this letter of acceptance shall constitute a binding on this contract between you and the Railways.
- 04. Payment Terms -** Procedure for claiming payment will be as per provisions contained in General Conditions of Contract i.e. clause no. 11.6. The payment will be made on the item rate basis upon the receipt of the quantities as certified by the Engineer-in charge in accordance to the BOQ as enclosed. You should ensure full compliance with the relevant tax laws with regard to this contract and you shall be solely responsible for the same. You shall keep Employer fully indemnified against your liability of taxes, interest, penalty etc. which may arise in-case.



05. **Details of Resources:** You are also required to submit the details of the resources proposed to be deployed under the contract as mentioned in the tender document. Other statutory labor requirements etc. to be maintained by you which may be requested by the respective Engineer-in charge during the certification of the bills.
06. **Arbitration clause:** In case of any dispute of any nature arising of the execution of the contract, it shall be support to arbitration in accordance with the provision of the Arbitration Act 1996 and or any statutory amendments or modification thereof for the time being and from time to time in force.
07. **Acceptance of LOA:** Kindly acknowledge the receipt of this LOA in duplicate and return one copy of the LOA duly signed on each page by legally authorized representative of you holding valid power of attorney within 14 days from the date of issue of this LOA.

Please come with the original copy of tender along with all Annexures and document submitted with tender for signing of the agreement as per para F4 of ITT of tender document.

Please acknowledge the receipt.

Encl: Accepted BOQ


(Anoop Shukla)

Dy. CPM-III/Civil/Mumbai/ NHSRCL

Project office: 1105-1106, 11th Floor Universal Majestic, P. L. Lokhande Marg, Chembur (West), Mumbai-400043. Email: cpm.mumbai@nhsrcl.in

नेशनल हाई स्पीड रेल कॉर्पोरेशन लिमिटेड

(केंद्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited

(A Joint Sector Company of Govt. of India and Participating State Government)

पंजीकृत कार्यालयएशिया : भवन, द्वितीय तल, रोड नं-205 सेक्टर-9, नईदिल्ली 110077

Registered Office: Asia Bhawan, Second Floor, Road No.-205, Sector-9, Dwarka, New Delhi-110077

+91-11-28070001/02/03/04 +91-11-28070150 psmd@nhsrcl.in

CIN No. U60200DL2016GOI291002

 /NHSRCL  @nhsrcl  www.nhsrcl.in

Validate Print Help

Item Rate BoQ

Tender Inviting Authority: National High Speed Rail Corporation Limited

Name of Work: Dismantling of existing structure in ROW, provision of Centre line Pillars, Survey pillars, ROW pillars and fencing around acquired land in Thane district within the alignment from Ch 21.3 to Ch 46.6 of MAHSR project of NHSRCL

Contract No: NHSRCL/MA/CPM/MUMBAI/LA/RAP/20-21/07

Name of the Bidder/ Bidding Firm / Company :	M/s Amity Contractors Private Limited					
PRICE SCHEDULE (This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)						
NUMBER #	TEXT #	NUMBER	TEXT #	NUMBER #	NUMBER #	TEXT #
Sl. No.	Item Description	Estimated Amount in Rs. P	Excess / Less	Percentage In Figures To be entered by the Bidder (%)	AMOUNT in Rs. P	AMOUNT In Words
1	2	6	9	13	53	55
1	Schedule A- Dismantling and demolition of Existing Commercial and Residential Structures and compound wall in the ROW of MAHSR	48,50,301	Less(-)	75.00	1212575.25	INR Twelve Lakh Twelve Thousand Five Hundred & Seventy Five and Paise Twenty Five Only
2	Schedule B- Pillaring and fencing	31,25,395	Less(-)	35.00	2031506.75	INR Twenty Lakh Thirty One Thousand Five Hundred & Six and Paise Seventy Five Only
3	Schedule C-Supply of Cement	3,68,748	Less(-)	5.00	350310.60	INR Three Lakh Fifty Thousand Three Hundred & Ten and Paise Sixty Only
4	Scheduel D-Supply and erection of Center line, NSCP and ROW pillars for MAHSR alignment (NS item)	19,65,000	Less(-)	35.00	1277250.00	INR Twelve Lakh Seventy Seven Thousand Two Hundred & Fifty Only
5	Schedule E-Any other USSOR 2011 items.	20,00,000	Less(-)	35.00	1300000.00	INR Thirteen Lakh Only
Total In Figures					6171642.60	INR Sixty One Lakh Seventy One Thousand Six Hundred & Forty Two and Paise Sixty Only
Quoted Rate in Words		INR Sixty One Lakh Seventy One Thousand Six Hundred & Forty Two and Paise Sixty Only				

CONTRACT PACKAGE NO: NHSRCL/MA/CPM/MUMBAI/LA/RAP/20-21/07

Name of Work: Dismantling of existing structure in ROW, provision of Centre line Pillars, Survey pillars, ROW pillars and fencing around acquired land in Thane district within the alignment from Ch 21.3 to Ch 46.6 of MAHSR project of NHSRCL

Sr No	Item No	Description of work	Unit	Quantity	Rate in INR	Amount in INR
		SCHEDULE - A-Dismantling and demolition of Existing Commercial and Residential Structures and compound wall in the ROW of MAHSR				
	1 NS	Dismantling / demolition of Structures of all height and types comprising either of RCC, Cement Concrete, Stone masonry, brickwork, wood work, Steel work, temporary sheds etc. by mechanical and /or manual methods. The debris shall be disposed off from the site at designated municipal dumping ground. The item includes dismantling, removal of debris and cleaning of site with all lead, lifts and transportation. The rate shall include all manpower, machinery etc used for demolition and disposal of debris including adjustment made towards the dismantled salvage material, which will be treated as contractor property and payment will be made after clearance of site. Tentative list of structure and its photographs are placed at Vol VI. Area and number of structure may vary as per site and other conditions. Structures will be handed over in phase manner as per progress of land acquired by NHSRCL for demolition. Some of the structure may require partially (Part infringing ROW of NHSRCL) demolition as per site condition as approved by Engineer in charge				
	2 NS	Pucca (Single story)	Per Nos	31	40031.5	12,40,976.50
	3 NS	Pucca (Multi storied - G+1 or more)	Per Nos	23	88500	20,35,500
	4 NS	Kaacha/semi pucca	Per Nos	59	23600	13,92,400
	5 NS	Dismantling and demolition of Compound wall Full demolition and dismantling work of compound walls of all shapes and heights, stone masonry work, brick work, steel work fencing, stone slab wall, etc by mechanical and manual methods. The debris shall be disposed off from the site at designated municipal dumping ground. The item includes dismantling, removal of debris and cleaning of site with all lead, lifts and transportation. The contractor to ensure the safety of adjoining buildings. The rate shall include all manpower, machinery etc used for demolition and disposal of debris including adjustment made	R M	1500	120.95	1,81,425
		Total				48,50,301.00
		SCHEDULE B -Pillaring and fencing				
1		Supplying at site				
2	241011	Precast R.C.C. standard posts (for barbed wire fencing) 1.8m long	per pole	1667	597.92	996732.64
3	241012	Precast R.C.C. standard struts 2.0metres long	per pole	200	483.32	96664.00
4	31010	Providing and laying in position cement concrete in specified proportion excluding cost of cement, centering and shuttering- All works up to plinth level				
5	31011	1:3:6 (1 Cement : 3 Sand : 6 graded stone aggregate 20mm nominal size)	cub mter	226	2154.09	486624.34
6	011010	Earth work in excavation as per approved drawing and dumping at embankment site or spoil heap within railway land, including 50 m lead and 1.5 meter lift, the lead to be measured from the center of gravity of excavation to enter of gravity of spoil heap. The to be measured from natural ground level and paid off in layers of 1.5 each, including work as per specification				
7	011011	All kinds of soil	cub mter	226	119	26894.00
8		Providing and fixing fencing Providing 1.2m high fencing with 1.8m R.C.C. Post placed every 3m apart, embedded in cement concrete blocks, every 15th post (or nearer if there is abrupt change of ground slope), last but one end post and corner post shall be struttled on both sides and end post one side only, and struts embedded in cement concrete blocks, provided with 5 horizontal lines and two diagonals of G.I. barbed wire 9.38kg per 100metres (min) between the two posts fitted and fixed with G.I. staples on turn buckles or G.I. binding wire tied to 6mm bar ribs fixed while casting the post (cost of posts, struts and concrete to be paid for separately)				
9	242010	Supplying and fixing of barbed wire weighing 9.38 kg per 100 metre (min) on previously erected posts with wire nails, hooks, stitching bolts, binding wire etc. straight and/or cross pattern. (Rate includes drilling of holes in the post wherever required) Note - This item can also be operated as extra over items 242010 to 242060 for fixing additional wire to those stipulated in the respective item	per metre of barbed wire	35000	15.05	526750.00
10	242080	Total				2441715.00
		Add above 28% on USSOR 2011 of Central Railway				683680.00
		Grand Total				3125395.00
		SCHEDULE -C Supply of Cement				
1	33060	Supply and using cement at work site				
1.01	033062	OPC 53 grade cement	Tonne	50	6095	304750.00
		Total				304750.00
2		Add above 21% on USSOR 2011 of Central Railway				63998.00
		Grand Total				368748.00
		SCHEDULE -D Pillaring and fencing				
1	NS-1	Supply and Erection of RCC pillars for Center line and NSCP encased in PVC pipe of 150mm dia and 1 meter length along the center line of proposed alignment. Center line pillars to be provided at every 100 m, important points of curves and other locations as defined in scope of work and as per approved drawing of NHSRCL. Three NSCP pillars to be provided at every Km Pillar to be buried 0.5 meter. Center line pillar shall be painted with Red color & NSCP shall be painted with yellow colour and chain age and NHSRCL shall be engraved on the top of the pillar. Cost of item includes material machinery, labours, tools, plants all lead and lift by contractor for the work	Each	250	1200.00	300000.00
2	NS-2	Supply and erection of Precast RCC boundary pillars (ROW pillars) as per the drawing for demarcation of land boundary at the distance of 50 m center to center and at every corner wherever width of ROW changes along ROW (both sides of ROW) of Mumbai Ahmadabad High Speed Rail Project by excavating pit, refilling and ramming and concreting with Contractor's material, tools, plants and labor etc. as per DRN : NHSRCL/MAHSR/GEN/DRG/Post/001 - Rev 01 as enclosed in tender document.	Each	1000	1665.00	1665000.00

		Total				1965000.00
1	USSOR 2011 OF CR	SCHEDULE - E- Any other USSOR 2011 items Any other USSOR 2011 items Item incidental to work. Note: USSOR item will paid as per accepted rate of tender.	LS	1	2000000	2000000
		Total				2000000

National high speed Rail corporation Limited/ Mumbai	
Detail Estimate Summary	
Name of work : Dismantling of existing structure in ROW, provision of Centre line Pillar, ROW pillar and fencing around acquired land in Thane district with the alignment from Ch 21.3 to Ch 46.6	

Schedule	Discription	Cost in Rs
SCHEDULE -A	Dismantling and demolition of Existing Commercial Land Residential Structures and compound wall in the ROW of MAHSR	48,50,301
SCHEDULE - B	Pillaring and fencing	31,25,395
SCHEDULE -C-	Supply of Cement	3,68,748
SCHEDULE - D	Supply and erection of center line NSCP and ROW pillars for MAHSR alignment (NS items)	19,65,000
SCHEDULE- E	Any other USSOR 2011 Items	20,00,000
Total		1,23,09,444

The SOR items are from USSOR 2011 of Central Railwat items and shall be executed, measured and paid, as per the provisions of Indian Railway Unified Standard Specifications.

Schedule A and D are NS items Schedule B, C and E are based on USSOR 2011 of central Railways