

By Post and Email

LETTER OF ACCEPTANCE

No: NHSRCL/BRC/MA/03/RUB Priyalaxmi - 2/213/2/OBRC480 Date: 25.11.2020

M/s. Rakesh Construction Company

S-201, Arush Signora,
Opp. Sai Krishna Hospital, Radhanpur Road,
Mehsna-384002, Gujarat.

Subject: Tender no.: NHSRCL/BRC/2020/38

Design and Reconstruction of Part Railway RUB No. 593 near Priyalaxmi Mill/Platform no. 7 of Vadodara Railway Station in connection with MAHSR Project.

- Reference:**
1. NIT no. NHSRCL/BRC/2020/38 dated 19.10.2020
 2. Tender No. **NHSRCL/BRC/2020/38**.
 3. Tender/ bid opened on 03.11.2020
 4. Financial bid opened on 10.11.2020.

Dear Sir,

With reference to above this is to notify you that your Tender/Bid dated 30.10.2020 for execution of the "Tender no.: NHSRCL/BRC/2020/38 - Design and Reconstruction of Part Railway RUB No. 593 near Priyalaxmi Mill/Platform no. 7 of Vadodara Railway Station in connection with MAHSR Project" for the Accepted Contract Amount of the equivalent of Rs. 3,00,92,780.56 (inclusive of GST.) (in words: Three Crore Ninety-Two Thousand Seven Hundred Eighty Rupees and Fifty-Six Paise only), as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by the Employer.



नेशनल हाई स्पीड रेल कॉर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भागलेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office: 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No (Office): 265-2600000, Email id: cpmbrcl@nhsrcl.in
पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office: Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077
+91-11-28070001/02/03/04, +91-11-28070150, Email id: psmd@nhsrcl.in
CIN No. U60200DL2016GOI291002

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are as under:


1. Scope of Work:
 - 1.1. Design and preparation of detailed good for construction drawing for reconstruction of part RUB no. 593 near Priyalaxmi Mill/Platform 7 of Vadodara Station including proof checking of same by reputed structural Engineer of Govt. Engineering college/ NIT. Design to include design of temporary MS Sheet pile/ RCC pile for retaining of existing RUB sides as per site requirement.
 - 1.2. Obtaining approval of GFC drawing from all stakeholders i.e. Vadodara Municipal Corporation (VMC), Western Railway etc. as applicable. NHSRCL will facilitate and assist in obtaining approval from all stakeholders.
 - 1.3. Construction of approximately 34.13m length of part of Priyalaxmi RUB No. 593, near Platform No. 7 of Vadodara Railway Station by cast-in-situ method. The construction to be done in phase manner.
 - 1.4. Proper connection and integration of newly constructing RUB with the old existing Priyalaxmi RUB No. 593, which was constructed in the year of 1932.
 - 1.5. Design & construction of proper drainage system, pitching work, turfing etc.
 - 1.6. All temporary works associated with construction of part RUB and integration of the same with existing RUB.
 - 1.7. Preliminary investigation works such as geotechnical Investigation, topographic survey etc. necessary for the detailed design & construction of RUB.
 - 1.8. Traffic management in work areas and installation of traffic signages during and after construction.



- 1.9. Dismantling of existing RUB, BG Track etc. as required for the construction of RUB and as per the Engineer's instructions during traffic block/non-traffic block
- 1.10. Laying and linking of BG track on PSC with all associated works such as laying of sleepers, packing of ballast, levelling, installation of all fittings etc. all complete as per the Indian Railway P.Way manual 2004 & latest.
- 1.11. Rectification of any damages caused by the Railway property and existing RUB due to the contractor's works (permanent as well as temporary).
- 1.12. Temporary support as deemed necessary for the protection of existing RUB and foundation of Existing RUB, which is not required to be dismantled.
- 1.13. All existing Utilities to be temporarily shifted/relocated during construction works to be clearly identified and shown in GFC drawings. Utility shifting work is to be done by the contractor and no additional payment will be done for the same. The approval from the utilities owner shall be in the scope of the Contractor.
- 1.14. Linking/ connection of drainage lines with local corporation lines.
- 1.15. Disposal of debris, surplus earth & any unwanted material etc. at the work site shall be in the scope of the Contractor.

2. Accepted rates and payment schedule are mention hereunder:

S. No	Schedule	Basic Value	Rate quoted in % age.	Amount
1	Schedule 'A1': USSOR-2011 Items	2,27,22,586.04	29.17% above	2,93,50,764.39
2	Schedule 'A2': USSOR-2019 Items	2,26,774.80	35.17% above	3,06,531.50



S. No	Schedule	Basic Value	Rate quoted in % age.	Amount
3	Schedule 'B': NH SoR 2015-16 Items	1,07,300.56	35.17% above	1,45,038.17
4	Schedule 'C': NS items for the various Works related to P-way	84,749.55	35.17% above	1,14,555.97
5	Schedule 'D': NS items for the various Works related to Mobilization/ Demobilization & SPT Testing	26,250.00	33.17% above	34,957.13
6	Schedule 'E': NS items for the various Works related to Diesel Pump Hiring	1,02,000.00	38.17% above	1,40,933.40
Grand Total Rs.				3,00,92,780.56
Total Amount in words: Three Crore Ninety-Two Thousand Seven Hundred Eighty Rupees and Fifty-Six Paisa only.				

3. You are hereby requested to please contact **Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
4. This Letter of Acceptance shall be treated as "**Notice of Commencement**" w.e.f. **01.12.2020**, failing which National High-Speed Rail Corporation Limited administration reserve right to take action as per Condition of Contract.



5. The completion period of above work will be **180 (One Hundred and Eighty) days** from the date of commencement (i.e. up to 30.05.2021) which may please be noted.
6. Please advise maximum / minimum number of labour that you will engage on the above work contract and register this work with concerned labour department at Vadodara and Ahmedabad.
7. You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.
8. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor M/s. Rakesh Construction Company, S-201, Arush Signora, Opp. Sai Krishna Hospital, Radhanpur Road, Mehsna-384002, Gujarat.
9. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project personnel to the Chief Project Manager / Engineer in charge of work, for his approval.



You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Annexure to ITT.

Please acknowledge the receipt.

Thanking you,



**Dy. Chief Project Manager,
National High-Speed Rail Corporation Limited,
Vadodara**

Encl: Bill of Quantities (30 pages)

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) D.G.M. Finance Manager, Vadodara for information and action please