

Letter of Acceptance

No: NHSRCL/BRC/MA/03/Survey Team(R1)/272/.2/OBRC/051

Date: 26.02.2021

M/s. Satellite Informatics Pvt. Ltd.

6, Narayan Apartment,
Bh. Kuber Bhavan, Raopura
Vadodara - 390001

Subject Supply of Survey Team for Mumbai - Ahmedabad High Speed Railway Project for working in Vadodara, Kheda And Anand Districts of Gujarat State

Reference: 1. NIT no. NHSRCL/BRC/2020/45 dated 04.12.2020
2. Tender No. **NHSRCL/BRC/2020/45**.
3. Tender/ bid opened on 29.12.2020
4. Financial bid opened on 16.02.2021.

Dear Sir,

With reference to above this is to notify you that your Tender/Bid dated 28.12.2020 for execution of the "Tender no.: NHSRCL/BRC/2020/45 - Supply of Survey Team for Mumbai - Ahmedabad High Speed Railway Project for working in Vadodara, Kheda And Anand Districts of Gujarat State" for the Accepted Contract Amount of the equivalent of Rs. 77,44,104.00 (inclusive of GST.) (in words: Seventy Seven Lakh Forty Four Thousand One Hundred and Four only), as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by the Employer.

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are a under:

Day 26/2/21

नेशनल हाई स्पीड रेल कोर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office: 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No (Office): 265-2600000, Email id: cpmbr@nhsrcl.in
पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office: Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077
+91-11-28070001/02/03/04, +91-11-28070150, Email id: psmd@nhsrcl.in
CIN No. U60200DL2016GOI291002

1. Scope of Work:
 - 1.1. The scope of work inter alia includes provisioning of 01 (One) Survey Team for 36 (Thirty-Six) months under Vadodara CPM office with a provision of further extension of 24 (Twenty-Four) months on existing terms & conditions to be mutually agreed by both sides. The teams shall undertake Cadastral Survey, DGPS Survey, Topography & detailed Survey, Traversing, levelling, Control pillar & central pillar fixing and checking work etc. with DGPS, Total Station, Digital level etc. Surveying instruments including planning, mapping, DGPS network triangulation to establishment of control points, georeferencing, pre & post processing data analysis & plotting using latest softwares etc. under CPMs (Chief Project Manager)/Vadodara. This survey team will also assist CPM's in checking the permanent works being executed by CPM's at site from time to time.
 - 1.2. This team at any given point of time shall consist of a minimum of 02 (Two) Surveyors along with 02 (Two) survey Assistants and 02 (Two) survey helpers with experience as mentioned in para 2.1 of Employer's requirement for carrying out the survey task along with all survey equipment and accessories to do Survey works as instructed by NHSRCL representative.
 - 1.3. The Contractor shall use latest state of art and duly calibrated Survey equipment of Trimble make or similar along with all other same make accessories required for the survey as mentioned in para 3 of Employer's requirement. The contractor shall submit a calibration certificate of all survey instruments from the manufacturer or his authorized service agent for every six month or whenever required by NHSRCL representative for precise work during the period of contract. At the time of team mobilisation, date of calibration certificate shall not be earlier than 01 month from the date of start of work and calibration certificate to be valid for six months.


26/2/21

1.4. The Contractor shall report to the client on day-to-day basis and shall provide the necessary supervision & assistance from the back-office on and as-need basis in regards to post processing of data and preparation of AutoCAD drawings in duly format as required by NHSRCL. The Contractor is also required to develop and process the survey data in standard AutoCAD drawing form and submit to NHSRCL representative on daily basis along with proper records in hard as well as soft copies.

2. Accepted rates and payment schedule are mention hereunder:

Item No.	Descriptions	Unit	Estimated Quantity (A)	Unit Rate (Rs.) (B)	Amount (Rs.) (A)X(B) = (C)
1	<i>Providing Survey team along with all the necessary survey instruments and other Misc. tools, materials etc. all complete with specifications and qualifications etc. given in the Employer Requirements (Vol. III) of the Documents and as per the instructions of Engineer-in-charge.</i>	<i>Month</i>	36	2,15,114.00	77,44,104.00
	Total Amount of Schedule A				77,44,104.00
Amount in Words: Seventy Seven Lakh Forty Four Thousand One Hundred and Four Only.					

3. You are hereby requested to please contact **Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.

[Signature]
28/1/21

4. This Letter of Acceptance shall be treated as **"Notice of Commencement" w.e.f. 01.03.2021**, failing which National High-Speed Rail Corporation Limited administration reserve right to take action as per Condition of Contract.
5. The completion period of above work will be **36 Months (Thirty Six Months)** from the date of commencement (i.e. **up to 29.02.2024**) which may please be noted.
6. Please advise maximum / minimum number of labour that you will engage on the above work contract and register this work with concerned labour department at Vadodara and Ahmedabad.
7. You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.
8. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor M/s. Satellite Informatics Pvt. Ltd., 6, Narayan Apartment, Bh. Kuber Bhavan, Raopura, Vadodara – 390001.
9. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project personnel to the Chief Project Manager / Engineer in charge of work, for his approval.

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Annexure to ITT.


26/4/21

Please acknowledge the receipt.

Thanking you,



**Dy. Chief Project Manager,
National High-Speed Rail Corporation Limited,
Vadodara**

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandraprabha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandraprabha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) D.G.M. Finance Manager, Vadodara for information and action please

Signature Not Verified

Digitally signed by Abodh Kumar
Date: 2021.02.27 19:17:59 IST
Location: eProcurement System for
Central PSUs