

NAME OF WORK: Construction of perimeter road in newly included operational area at Shillong Airport, Shillong.

E-TENDER APPLICATION SCRUTINY SHEET (Envelope-1)

1	NAME OF AGENCY	M/s Dhar Construction Company, Densimong, Maceable Rds, Shillong-793011	M/s Anu Enterprises Nabin Building, Ganga Market Itanagar 791111(Ap)	Shri Dhruvraj Kalia, Vill & P.O-Azara, Gowhat-781017	M/s M.D System, Umroi JP BPO, Umroi, Dist- Ri Bhoi	Nabha Das LB-137, Phase-2, Bhimnagar, Airfield, Bhubaneswar, Odisha - 751002	Surface Tech India Pvt. Ltd., 25 Shreemanta Market, A T Road, Guwahati-781001	M/S Zeebach & Sons PR Hill Supply Colony, Below Saitya Subha Hill, Near Kerala Church Kohima, Nagaland - 797001
2	Permanent account No	1	2	3	4	5	6	7
3	GST No of the firm	17AAFD2658K1Z5	BDRPP2230G	AKER1031B	BKFP1130M	ABTBD0174A	IAHCS49071	AFHFA160F
4	WORK EXPERIENCE	17AAFD2658K1Z5	17BDRPP2230G1Z5R	18AKER1031B2ZV	17BKFP1130M1Z1	21ABTBD0174A1ZC	17AAHCS490711Z3	13AFHFA160F1ZG
5	ONE WORK OF Rs. 82,55,350.00 (Excl. GST)	Name of work: Construction of 2-Lane Javal Bypass between Km54.200 and 69.200 (Length-7.99 Km) on NH-44 Under Sarp-NE Phase A in the state of Meghalaya, Job No-Sarp-NE/NH-44/MG/PWD/2013-14/222 Department/Organisation : Public works Department Meghalaya Cost: Rs.40,00,47,597.98 Date of start: 01.09.2013 Date of Completion : 29.12.2017 Actual Date of completion : 29.12.2017 Completion Cost - Rs.40,00,47,597.98	Name of work: C/o Bridge over Shva Key between Kaling and Hari village (Span 1meters) and C/o approach road from PMGSY road to Sisang Padk Field 400 mtrs Department/Organisation : Rural Work Dept. Nagaland Agreement Amount Cost: Rs.87,20,508.67 Date of start: 16.04.2018 Date of Completion : 25.03.2019 Actual Date of completion : 25.03.2020 Completion Cost - Rs.87,20,508.67	Name of work: Construction of Office cum Training Hall and Guest House and installation of Bore Well for SSPC CSB at Kalabari Boko, Kamrup (Assam) including internal electrical connecting. Department/Organisation : Central Public works Department Cost: Rs.1,42,82,585.00 Date of start: 21.03.2015 Date of Completion : 15.12.2015 Actual Date of completion : 30.08.2016 Completion Cost - Rs. 2,16,71,562.00	Name of work: Extension of Runway to 7500 ft. and allied works at Shillong Airport Barragun, SH: Diversion of Nallah (At critical area of Gide Path) at Shillong Airport (Phase-I) Department/Organisation Airports Authority of India Cost: Rs.91,92,740.00 Date of start: 22.02.2017 Date of Completion : 21.12.2017 Actual date of Completion -29.03.2018 Completion Cost - Rs. 1,29,91,702.00	Name of work: Construction & Maintenance at Rural Roads Under PMGSY Package No OR-04-30(B)/V in the district of Bhabrak Department/Organisation R W Division, Bhabrak Cost: Rs.255.07 Lakhs Date of start: 21.12.2011 Date of Completion -20.12.2012 Actual date of Completion -30.11.2014 Completion Cost - Rs. 231.81 Lakhs	Name of work: Provision of Composite Dispersal, Resurfacing of Existing Dispersal and Hanger floors at AFS Tezpur Department/Organisation : MDS,AFS Tezpur Cost: Rs.39.90 Crores Date of start: 11.09.2010 Date of Completion -10.09.2011 Actual date of Completion -08.09.2015 Completion Cost - Rs.32.07 Crores	1. Name of work: "Yampano to Takruy" Length - 11.00 Km under PMGSY Phase VIII Department/Organisation: PMDR&B, Nagaland Cost: Rs.410.73 Lakhs Date of start: 03.11.2012 Date of Completion - 02.05.2013 Actual date of Completion -30.06.2015 Completion Cost - Rs.410.73 Lakhs
6	TWO WORK OF Rs. 51,59,594.00(Excl. GST)							
7	THREE WORK OF Rs. 41,27,675.00 (Excl. GST)							
8	TDS Certificate	Not applicable as the experience certificate issuing Department is Govt. organization	Not applicable as the experience certificate issuing Department is Govt. organization	Not applicable as the experience certificate issuing Department is Govt. organization	Not applicable as the experience certificate issuing Department is Airports Authority of India	Not applicable as the experience certificate issuing Department is Govt. Department	Not applicable as the experience certificate issuing Department is Govt. organization	Not applicable as the experience certificate issuing Department is Govt. organization
9	TURN OVER OF Rs. 30,95,756.00							
10	YEAR 2017-18 ending 31.03.18	Rs. 9285.81 Lakh	Rs. 516.61 Lakh	Rs. 227.83 Lakh	Rs. 328.61 Lakh	Rs. 178.93 Lakh	Rs. 981.45 Lakh	Rs. 10015.20 Lakh
11	YEAR 2018-19 ending 31.03.19	Rs. 13655.47 Lakh	Rs. 543.24 Lakh	Rs. 204.07 Lakh	Rs. 339.32 Lakh	Rs. 108.56 Lakh	Rs. 431.06 Lakh	Rs. 11977.60 Lakh
12	YEAR 2019-20 ending 31.03.20	Rs. 13289.78 Lakh	Rs. 549.96 Lakh	Rs. 143.97 Lakh	Rs. 468.95 Lakh	Rs. 84.15 Lakh	Rs. 470.84 Lakh	Rs. 7330.93 Lakh
13	AVERAGE	Rs. 12077.02 Lakh	Rs. 536.60 Lakh	Rs. 143.97 Lakh	Rs. 385.63 Lakh	Rs. 123.88 Lakh	Rs. 997.65 Lakh	Not Submitted
14	Net Worth (Rs. 15,47,378 -/-)	Not Submitted	Rs. 235.57 Lakh	Rs. 110.41 Lakh	Rs. 417.65 Lakh	Rs. 79.52 Lakh	Rs. 7330.93 Lakh	Not Submitted
15	Tender Fee (Rs. 1180.00)	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00	Submitted online Rs. 1180.00
16	Performance for Earnest money Declaration	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
17	Unconditional Acceptance	Submitted Not correctly filled	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
18	GST Undertaking	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
19	Affidavit for minimum wages	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted

PMW
05/03/2021
Mg-1E-C

Handwritten signature
05/03/21

Handwritten signature
05-03-21
Bj Gm CCS

1	NAME OF AGENCY	M/s Dhar Construction Company, Demensions, Maccahale Rds, Shillong-793011	M/s Anu Enterprises Nabum Building, Ganga Market Itanagar 791111 (AP)	Shri Dhruvrajyoti Kalia, Vile P.O. Azara, Gowahati-781017	M/s M.D Syiem, Umroi JP BPO, Umroi, Dist- Ri Bhoi	Nabab Das LB-137, Phase-2, Bhimatarang Airfield, Bhubaneswar, Odisha - 751002	Surface Tech India Pvt. Ltd., 25 Shreemanta Market, A T Road, Gowahati-781001	M/S Zatechu & Sons PR Hill, Supply Colony, Below Sairya Sabha Hill, Near Kerala Church Kohima, Nagaland - 797001
13	Undertaking regarding Debarring / Blacklisting	Submitted 1	Submitted 2	Submitted 3	Submitted 4	Submitted 5	Submitted 6	Submitted 7
14	Authorization Letter/Power of Attorney	Not applicable	Submitted	Not applicable	Not applicable	Submitted Not in proper format	Submitted	Submitted
15	Copy of declaration (for MSME Units)	Not applicable	Not applicable	Not applicable	Not applicable	Not applicable	Not applicable	Not applicable
16	REMARKS	The agency has not submitted Net Worth Certificate as per e-NIT condition and Undertaking Acceptance letter is incorrectly filled. Agency may be asked to submit through CPP portal in shortfall document.	The documents submitted by the agency are meeting the minimum e-NIT Criteria. Hence Eligible.	The documents submitted by the agency are meeting the minimum e-NIT Criteria. Hence Eligible.	The documents submitted by the agency are meeting the minimum e-NIT Criteria. Hence Eligible.	Agency has submitted Affidavit for minimum wage and Undertaking for blacklisting are not as per format. Agency may be asked to submit correct document through CPP Portal in shortfall document.	The documents submitted by the agency are meeting the minimum e-NIT Criteria. Hence Eligible.	The agency has not submitted Net Worth Certificate as per e-NIT condition and Proforma for Earnest Money Declaration and GST Undertaking are incorrectly filled. Agency may be asked to submit through CPP portal in shortfall document.

Note - Total 07(Seven) Bidders have participated in Technical bid as mentioned above. Out of total 07 bidders, 04 (Bidders at sr. No 2,3,4 and 6 have submitted their documents to fulfil minimum Criteria of e-NIT, but During Scrutiny of document of Bidder at Sr. No-1,5 and 7, following observations have been found.

1. Bidder at Sr. No 1 has not submitted Net worth certificate and in the conditional acceptance of e-NIT "name of other work" is mentioned. Bidder may be asked to submit through CPP portal in shortfall document.

2. Bidder at sr. No. 5 has submitted Affidavit for minimum wage and GST undertaking in some other format. Bidder may be asked to submit through CPP portal in shortfall document.

3. Bidder at Sr. No 7 has not submitted Net worth certificate and in Affidavit for minimum wage and Undertaking regarding Blacklisting "Name of work is wrongly mentioned". Bidder may be asked to submit through CPP portal in shortfall document after correction.

Submitted for approval Please.

Prepared By
(B. Dikru)
Manager(E-C)
AAL Shillong Airport
05/03/2021

Approved by
(S.N.Pant)
DC(ME-C)
AAL Shillong Airport.
05-3-21

Checked & Recommended by
(Sarvesh Kumar)
Senior Manager(E-C)
AAL Shillong Airport.
05/03/2021

Signature Not Verified

Digitally signed by SARVESH KUMAR
Date: 2021.03.05 15:28:16 IST
Location: eProcurement System for Central PSUs