

Memo forwarding Tenders to Higher Authorities

1.	Name of Work	:	Appointment of Custom House Agent and freight forwarder for import shipment of 2 nd & last shipment containing HP DME-10, LP DME-06 & Test zig -01 with accessories by CRSD, AAI, New Delhi
2.	Ref. to Administrative Approval & Expenditure Sanction		
(i)	Number & Date	:	1207/CH/30.04.2019 from Chairman,AAI (TOC – 32-33 /c) , date: 30.04.2019
(ii)	Amount	:	Total Rs. 20.96 Cr./- (Rupees twenty crore and Ninety six lakh only)
(iii)	Proportionate amount available for the work included in the present tender	:	Rs. 2,94,73,800.25/- (Rupees Two Crore ninety four lakh seventy three Eight Hundred and Twenty Five only)
3.	Ref. to Tech. Sanction	:	Page: 173/c
(i)	Number & Date	:	Mopiens_33_DME_2nd Lot_/FF_CHA/2021, Da t e : 08 .10.2021
(ii)	Amount	:	Rs. 17,40,000/- (Exclusive of GST)
4.	Scope of work for which tender have been called for. Clearly indicating the items omitted from the sanction estimate	:	Appointment of Custom House Agent and freight forwarder for import shipment of containing HP DME-10, LP DME-06 & Test zig -01 with accessories by CRSD, AAI, New Delhi
5.	Ref. to approval of NIT		
(i)	Authority	:	GM(CRSD)
(ii)	Number & Date	:	NIQ No. AAI/CRSD/CUSTOM/NIT-0 2 /2021-22, dated 08-10-2021
6.	Ref. to Publicity		

- (i) Date of which Notice Inviting Tender was placed on notice board : 08-10-2021
- (ii) Date on which it was circulated to other offices : 08-10-2021
- (iii) Name of Newspapers (with dates) in which the Notice Inviting Tender was actually advertised : Not Required

7. (i) The date and time at which tenders were due to be received : 14.10.2021 At 11:05 Hrs
- (ii) Postponed date & time, if any, : No
- (iii) Reasons for postponement : N.A.
- (iv) Reference to publicity in regard to postponement of tenders : N.A.

8. The date from which tenders were available for sale to contractors : 08 . 10 .2021

9. Particulars of Contractors who participated in the tender process.

S.No.	Name of Contractor	Class in which registered	Department in which enlisted	Date of issue of tenders	Remarks
	1	2	3	4	5
1.	M/s Allways Logistics Pvt. Ltd.	-----	-----	08.10.2021	
2.	M/s Tiger Logistics India Ltd.	-----	-----	08.10.2021	
3.	M/s SIGNAL LOGISTICS PVT. LTD.	-----	-----	08.10.2021	
4.	M/s A and S Global Freight Solutions Pvt. Ltd.	-----	-----	08.10.2021	
5.	M/s In Synergy Supply Chain Solutions (P) Ltd.	-----	-----	08.10.2021	

10. Opening of Tenders
- (i) Date & Time at which tenders were due to opened : 14.10.2021 At 11:05 Hrs
- (ii) Date & Time at which tenders were actually opened : 14.10.2021 At 11:05 Hrs
- Name & Designation of Officers who actually opened the tenders : 1.Mr. K. K. Bhatowa (AGM-CNS , 2. Mr. Vaibhav Mishra (S CNS), 3. Mr. Surender Sharma (M-Finance)
- (iii) Have all the contractors deposited E.M. : Empanelled FF & CHA has already submitted PBG of INR 20 during empanelment and also L-1 bidder shall be submitting of work order value.

11. Positions of tenders received.

Name of Contractor	Tender Amount/Percentage above or below	Net tendered amount or percentage after taking into consideration the financial conditions of conditions
1	2	3
M/s In Synergy Supply Chain Solutions (P) Ltd. (L-1)	Rs. 17,80,400/- (above 2.32% of the estimated value)	Rs. 17,40,000/-
M/s A and S Global Freight Solutions Pvt. Ltd. (L-2)	Rs. 23,76,000/- (above 36.55 % of the estimated value)	Rs. 17,40,000/-
M/s Tiger Logistics India Ltd. (L-3)	Rs. 23,95,000/- (above 37.64% of the estimated value)	Rs. 17,40,000/-
M/s SIGNAL LOGISTICS PVT. LTD. (L-4)	Rs. 26,38,500/- (above 51.63 % of the estimated value)	Rs. 17,40,000/-
M/s All-ways Logistics Pvt. Ltd. (L-5)	Rs. 31,80,650/- (above 82.79 % of the estimated value)	Rs. 17,40,000/-

12. Date on which validity of tender expires : Validity of NIT is up to six months from the date of opening financial bids (14.10.2021) validity is up to 13 .04.2022 .

13. Remarks & Recommendations : The rates provided by L-1 bidder are reasonable and hence be accepted.

