

SHORT LISTING OF TENDERERS (Scrutiny Note)

Name of Work : Strengthening and repairing of AAI residential Colony road at M.P. Airport,
Udaipur

S No	Name of Contractor	Tender Cost (Rs. 1180)	Unconditional acceptance letter	EMD Declaration	GST undertaking	PAN No	GST No.	PF No.	ESIC No.	Affidavite min. wages (Stamp paper)	Affidavite Black list	PQ performa	Certificate Network (Rs. 11,15,100.00)	Undertaking Tools & Plant	Tender document	Details of similar works in last 7 years	Govt org./ Private(TDS)	Annualised Turn over for last 3 years (Rs. 22,30,200.00)	Recommendation
1	M/s Lok Shail Enterprises, H-15/B, Chitrangan Marg, C-Scheme, Jaipur-302001	On line	attached	attached	attached	ACXPK9891L	08ACXPK9891L1ZA	RJ/26224	15000-37648000 1009 2009	Attached	Attached	Attached	Attached	Attached	Attached	3 works, each of Rs. 29,73,600.00 or 2 works, each of Rs. 31,17,000.00 or 1 work of Rs. 59,47,200.00)	AAI	2018-19 344.66 2019-20 406.43 2020-21 0.00 250.36	Work Exp. Certificate is not as per NIT criteria. Asked document is not submit in CPP portal. Hence Rejected
2	M/s EQRA international, E-96, Road no. 1 Mewar Industrial area, Madri, Udaipur	on line	Attached	attached	attached	AABFE640IC	08AABFE640IC1Z2	RJ/12409	152362236 2041	Attached	Attached	Attached	Attached	Attached	Attached	1. Strengthening and re carpeting of operational perimeter road and construction of road between crash gates & runway at 08 & 26 end of runway at M.P. Airport, Udaipur (Dt. 54.71 lacs dt. 14.02.2020) 2. Annual maintenance work on Bharatpur-Deeg-Alwar Road (Rs.39.13 lacs Dt. 31.07.2020) 3. Short term improvement and routine maintenance of chittorgarh bypass km 159. of NH-79 to 212 of NH-76 udaipur to Chittorgarh km. 113.83 to 212 km. NH 76 Udaipur (two lane udaipur bypass) (Rs. 692.14 lacs Dt. 06.12.2015)	AAI Govt.	2018-19 201.90 2019-20 342.75 2020-21 0.00 181.55	Accept
3	M/s Jaman Lal, RZ-296C, M Block Palam colony, Raj Nagar-II, Palam colony, New Delhi	on line	Attached	attached	attached	AABPL4559J	07AABPL4559J1Z1	DL/39314	11-10-105892-1001	Attached	Attached	Attached	Attached	Attached	Attached	Construction of Perimeter road towards runway 26 and left out portion due to shifting of Operational boundary wall at M.P. Airport, Udaipur (Rs. 170.48 lacs Dt. 15.05.2015)	AAI	2018-19 465.38 2019-20 542.99 2020-21 0.00 336.12	Accept
4	M/s Hardayal construction & Project I.L.P. A-5 Golimar Garden, near Sahakar Bhavan, Jaipur	On line	attached	attached	attached	AAGFH9455E	08AAGFH9455E1Z6	RJ/1489666	15000-5088-60000999	Attached	Attached	Attached	Attached	Attached	Attached	C/O of emergency access roads at both end of runway at Jaipur airport (Rs. 123.72 lacs Dt. 23.05.2019)	AAI	2018-19 9756.22 2019-20 4849.41 2020-21 0.00 4868.54	Accept

Rahul
73/01/2022
Sr. Exe. (E-C)
M.P. Airport, Udaipur

[Signature]
13/01/2022
Asstt. Manager (E-C)
M.P. Airport, Udaipur

[Signature]
13/01/2022
Sr. Manager (E-C)
M.P. Airport, Udaipur