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DELHI METRO RAIL CORPORATION LTD.
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( A JOINT VENTURE OF GOVERNMENT OF INDIA AND GOVT. OF DELHI)

File No. DMRC/20/IV-025/2021 Date- 09.03.2022

LETTER OF ACCEPTANCE

To

M/s J. Kumar Infraprojects Limited
16-A, Andheri Industrial Estate,

Veera Desai Road, Andheri (W),
Mumbai-400053.

Tel: 022-67743555

Fax: 022-26730814

Email: gamar.choudhary@ikumar.com

Dear Sir,

1. This is to notify you that your Bid dated 09.08.2021 and revised Bid dated
17.02.2022 for execution of the “Contract DC-08: Design and Construction
of Twin Tunnel (Up & Down Line) by Shield TBM, Cut and Cover Tunnel
box and four Underground stations namely Aerocity, Mahipalpur, Vasant
Kunj and Kishangarh with Entry/Exits & Connecting subways from
chainage (-) 760 mt. to 5356.285 mt. of Aerocity to Tughlakabad Corridor
of Phase-IV of Delhi MRTS” for the Accepted Contract Amount of INR
1426,99,50,000 (Rupees One Thousand Four Hundred Twenty Six Crores
Ninety Nine Lakhs Fifty Thousand only) and USD 2,45,00,000 (USD Two
Crores Forty Five Lakhs only), as corrected and modified in accordance with
the Instructions to Bidders, including all duties, taxes, and other levies payable
by the Contractor under the Contract, or for any other cause, as per ITB 18.7, is
hereby accepted by DMRC.

2. For the purpose of PVC as per SP 13.8 of Particular Conditions, the bid
opening month will be considered as August 2021 in which the original
Technical bid was opened.

3. It may be noted that your assumed rate of progress of tunnelling by TBM in
number of rings per day is on higher side which if not achieved, may affect in
meeting the key dates as stated in Appendix-2B of Employer's Requirements.
Hence, as per your undertaking UTK-4, you shall deploy additional resources
over and above the resources proposed in your revised Construction schedule,
during the execution, if required, to meet the key dates of Appendix-2B of
Employer's Requirements and the cost for such deployment of additional
resources, if any, shall be borpé&jby you and DMRC would not pay anything
extra on such account.
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4. You are requested to furnish the Performance Security within 28 days in
accordance with the Conditions of Contract, using for that purpose the
Performance Security Form included in Section IX, Annex to the Particular
Conditions - Contract Forms, of the Bidding Documents.

9. This Letter of Acceptance is sent herewith to you in duplicate. You are
requested to return one copy of it duly acknowledged and signed by authorized
signatory on all pages indicating “Unconditional Acceptance” thereof so as to
reach the undersigned within one week of the issue of this letter.

6. You shall ensure full compliance with Tax Laws and Labour Laws of India with
regard to this Contract and shall be solely responsible for the same. You shall
keep the Employer fully indemnified against your liability of tax, interest, penalty
etc. in respect thereof, which may arise.

7. This Letter of Acceptance shall be treated as ‘Notice to Proceed’ w.e.f.
21.03.2022 as defined in SP 8.1 of Particular Conditions and the work shall be
completed within 42 months (Forty-Two months) from 21.03.2022.

8. Chief Project Manager-5 of this organization will be the Engineer for this
Contract.

9. You are requested to contact the Chief Project Manager-5 immediately for
further necessary action in this matter and to start the work.

Thanking you,

Encl: One copy of this letter in duplicate

Signature Not Verified
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