



दिल्ली मेट्रो रेल कॉर्पोरेशन लि० DELHI METRO RAIL CORPORATION LTD.

(भारत सरकार एवं दिल्ली सरकार का संयुक्त उपक्रम)
(A JOINT VENTURE OF GOVERNMENT OF INDIA AND GOVT. OF DELHI)

No. DMRC/S&T/TELE/CS60/

Date: 09.03.2022

LETTER OF ACCEPTANCE

M/s Eventure Softsol Private Limited

546A, 1st Floor, Chirag Delhi,

New Delhi-110017

Tel: +91-11-40153103,

Mobile: +91-9350184789

Email: ranjeet@eventure.co.in

Kind Attn: Mr. Ranjeet Malik, Manager Sales

**Subject: Contract CS60: Miscellaneous work (CCTV & Networking System) at Depots, Noida
Sec 62- DCC Building/ Stabling Yard and IGD Station – Subway (Airport Line).**

- Ref: 1. Online Bid submission of M/s Eventure Softsol Pvt. Ltd. on 06.12.2021
2. Post bid Query uploaded on CPP portal on 18.01.2022
3. Post Bid Clarification opened on 01.02.2022
3. Acceptance of Technical Bid on 14.02.2022
4. Acceptance of Financial Bid on 28.02.2022

Dear Sir,

- 1) We are pleased to inform you that, Delhi Metro Rail Corporation Limited (DMRC) has accepted your proposal submitted vide reference '1' above for the subject work of "Miscellaneous work (CCTV & Networking System) at Depots, Noida Sec 62- DCC Building/ Stabling Yard and IGD Station – Subway (Airport Line)" for total BOQ Price as mentioned below:

In Local Currency **INR 1,82,43,487.28/-** (Indian Rupees One Crore Eighty Two Lakh Forty Three Thousand Four Hundred Eighty Seven & Paise Twenty Eight only)

The above price is inclusive of all central/state/local taxes/tax under reverse charge mechanism, GST, duties, levies, octroi, insurance, freight, cess and all other incidental charges required to fulfil the contract requirements including statutory deduction viz., TDS towards Income Tax / GST/Labour cess and any other taxes etc.

- 2) The date of issue of this Letter of Acceptance (LOA), will also be treated as "Notice to Proceed" for the purpose of this Contract for Commencement of Works.

(मेट्रो भवन, फायर ब्रिगेड लेन, बाराखम्बा रोड, नई दिल्ली-110001)

Metro Bhawan, Fire Brigade Lane, Barakhamba Road, New Delhi-110001

- 3) Please furnish the Performance Guarantee in a given format as per requirement stipulated in ITT of Tender Document (ITT clause no. F5).
- 4) The Completion Period of the Contract is 01 Year from the date of issuance of LOA. DLP Period of 2 years will start from the completion date.
- 5) All the work shall be executed in accordance with the conditions, specifications and standards stipulated in the Tender Document.
- 6) You shall ensure full compliance with Tax Laws and Labor Laws of India with regard to this contract and shall be solely responsible for the same. You shall keep the employer fully indemnified against your liability of tax, interest, penalty etc. in respect thereof, which may arise.
- 7) The **DGM/Tele** of this organization will be the Engineer for this contract.
- 8) You are requested to contact **DGM/Tele** for further necessary action in this matter and to start the work immediately.
- 9) It may please be noted that until a formal agreement is executed, this letter will constitute a binding contract between you and the Delhi Metro Rail Corporation Limited. Please take necessary action as required vide Clause nos. F4 and F5 of the Instructions to Tenderers (ITT) regarding signing of agreement and submission of Performance Guarantee.
- 10) BOQ of this contract CS60 comprises two schedules, **Schedule J1** and **Schedule J2**, bifurcating Supply and Service portion as per details enclosed in **Annexure-A** and **Annexure-B** respectively.
- 11) You are also requested to refer the revised Key dates and associated Access dates for completion of Milestone activities, which supersede the original key date mentioned in Employer's requirement. Revised details are enclosed in **Annexure-C**.
- 12) This Letter of Acceptance is sent to you in duplicate. It is requested to return one copy duly signed on all pages indicating your unconditional acceptance so as to reach the undersigned within seven (07) days of issue of this letter.

Thanking you,

Yours Sincerely,




(Krishan Avatar)

DGM/Tele

For Chief Signal & Telecom Engineer/Project-1

Annexure-A

Schedule J1 –Manufacture, Supply & Delivery of Equipments					
S. No.	Description of work /Item(s)	Unit	Total Quantity	Unit Rate (incl. taxes)	Total Price (incl. taxes)
	For CCTV System			INR	INR
1.01	IP Based Fixed Box Camera (Full HD or better) with all associated accessories including Vari-focal lens, Housing, Fixtures, Mounting arrangement etc, as per specifications.	No.	22	63200.00	1390400.00
1.02	IP Based Fixed Box Camera (Full HD or better) with IR illuminator and all associated accessories including Vari-focal lens, Housing, Fixtures, Mounting arrangement etc, as per specifications.	No.	21	78500.00	1648500.00
1.03	IP Based Fixed Dome Camera (Full HD or better) with all associated accessories including Housing, Mounting arrangement etc, as per specifications.	No.	5	62200.00	311000.00
1.04	Video Analytics for Cameras as per PS	No.	96	9.00	864.00
1.05	Licences for Cameras, Workstations, Analytics & Keyboards (for BOQ items 1,2,3 & 4)	LS	144	16750.00	2412000.00
1.06	Local Work Station with two 22" monitors, 1 Joystick Keyboard, 1 USB keyboard, 1 USB Mouse as per specifications complete with all hardware/ softwares / licences etc	No.	1	254240.64	254240.64
1.07	KVM TX/RX Pair complete (for 2 Monitors, 1 Keyboard, 1 Mouse and 1 Joystick keyboard) with all accessories as per specifications	No.	1	131040.64	131040.64
1.08	Armoured 3 Core Power Cable as per specifications	Mtr.	12310	100.00	1231000.00
1.09	Cat 6 or better Armoured cable as per specifications	Mtr.	4490	67.00	300830.00
1.10	Cat 6 or better Unrmoured cable as per specifications	Mtr.	740	22.00	16280.00
1.11	Armoured 12-Core Optical Fibre Cable as per specifications	Mtr.	14260	89.00	1269140.00
1.12	GI Conduit as per specifications	Mtr.	610	117.60	71736.00
1.13	Earthing Cable as per specifications	Mtr.	9785	60.00	587100.00
1.14	GI Flexible conduit as per specifications	Mtr.	205	35.84	7347.20
1.15	Surge Protection Devices for each power and each data circuit termination at both device and equipment ends as per specifications	No.	164	3200.00	524800.00
1.16	24 Port PoE Industrial grade Layer-2 Switch complete with all accessories (minimum 24 Port Copper + 4 OFC) as per specifications	No.	6	336000.00	2016000.00
1.17	8 Port PoE Industrial grade Layer-2 Switch with power supply and all accessories as per specifications	No.	15	54500.00	817500.00
1.18	ODF 12 Port as per specifications	No.	21	7280.00	152880.00
1.19	6U Rack/Customized JB with all accessories as per specifications	No.	22	5992.00	131824.00
1.20	Media Converter/PoE based IP Encoder (Coaxial to Ethernet) as per specifications	No.	12	27440.00	329280.00
1.21	Corrosion free Galvanized metallic Poles along with accessories as per specifications	No.	14	8400.00	117600.00
	For Networking System				
1.22	Layer3 switch as per PS	No.	4	862400.00	3449600.00
1.23	Optical Distribution frame, Digital distribution frame, Patch panel, Loop boxes for OFC, Power cables data cables, pigtails, Patch cords, Connectors, Terminations etc. as per PS	No.	2	42000.00	84000.00
Total Price (including Taxes & Duties) of Schedule J1 (in INR)					172,54,962.48



Annexure-B

Schedule J2 –Installation, Commissioning, Customization & Configuration					
S. No.	Item Description	Unit	Total Quantity	Unit Rate (incl. taxes)	Total Price (incl. taxes)
	For CCTV System			INR	INR
2.01	IP Based Fixed Box Camera (Full HD or better) with all associated accessories including Vari-focal lens, Housing, Fixtures/Poles, Mounting arrangement etc, as per specifications.	No.	22	896.00	19712.00
2.02	IP Based Fixed Box Camera (Full HD or better) with IR illuminator and all associated accessories including Vari-focal lens, Housing, Fixtures/Poles, Mounting arrangement etc, as per specifications.	No.	21	896.00	18816.00
2.03	IP Based Fixed Dome Camera (Full HD or better) with all associated accessories including Housing, Mounting arrangement etc, as per specifications.	No.	5	896.00	4480.00
2.04	Video Analytics for Cameras as per PS	No.	96	112.00	10752.00
2.05	Local Work Station with two 22" monitors, 1 Joystick Keyboard, 1 USB keyboard, 1 USB Mouse as per specifications complete with all hardware / softwares / licences etc.	No.	1	560.00	560.00
2.06	KVM TX/RX Pair complete (for 2 Monitors, 1 Keyboard, 1 Mouse and 1 Joystick keyboard) with all accessories as per specifications	No.	1	560.00	560.00
2.07	Laying of Armoured 3 Core Power Cable as per specifications	Mtr.	12310	8.00	98480.00
2.08	Laying of Cat 6 or better Armoured cable as per specifications	Mtr.	4490	8.00	35920.00
2.09	Laying of Cat 6 or better Unarmoured cable as per specifications	Mtr.	740	8.00	5920.00
2.10	Laying of Armoured 12-Core Optical Fibre Cable as per specifications	Mtr.	14260	8.00	114080.00
2.11	Laying of GI Conduit as per specifications	Mtr.	610	8.00	4880.00
2.12	Laying of Earthing Cable as per specifications	Mtr.	9785	8.00	78280.00
2.13	Laying of HDPE duct as per specifications	Mtr.	13800	20.00	276000.00
2.14	Laying of GI Flexible Conduit as per specifications	Mtr.	205	8.96	1836.80
2.15	Surge Protection Devices for each power and each data circuit termination at both device and equipment ends as per specifications	No.	164	112.00	18368.00
2.16	24 Port PoE Industrial grade Layer-2 Switch complete with all accessories (minimum 24 Port Copper + 4 OFC) as per specifications	No.	6	840.00	5040.00
2.17	8 Port PoE Industrial grade Layer-2 Switch with power supply and all accessories as per specifications	No.	15	840.00	12600.00
2.18	ODF 12 Port as per specifications	No.	21	1008.00	21168.00
2.19	Reinstallation/Shifting of Camera with all accessories.	No.	11	1792.00	19712.00
2.20	Reinstallation/Shifting of JB's with all Accessories i.e. switches, Media Converter/ IP encoder, ODF, Power Strip etc.	No.	26	1400.00	36400.00
2.21	Trenchless Molling (Bore size = 110 mm)	Mtr.	100	246.40	24640.00
2.22	Foundation work and Erection of Pole/ Installation of JB/Rack	No.	16	3920.00	62720.00
2.23	Defect Liability Period (2 Years) for the Complete Work	LS	1	95200.00	95200.00
	For Networking System				
2.24	Layer3 switch as per PS	No.	4	1400.00	5600.00
2.25	Optical Distribution frame, Digital distribution frame, Patch panel, Loop boxes for OFC, Power cables data cables, pigtails, Patch cords, Connectors, Terminations etc. as per PS	No.	2	8400.00	16800.00
Total Price (including Taxes & Duties) of Schedule J2 (in INR)					9,88,524.80
Total Price (including Taxes & Duties) in INR (Schedule J1 + Schedule J2)					182,43,487.28

Annexure-C

S. No.	Key Date	Associated Milestone	Milestone Achievement	Achievement Date For All Depots
1	KD-1	Milestone-A	Submission of Detailed design & working plan	Within 4 months from the date of LOA
2	KD-2	Milestone-B	Submission of Installation Test Report & Engineer's approval	10-01-2023
3	KD-3	Milestone-C	Submission of SAT & ITC Report & Engineer's Approval along with System Taken over	10-03-2023
4	KD-4	Milestone-D	DLP Closure	10-03-2025
5	KD-5	Milestone D of last completed section	Completion of Contract	10-03-2025

S. No.	Key Date	Associated Milestone	Milestone Achievement	Achievement Date For Noida Sec 62
1	KD-1	Milestone-A	Submission of Detailed design & working plan	Within 2 months from the date of LOA
2	KD-2	Milestone-B	Submission of Installation Test Report & Engineer's approval	10-08-2022
3	KD-3	Milestone-C	Submission of SAT & ITC Report & Engineer's Approval along with System Taken over	10-10-2022
4	KD-4	Milestone-D	DLP Closure	10-10-2024
5	KD-5	Milestone D of last completed section	Completion of Contract	10-03-2025

S. No.	Key Date	Associated Milestone	Milestone Achievement	Achievement Date For IGD Station
1	KD-1	Milestone-A	Submission of Detailed design & working plan	Within 6 months from the date of LOA
2	KD-2	Milestone-B	Submission of Installation Test Report & Engineer's approval	10-01-2023
3	KD-3	Milestone-C	Submission of SAT & ITC Report & Engineer's Approval along with System Taken over	10-03-2023
4	KD-4	Milestone-D	DLP Closure	10-03-2025
5	KD-5	Milestone D of last completed section	Completion of Contract	10-03-2025

Access Dates planned for all sites are tabulated below:

S. No.	Sites	Access Date
1	Ajronda Depot	10-03-2022
2	Mukundpur Depot	
3	Sarita Vihar Depot	
4	Shastri Park Depot	
5	Najafgarh Depot	
6	IGD-Airport Line Subway	10-08-2022
7	Noida Sector 62-DCC & SBL	10-03-2022

Signature Not Verified

Digitally signed by Akshay dubey
Date: 2022.03.09 10:39:36 IST
Location: eProcure-EPROC