



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/Raj/2021/GKJ/Structure/Pt.-1/E-138718/56266

Date: 09.06.2022

To,

**All Participated Bidders
(As per table below)**

Sub.: Construction of Additional Structures on Six Lane Gurgaon-Jaipur Section of NH-48 between Km 42.700 to Km 273.000 in the states of Haryana & Rajasthan on EPC Mode:: **Result of the Technical Evaluation and Opening of Financial bid-reg.**

Ref: Tender Id: 2021_NHAI_83642_1

Sir,

This has reference to the Bid submitted for above subject project. The result of Technical Evaluation of the received bids are tabulated below:-

App. No.	Name of Bidder	Remarks
1	M/s Dineshchandra R Agrawal Infracon Pvt. Ltd in JV with Subhash Infraengineers Pvt Ltd (SIPL)	Conditionally responsive*
2	M/s Pawan Kumar in JV with OJSC Euro-Asian Construction Corporation "EVRASON"	Responsive
3	M/s R K Infra in JV with Ceigall India Limited	Conditionally responsive**
4	M/s RKD Construction Pvt. Ltd.	Responsive

* In case of Lead Member i.e. Dineshchandra R Agrawal Infracon Pvt. Ltd- Bbidder has not provided the EOT date for the project no. 5 as mentioned in the Annex-VIII, the same is required as per Annex-VIII of the RFP, "In the event that the Bidder had failed to achieve the Completion of any project within a period of 90 (ninety) days from the Schedule Completion Date of the project, unless such failure had occurred due to Force Majeure or for reasons solely attributable to the Authority, the Bidder shall be deemed to be ineligible for bidding this project (under bidding), both as the sole party or as one of the parties of Joint Venture/ Consortium, if any, during the period from Scheduled Completion Date to issuance of Completion Certificate for that project. This restriction is applicable if the contract value of the delayed project was not less than Rs. 300 Crore. Also, as per the said Annexure the reasons for delay to be supported with valid certificate issued from Independent Engineer / Authority's Engineer / Supervision Consultant / Engineer-in-charge." EOT Date not mentioned which is required as per RFP.

** Copy of the amendment of Bid Security has not been found enclosed.

Handwritten signature/initials

2. Bidders shall submit their updated bid capacity status as on 15.06.2022 upto 1700 Hrs on 15.06.2022 at email id **sanjeevsharma@nhai.org**, as per Clause 2.2.2.1 of the RFP.
3. The Financial Bids of Responsive & Eligible Bidders, after ascertaining their updated bid capacity status and subject to submission of above documents, will be opened on 16.06.2022 at 15:30 Hrs at NHAI HQ.

Yours faithfully,

A handwritten signature in blue ink, appearing to be 'Sanjeev Sharma', with a date '9/6/22' written below it.

(Sanjeev Sharma)
GM (T) - Raj.