



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय)

National Highways Authority of India

(Ministry of Road Transport and Highways)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075

G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष / Phone : 91-11-25074100/25074200

NHAI/BH/NH-02/2021/PKG-2/Proc. 132a

Date: 07.12.2021

To

All Applicant Bidders

Sub: Six laning of Aurangabad to Bihar - Jharkhand Border (Chordaha), Section of NH-2 from km. 209+827 to km. 249+525 (PKG-II) in the State of Bihar under Bharatmala on EPC Mode.

Ref: Bids submitted on 11.10.2021 for the above mentioned work.

Sir,

This is with reference to the bids submitted on 11.10.2021 for the subject proposal. The result of Technical Evaluation is as under:

Sr. No.	Name of the Bidder	Conclusion
1.	Agrawal Infrabuild Private Limited- "Spetsdorstory" LLC (JV)	Qualified for Next stage
2.	Ashoka Buildcon Limited	Qualified for Next stage
3.	Barbrik Project Limited	Qualified for Next stage
4.	Ceigall India Limited	Qualified for Next stage
5.	Gannon Dunkerley & Co.	Technically disqualified (Refer Note no. 1)
6.	JKM Infra Projects Limited	Qualified for Next stage
7.	KCC Buildcon Private Limited	Qualified for Next stage
8.	Madhucon Project Limited	Qualified for Next stage
9.	PNC Infratech Limited	Qualified for Next stage
10.	R&C Infraengineers Private Limited- APS Hydro Private Limited (JV)	Technically disqualified (Refer Note no. 2)
11.	Ram Kripal Singh Construction Private Limited	Qualified for Next stage
12.	Reliance Infrastructure Limited	Qualified for Next stage
13.	Shivalaya Construction Co. Pvt Ltd	Technically disqualified (Refer Note no. 3)

14.	Velji Ratna Sorathia Infra Pvt. Ltd	Technically disqualified (Refer Note no. 4)
15.	Vijai Construction (India) Private Limited	Qualified for Next stage
16.	VRC Constructions (I) Pvt. Ltd	Qualified for Next stage

Note 1:- M/s Gannon Dunkerley & Co.

Annexure-VIII submitted by the bidder has been following discrepancy:-

1. The reason for delay has not been mentioned in the certificates issued by the client for the following projects, however EOT has been provided only:-
 - i. Project no 03:- Main Plant, Offsite And Chimney & Chimney Elevator Package For Tanda Tpp , Stage - Ii (2 X 660 Mw). At Tanda (U.P.)
 - ii. Project no 5:- Piling, Civil & Structural Works Of TG And Chimney Package For Nabinagar STPP (3 X 660 Mw) (Contract Ref. No. Cs-0370 - 324b - (RI) -9 -Cs- Loa - 0039 Dated 04.03.14), M/S Nabinagar Power Generating Company Pvt Ltd
2. The bidder has not provided the EOT and reason for delay for the following project:-
 - i. Project no. 47:- Four Laning Of Jhanji To Demow Section From Km 491.050 To Km. 535.250 (Design Km 490.800 To Km. 534.800) of NH-37 in the State of Assam Under SARDP on Engineering, Procurement and Construction Mode.
 - ii. Project no. 48:- Four Laning of Jorhat to Jhanji Section of NH-37 From Km 453.000 To Km 491.050 (Design Km 453.000 To Km 490.800) in the State of Assam.
 - iii. Design and build of all System Components of Composite Piped Water Supply Project in Jorhat District & 5 Years O&M secretary to the Govt. of Assam, Public Health Engineering Department, Assam Secretariate, Block-B, 2nd Floor, Dispur, Guwahati. ((EOT for the said project is provided till march, 2021).

As per Annexure VIII of the RFP, the bidder may be considered technically disqualified.

Note 2:- M/s R&C Infraengineers Private Limited- APS Hydro Private Limited (JV)

The threshold technical capacity of the bidder has comes to Rs. 359.06 cr. which is lower than the required Threshold capacity of Rs. 455.84 Cr. for a lead member of the JV as per RFP clause 2.1.11 (c) of the RFP and the document fee of the bidder is not traceable, hence, the bidder may be considered as technically disqualified.

Note 3:- M/s Shivalaya Construction Co. Pvt Ltd

The bidder does not fulfils the Technical capacity requirement of Rs. 759.74 cr as per the RFP. Hence the Bidder may be considered as technically **non responsive** as per clause 2.2.2.2(i)

Further, it is pertinent to mention here that bidder has submitted a fresh Annex-II and Annex-IV claiming the new project. As per clause 2.14.3.1 no bid can be modified, substituted or withdrawn by the bidder on or after the Bid Due Date & Time. The new project claimed by the Bidder cannot be considered for evaluation.

Hence, the bidder may be treated as technically disqualified.

Note 4:- M/s Velji Ratna Sorathia Infra Pvt. Ltd

1. Bidder has the bidder has not certified appropriately as per point 07 (b) table of Annex-I.



2. Bidder has claimed the Net Worth for the FY 2019-20 amounting Rs. 37.05 Cr. However, as per RFP clause 2.2.2.3 the Net Worth required is Rs. 37.99 cr. Hence, the bidder may be considered as technically disqualified as per clause 2.2.2.3 of the RFP.

3. Bidder has submitted Annex- VI (Information required to evaluate the Bid Capacity) wherein the date of certificate has been mentioned as 25.09.2021. Bidder was required to furnish the Value of Bid Capacity as on Bid Due Date as 11.10.2021 whether the Value of Bid Capacity is same as on Bid Due Date by furnishing a revised certificate from its Statutory Auditor as on the Bid Due Date.

2. Bidders are given opportunity to respond by 14.12.2021, in case of any objection and submit the requisite details/ documents within this period.

Yours faithfully,



(Awadhesh Kumar)
General Manager (Tech.)
Bihar Division