

REGIONAL OFFICE- KERALA NATIONAL HIGHWAYS AUTHORITY OF INDIA

Minutes of the Financial Bid Evaluation (Date - 17.09.2021 17.00 Hrs)

Sub: Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0.000 to Ch.Km 17.121) Section on NH 966A (Old NH 47 C) in the State of Kerala for the period of one year 2nd Call

Ref: 1) NIC e tender portal Tender ID: **2021_NHAI_86433_1**

2) NHAI Policy Circular No. 1.1.31.2019 dated 19/12/2019


3) Technical Committee Evaluation Minutes dated 16/09/2021

As per the decision taken by tender committee dated 16/09/2021 and upon the approval of Regional Officer, Kerala, the financial bids were opened by the tender evaluation committee on 17/09/2021 at 16.20 hrs through VC for the subject work. The details are as follows

Sl N o.	Name of Bidder	Estimated Cost (Rs.)	Percentage above or below estimated cost	% in figures	Amount Quoted	Remarks
1	Jaihind Road Builders	7,14,90,281	Below	7.83	Rs. 6,58,92,592/-	L2
2	G. R. Engineers and Contractor		Below	31.11	Rs. 4,92,49,655 /-	L1 ✓
3	PMR CONSTRUCTION COMPANY		Below	0.70	Rs. 7,09,89,849/-	L3

As per the above, it is observed that the rate quoted by M/s G. R. Engineers and Contractor of Rs. 4,92,49,655/- (i.e. 31.11% below the estimated cost of Rs. 7,14,90,281/-) is the lowest and accordingly the same is recommended to be accepted by the Tender Evaluation Committee considering the urgency of work.



Miss Remya R Dy. Manager, Head
F&A Unit, RO-Kerala


Sh. Ancil Hassan, Dy. Manager (T),
RO-Kerala


Sh. Abishek Thomas Varghese,
Manager(Tech), PIU TVM


Sh. COP Furtado DGM(T),
RO Kerala


Sh. Balachander J,
GM(T), PD PIU Cochin


Sh. B. L. Meena, 17-09-2021
Regional Officer RO Kerala

Tender No. NHAI/RO Kerala/O&M/NH-966A/2020-21/ ICTT-Vallarpadam
NATIONAL HIGHWAYS AUTHORITY OF INDIA

NAME OF WORK: - Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call

Proforma for quoting the rates

Name of the Contractor		M/s G. R. Engineers and Contractor, 11A/2, Pratap Nagar West, Maholi Road, Mathura		
Sr.No.	Name of component	Estimated cost(Rs)	percentage above or below the estimated cost	% in Figures
1	Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call	7,14,90,281	Below	31.110
	Total Cost			4,92,49,654.58

1 केवल एक विकल्प का भरा जाना है। एक से अधिक विकल्प अस्वीकार कर दिया जाएगा।
Only one of the options is to be filled. More than one option shall be rejected.

2 दस्तावेज़ में किसी अन्य जगह पर भरी दर पर विचार नहीं किया जाएगा।
Rate filled at any other place in the document shall not be considered.

3 कोई भी शर्त स्वीकार नहीं की जायेगी।
No condition shall be accepted.

Sumit
17-09-2021

Sumit
17-09-2021

Sumit

Tender No. NHAI/RO Kerala/O&M/NH-966A/2020-21/ ICTT-Vallarpadam
NATIONAL HIGHWAYS AUTHORITY OF INDIA

NAME OF WORK: - Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call

Proforma for quoting the rates

Name of the Contractor		Jathind Road Builders		
Sr.No.	Name of component	Estimated cost(Rs)	percentage above or below the estimated cost	% in Figures
1	Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call	7,14,90,281	Below	7.830
	Total Cost			
				6,58,92,592.00

1 केवल एक विकल्प का भरा जाना है, एक से अधिक विकल्प अस्वीकार कर दिया जाएगा।
Only one of the options is to be filled. More than one option shall be rejected.

2 दस्तावेज में किसी अन्य जगह पर भरी दर पर विचार नहीं किया जाएगा।
Rate filled at any other place in the document shall not be considered.

3 कोई भी शर्त स्वीकार नहीं की जायेगी।
No condition shall be accepted.

[Handwritten signatures and initials in blue ink]

NAME OF WORK: - Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call

Proforma for quoting the rates

Name of the Contractor		PMR Construction Company, Malappuram			
Sr.No.	Name of component	Estimated cost(Rs)	percentage above or below the estimated cost	% in Figures	Total Cost (Rs)
1	Operation and Maintenance of Four Lane NH Connectivity to ICTT Vallarpadam (Ch.Km 0+000 to Ch.Km 17+121) Section on NH-966A (Old NH 47 C) in the State of Kerala 2nd Call	7,14,90,281	Below	0.700	7,09,89,849.03
	Total Cost				7,09,89,849.03

1 केवल एक विकल्प का भरा जाना है. एक से अधिक विकल्प अस्वीकार कर दिया जाएगा.
Only one of the options is to be filled. More than one option shall be rejected.

2 दस्तावेज में किसी अन्य जगह पर भरी दर पर विचार नहीं किया जाएगा.
Rate filled at any other place in the document shall not be considered.

3 कोई भी शर्त स्वीकार नहीं की जायेगी.
No condition shall be accepted.

Handwritten signature and date: 14/11/2020

Handwritten signature