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National Highways Authority of India

(Ministry of Road Transport and Highways)
-5 Ud 6, FE-10, BTGHT, s faeet - 110 075
G-5 & 6, Sector-10, Dwarka, New Delhi-110075

No. NHAI/OD/DC/Brahmani/2021/efile-106808 Date: 08.04.2022

To,
All Participating Bidders;

Sub: Construction of new 3-Lane Major Bridge over River Brahmani at Km. 401.250 of NH-

TI'@'ET ?l:)—‘":”]l W T / Phone : 91-11-25074100/25074200

200 (New NH -53) in Duburi - Chandikhole Section in the State of Odisha on (EPC) Mode.-
Revised Result Upload-reg.

Ref: RFP dated 21.10.2021
Sir,

Please refer to your bid submission for RFP dated 21.10.2021 as cited above with Bid Due
Date 03.01.2022 and Bid opening date as 04.01.2022 for the subject project.

2. In this regards, it is to inform that based on the bids, subsequent clarifications and final

representations received, the Technical Evaluation has been completed. In compliance to clause
3.1.9 of RFP, the result is enclosed herewith as Annexure-l including reasons for non- eligibility.

3 In view of above, the financial bids shall be opened on 08.04.2022 at 5.30 pm.
This issues with the approval of Competent Authority.

Yours sincerely,

——=
(P.N.Gawasane)
General Manager (T)-Odisha
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Annexure-|

Sub.: Construction of new 3-Lane Major Bridge over River Brahmani at Km. 401.250 of NH-200 (New NH -53) in Duburi
- Chandikhole Section in the State of Odisha on (EPC) Mode.-Result Upload-reg.

Summary of Technical Evaluation

Stand-alone
Technical specialized Complete
Threshold structure dc Eligible
g ost of Average .
Sl. Test of Capacity (Length of e Net Bid for next
. . specialize Annual .
No | Name of the Bidder | Respons (from single span) / i Worth, T urTiover Capacity | stage of |
iveness | Category 1, Length of Rs. Cr. , Rs. Cr. | bidding
; structure, , Rs. Cr.
2, 3, 4), Rs. Bridge/ Rs. Cr ?
Cr. Completion T
Year
JV-107.54
Required Threshold LM-64.52 60 Meters 43,00 5.38 16.13 107.54
OM-21.51
15 MSIL - UC (JV) Respons 228.60 | Span 150.00 m 64.90 76.44 206.76 550.04 Yes
M S Infra Engineers ive 149.03 25.86 71.03 501.15
Private Limited (LM) Length of
Unique Construction 79.57 | Bridge - 918 m 50.58 135.73 48.88
(OM) (2018)
2, Gammon  Engineers Non - 813.48 | Span 106.00 m 825.12 1,100.9 | 2,538.17 - NO
and Contractor Pvt. | Respons 3
Ltd. - AJR Infra and ive Length of
Tolling Ltd. Bridge - 8,465
(formerly known as m
Gammon
Infrastructure (2018)
Projects Limited)
Gammon Engineers & 785.24 247.79 | 2,457.60 -805.87
Contractors Private
Limited (LM)
AJR Infra & Tolling 28.24 853.14 80.87 674.81
Limited (OM)
3. Royal Infraconstru | Respons 200.65 | Span 62.043 m 172.58 229.34 440.18 726.97 Yes
Limited ive
Length of
Bridge - 910 m
(2018)
4, SP Singla Respons 751.76 | Span 170 m 111.88 739.49 1700.25 307.17 Yes
Constructions ive
Private Limited Length of
Bridge - 1,300
m (2019)
5. | TLL - EVRASCON Respons 357.42 | Span 180.00 m 717.21 825.43 2908.94 8818.57 Yes
Trans-rail  Lighting ive 90.41 508.22 | 1,644.14 640.49
Limited (LM) Length of
0Jsc Euro-Asian 267.01 | Bridge - 662.2 317.21 1,264.80 8178.09
Construction m
Corporation
(EVRASCON) (OM) (2014)
6. BEKEM - VNC (JV) 320.68 | Span 70.00 m 133.23 387.13 1479.21 7358.00 Yes
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Technical

Stand-alone
specialized

Threshold structure goailte(t)? A Eligible
Sl. Test of Capacity (Length of sneatalize Net Annugl Bid for next
No | Name of the Bidder | Respons (from single span) / P d Worth, TuttiGver Capacity | stage of |
iveness | Category 1, Length of Rs. Cr. Rs. C , Rs. Cr. | bidding |
2, 3, 4), Rs. Bridge/ St;"c%" e » Rs. Lr. ?
Cr. Completion e Bl
Year
JV-107.54
Required Threshold LM-64.52 60 Meters 43.00 5.38 16.13 107.54
OM-21.51
Bekem Infra Projects 160.07 267.51 605.35 4048.44
Private Limited (LM) RasHHE Length of
Vijay Nirman i\.l?e 160.61 | Bridge - 119.62 866.61 3309.57
Company Private 1422.16 m |
Limited (OM) (2018)

M/s Gammon Engineers and Contractor Pvt. Ltd. - AJR Infra and Tolling Ltd. (formerly known as

Gammon Infrastructure Projects Limited)

a) As per the issued Termination Notice issued by MPRDC in August 2020 to one of the JV partners
of the bidder, the project was terminated on account of multiple reasons, few of which are listed

below:

i) Non - Completion of construction of the project highway as per Article 12 of the Concession
Agreement.
ii) Non - maintenance of project highway as per under Article 12.2 of the Concession
Agreement.
iii) Suspension of rights of Concession Agreement by Authority on request from lender
representative etc.

b) As per Clause 2.1.14 of the RFP, following is specified:

“The Bidder, including an individual or any of its Joint Venture member, should not be a non-
performing party on the bid submission date. The Bidder, including any Joint Venture Member,
shall be deemed to be a non-performing party if it attracts any or more of the following
conditions in any of the ongoing or completed project:

(1)
(ii)....

(viii) Fails to fulfil its obligations to maintain a highway in a satisfactory condition in spite of

two rectification notices issued in this regard;

”

c) Therefore, as per Clause 2.1.14 of the RFP, Bidder falls under the category of non-performing
entity and is not eligible for next stage of bidding i.e. opening of financial of Bids.

d) Bid capacity of Lead Member works out to be less than required threshold value. Hence,
bidder is not eligible for next stage of bidding i.e. opening of financial of Bids.

W,ont
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e) As regards Annexure-VI Bid Capacity of Other Member, reply furnished by Bidder is not in the
context of the clarification sought from the Bidder which is not acceptable. Hence, bidder has been
considered as Non-responsive and is not eligible for next stage of bidding i.e. opening of financial of
Bids.

f) Lead member of the Bidder was asked to furnish revised Appendix IX in accordance with
corrigendum 3 dated 24.12.2021. Bidder in its representation has not provided the revised Appendix
[X in accordance with corrigendum 3 dated 24.12.2021 for the Lead Member. Accordingly, Bidder has
been considered as non - responsive.

g) Lead Member of the bidder M/s Gammon Engineers and Contractors Pvt. Ltd. has been availing
the deferment of recovery of Mobilization Advance and vide letter dated 03.01.2022 has submitted/
committed that they are not planning to bid new projects in NHAI till the Banking Resolution is in
place and will first streamline the existing projects in NHAI. The undertaking dated 03.01.2022
furnished by the bidder was unconditional and did not specify any such condition/relaxation as

contended by bidder.
@W%
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Digitally signed 5y PRASHANT NAGNATH
GAWASANE [

Date: 2022.04.08 16+25:20 IST
Location: eProcuremeft System for
Central PSUs
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