



National Highways Authority of India Regional Office, UP (East), Varanasi

Sub: Maintenance of damaged stretches of Ghazipur – Jamania – Saidraja Section of NH-97 (Length 56.20 Km.).

The Bids for captioned work were invited by NHAI with due date on 23rd November 2021 at 17:00 hours in E-Mode on E-tender portal. The details of the E-Bid are as under.

1) Estimated Cost	:Rs.8,54,57,289/-
2) Bid Cost	:Rs.50,000/-
3) Bid Security	: Bid Security Declaration
4) Document Sale start Date	:03.11.2021
5) Last Date and Time of submission of e- bids	:23.11.2021, 17:00 Hrs.
6) Date of Time of opening of bids (Online)	:24.11.2021 at 17:00 Hrs

The Committee for opening and evaluation of bids was constituted vide note dated 29.10.2021, which comprise of following members –


1. Sh. R. S. Yadav, PD, PIU-Varanasi
2. Sh. Ashwani Rai, PD, PIU-Prayagraj.
3. Sh Indresh Kumar, Manager (Tech.), RO-UP (East), Varanasi
3. Sh. Amit Kumar Ojha, Manager (Tech.), PIU-Varanasi.
4. Sh. Rajesh Kumar Paswan, JAO, RO-UP (East), Varanasi.


The received bids were opened by the committee on schedule Date and Time and Technical bids of following bidders have been received till bid due -

1. M/s Vikesh and Associates, Varanasi.
2. M/s Anukta Construction, Ghazipur.
3. M/s Vinod Kumar Rai, Ghazipur.

The above bids have been evaluated by the committee. During the course of evaluation, one of the bidder M/s Anukta Construction vide letter dated 07.12.2021 has requested for considering their bid as Non-responsive due to the reasons stated therein. Further, M/s Vikesh and Associates has not submitted Bid Security Declaration as per Section IV [Ref. Clause 16, Section-2, ITB C] of the Bid Document and accordingly the bid is non-Responsive. M/s Vinod Kumar Rai only qualifies technically.


In view of above, the committee is of the view that, since only 01 bidder is qualifying technically, re-tender may be invited for the subject work. Approval of the Competent Authority is also solicited for inviting tender within a period of 07 days considering the urgency for execution of subject work.


Indresh Kumar,
Manager (Tech.),
RO-UP (East),
Varanasi


Amit Kumar Ojha,
Manager (Tech.),
PIU-Varanasi



Ashwani Rai, PD,
PIU-Prayagraj



Sh. R. S. Yadav,
PD, PIU-Varanasi,


Rajesh Kumar Paswan,
JAO, PIU-Varanasi.

Submitted for approval please

Regional Officer, UP(East), Varanasi.


PD, PIU-VNS


22/12/21