



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport & Highways, Government of India)



परियोजना कार्यान्वयन इकाई - हैदराबाद

PROJECT IMPLEMENTATION UNIT - HYDERABAD

Qtr.No. 25A & 28A, Administrative Staff College of India (ASCI), College Park Campus, Road No.3, Banjara Hills, Hyderabad- 500 034, Telangana
Land Mark : Near TV9 Bus Stop

टेली / Tele : 040-29550558 ई-मेल / Email : hyd@nhai.org / nhaihyd@gmail.com

NHAI/PIU-HYD/NH-44/AP-4/ROB @ Divitiapally/2022/440

14.03.2022

To,
Mr. Ritesh Uppal
Director
M/s PARAMAOUNT TRADECOM PRIVATE LIMITED
Gokulpuram, Kachna road, Country Club,
Khamardih Shanker Nagar
Raipur Chattisgar 492 007
Mobile No. +91 9109998065
Email. - paramounttradecom@gmail.com

(Kind Attention: Mr. Ritesh Uppal)

Sub: NHAI-PIU-Hyderabad - Rebuilding of Existing 2-lane ROB (RHS) to 3-lane ROB at Railway Km.102/3-4 Crossing the NH-44 Chainage 86/200-300 Near Divitipally Village on Hyderabad - Bangalore section of NH-44 in the state of Telangana on EPC Mode - Letter of Award (LOA)- reg.

Ref: (i) Your Bid submitted on 24.01.2022
(ii) Financial proposal opened on 07.03.2022

Sir,

This is to notify that your Bid dated 24.01.2022 for execution of the subject project at your quoted Bid Price of Rs.25,22,80,797/- (Rupees Twenty Five Crores Twenty Two Lakhs Eighty Thousand Seven Hundred and Ninety Seven Only) which is 23.39% lower than Estimated Project Cost of Rs.32.93 Crores has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted as per the provisions of the RFP Document.

2. In accordance with Clause 3.3.4 of the RFP document, you are requested to sign the duplicate copy of the LOA and return the same as your acknowledgement within 7 (Seven) days of the receipt of the LOA. Thereafter you are required to execute the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. of Rs. 75,68,424/- (Rupees Seventy Five Lakhs Sixty Eight Thousand Four Hundred and Twenty Four only) and Additional Performance Security Rs. 75,68,424/- (Rupees Seventy Five Lakhs Sixty Eight Thousand Four Hundred and Twenty Four only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security, you may seek extension

[Signature]

of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP by paying the Damages upfront along with the request letter seeking the extension. The Damages shall be the sum calculated at the rate of 0.01% (zero point zero one per cent) of the quoted Bid Price offered by you for each day until the Performance Security and Additional Performance Security, if any, is provided in full as prescribed herein. The damages at full rate as given above shall be applicable even if a part of the Performance Security and the Additional Performance Security is provided.

4. In case of failure of submission of Performance Security, and Additional Performance Security within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and you will be suspended for participation in the tendering process for the works of MoRTH/NHAI/NHIDCL and works under other Centrally Sponsored Schemes for a period of One Year from the bid due date of this work.

5. Kindly acknowledge the receipt by accepting with signature and seal of authorized signatory on copy of the LOA.

Encl: Duplicate copy of LOA

Yours faithfully


14/03/22

(P. Nageswara Rao)

GM (T) & Project Director

Copy to:

- (i) RO Hyderabad for information.
- (ii) The General Manager (Tech)-TS, NHAI, Dwaraka, New Delhi for kind information and necessary action.
- (iii) M/s Beena Pani Infrastructure Consultancy Pvt. Ltd. New Delhi for information.
- (iv) IE, M/s Aarvee associates for information.