



National Highways Authority of India Regional Office, UP (East), Varanasi

Date: 06.01.2022

Sub: Construction of Box type Minor Bridge along with approaches at Kalichabad near Aliganj, Jaunpur on existing NH-56 (km 220.678) in the city limits of District Jaunpur, UP.

The Bids for captioned work was invite d by NHAI with due date on 03rd January, 2022 at 17:00 hours through online Mode on e-tender portal. The details of the E-Bid are as under.

1) Estimated Cost	:Rs.2,24,68,234/-
2) Bid Cost	:Rs.25,000/-
3) Bid Security	:NIL
4) Document Sale start Date	:10.12.2021.
5) Last Date and Time of submission of e-bids	:03.01.2022, 17:00 Hrs.
6) Date of Time of opening of bids(Online)	:04-01-2022, at 17:00 Hrs.

The Technical bids of following bidders have been received on e-portal till bid due date and time -

1. M/s Garg Enterprises.


For opening and evaluation of bids a Committee was constituted vide this office note sheet no. 41592 dated 22.10.2021 (e-office computer no. 106782), which comprises following members -

1. Sh. J. K. Lakhmani, Dy. Manager (T), PIU-Varanasi
2. Sh. A.K. Rai, GM (T), PD, PIU-Prayagraj.
3. Sh. R. S. Yadav, PD, PIU-Varanasi.
4. Sh. R. K. Paswan, JAO, F&A Unit, RO-UP(East).

Earlier, as only 1 bidder i.e. M/s Garg Enterprises had successfully qualified the technical evaluation criteria's, thus in order to encourage healthy competition & competitive bidding, the committee was of the view that, the tender for the subject work shall be re-invited in a short period notice of 21 days. Accordingly, the tender was re-invited on 10.12.2021 (Tender ID 2021_NHAI_97836_1) with bid due date on 03rd January, 2022.


Now, only 1 bid of M/s Garg Enterprises has been received on e-portal till bid due date and time in the 2nd call. In this regard, in order to encourage healthy completion & competitive bidding, the committee recommends to cancel the instant bidding process and the committee is of the view that, the tender for the subject work shall be re-invited in a short period notice of 7 days.

Submitted for approval please.



Jatin Lakhmani,
Dy. Manager (Tech) /
PIU-Varanasi


R.S. Yadav,
Project Director,
PIU-Varanasi


A.K. Rai,
GM (Tech)/
PD, PIU-Prayagraj


R.K. Paswan,
JAO, F&A Unit,
RO-UP(East)

Regional Officer, UP (East), Varanasi


R.O., Varanasi