



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Ref: NHAI/RO-VJA/LNM/12036-12/2022-23/2935

September 02, 2022.

To

- (i) M/s. C.E. Testing Company Pvt. Ltd in Association with MS Park Futuristics & Associates
- (ii) M/s. Chaitanya Projects Consultancy Private Limited in Association with KDM Engineers and Consultants Pvt. Ltd
- (iii) M/s. Theme Engineering Services Pvt. Ltd in Association with HBS Infra Engineers India Pvt. Ltd
- (iv) M/s. Lion Engineering Consultants Pvt. Ltd
- (v) M/s. Arkitechno Consultants (India) Pvt. Ltd in JV with M/s. Dhruv Consultancy Services Limited
- (vi) M/s. Aarvee Associates Architects Engineers & Consultants Pvt. Ltd
- (vii) M/s. K & J Projects Private Limited in JV with M/s. Satra Services and Solutions Private Limited
- (viii) M/s. Aicons Engineering Pvt. Ltd in JV with M/s. Technocrats Advisory Services Pvt. Ltd in Association with IVI Ventures Private Limited
- (ix) M/s. MSV International Inc. in Association with (as a Sub Consultant) Parasuna Infra Pvt. Ltd
- (x) M/s. Voyants Solutions Pvt. Ltd in JV with M/s. G-Eng Advisory Services Pvt. Ltd
- (xi) M/s. Global Infra Solutions in JV with M/s. Artefact Projects Limited in Association with M.S. Consultant
- (xii) M/s. TRF Engineering Pvt. Ltd in Association with G-Square Infra Projects Pvt. Ltd

Sub: RO-Vijayawada - Consultancy Services for preparation of DPR for "Augmentation of 4-laning of Anakapalli - Annavaram - Diwancheruvu Section from Km. 741.255 to Km. 903.000 of NH-16 (Package - 3 & 4 of TOT Bundle - 1) to 6 lane Partial Access Controlled Highway standard in the state of Andhra Pradesh"- **Technical Evaluation of Bids - Opening of Financial Bids - Reg.**

Sir,

This has reference to your bid for the subject Consultancy Services for preparation of Feasibility / DPR.

2. In this regard, it is to inform that opening of Financial Bids is scheduled on 05.09.2022 @ 1200 Hrs at RO - Vijayawada.

3. It is therefore, requested to depute your authorized representative to attend RO - Vijayawada for opening of Financial Bids.

Yours faithfully,



(R.K. Singh)
Regional Officer,
RO - Vijayawada.

Copy to: The Project Director, PIU, Rajamahendravaram - for information.

Date 01.09.2022

Minutes of Meeting of Finalization of Technical Evaluation after uploading of technical result and receipt of representations by Evaluation Committee held on 01.09.2022 @ 12:00 hrs at O/o Regional Officer, Vijayawada, for the work of Consultancy Services for preparation of DPR for "Augmentation of 4-laning of Anakapalli - Annavaram - Diwancheruvu Section from Km. 741.255 to Km. 903.000 of NH-16 (Package - 3 & 4 of TOT Bundle - 1) to 6 lane Partial Access Controlled Highway standard in the state of Andhra Pradesh".

Evaluation Committee during the meeting dated 08.08.2022, decided to upload the result of technical evaluation on the e-tender portal to given an opportunity to the bidders to respond within 7 days in case they have any objection as stipulated in Clause 12.3 of Data Sheet of RFP for which the Competent Authority accorded approval vide Office Note dated 19.08.2022.


- 2.1 Accordingly, result of technical evaluation was uploaded on the e-tender portal vide RO, Vijayawada letter no. 2811 dated 24.07.2022 as well as informed each bidder through email.
- 2.2 In response, representation has been received from one bidder namely M/s. L.N. Malviya Infra Projects Pvt. Ltd raising objection on Technical evaluation.
- 2.3 The representation/ objection received from the bidder has been examined by Committee and comments are as under:


M/s. L. N. Malviya Infra Projects Private Limited:


S. No	Representations/ objections of bidder	Comments of Committee
1	As per result of technical evaluation uploaded in e-tender portal / communicated vide letter no. 2811 dated 24.08.2022, our firm has been declared as Non - Responsive. In this regard, It is submitted that we could not understand why the offer of our firm has been considered Non - Responsive.	As per self evaluation of the firm M/s. L.N. Malviya Infra Projects Pvt. Ltd, the firm claimed 15.56 Nos. ongoing awarded projects out of 65 Nos. of IE/AE/SC projects under Total ongoing awarded projects. But, as per the uploaded information the Committee observed that the bidder M/s. L.N. Malviya Infra Projects Pvt. Ltd has utilized 45.16 Nos. for IE/AE/SC Total ongoing awarded Projects which is exceeding the maximum ceiling limit of Technical Capacity i.e., 30 as prescribed in RFP. In view of the above, It was decided by the Committee to consider the bidder M/s. L.N. Malviya Infra Projects Pvt. Ltd as Non-Responsive.


- 2.4 As the representation / objection raised by M/s. L.N. Malviya Infra Projects Pvt. Ltd is related to responsiveness of the firm there will be no change in the technical result as uploaded in the e-tender portal earlier.


3. In view of the above, Committee has recommended to meet again on 05.09.2022 at 1200 Hrs for opening of Financial Bids.


M. Venkateswara Rao
Accounts Officer
RO, Vijayawada
Member


D. Surendranath
PD, PIU,
Rajamahendravaram
Member


Rohit Kumar
PD, PIU,
Vizianagaram
Member


K. V. D. Ranjan
DGM (Tech.),
RO, Vijayawada
Member Secretary


T. Suresh Kumar
DGM (Tech.),
RO, Vijayawada
Convener