

By Post and Email

LETTER OF ACCEPTANCE

No: NHSRCL/BRC/MA/03/GSFC-works/244/2 / 03RC 1514

Date: 26.04.2021

M/s M B Shyani & Co.,
236/4/4, Shyani Estate, Chandbhai Estate,
Opp. 137 Last Bus Stop Bapungar,
Ahmedabad - 380024
Email: mbshyani@gmail.com

Subject: Tender no.: NHSRCL/BRC/2021/04

Construction of Boundary Wall inside GSFC Campus, and other miscellaneous works inside GSFC Campus in connection with Mumbai-Ahmedabad High Speed Rail Project.

Reference: 1. NIT no. NHSRCL/BRC/2021/04
2. Tender No. NHSRCL/BRC/2021/04.
3. Tender/ bid opened on 15.04.2021
4. Financial bid opened on 20.04.2021.
5. Negotiation held on 22.04.2021 & your subsequent offer vide letter no.: MBS/NHSRCL/C-1/2021/2204 dated 22.04.2021

Dear Sir,

With reference to above this is to notify you that your revised offer dated 22.04.2021 for execution of the "Tender no.: NHSRCL/BRC/2021/04 - Construction of Boundary Wall inside GSFC Campus, and other miscellaneous works inside GSFC Campus in connection with Mumbai-Ahmedabad High Speed Rail Project." for the Accepted Contract Amount of the equivalent of Rs. 44,70,424.29 (inclusive of GST.) (in words: Forty-Four Lakh Seventy Thousand Four Hundred Twenty-Four Rupees and Twenty-Nine Paise only), as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by the Employer.

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are as under:

Page 01 of 06

नेशनल हाई स्पीड रेल कोर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office: 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No (Office): 265-2600000, Email id: cpmbrc@nhsrcl.in

पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office: Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077

1. Scope of Work:


- 1.1. The work is being done to acquire the plot inside existing GSFC campus for the construction of High Speed Rail Corridor. The boundary wall is to be handed over to end user i.e. GSFC after completion of work by contractor. All works should be executed with good quality of construction standard and under strict supervision.
- 1.2. Construction of Boundary wall for full height (3.5 to 5.0m) with construction joints & Concertina Wire as per existing boundary wall.
- 1.3. Providing and fixing of Concertina Wire / Coil Fencing with punched tape concertina coil 600 mm dia. 10-meter openable length at the top of the wall & fixed to Y frame (made from MS Angle) embedded to wall and sharp glass pieces on top of wall.
- 1.4. Supply and fixing of Y Frame made from MS Angle of size not less than 50 x 50 x 6 mm at every 2.5 m spacing for fixing of Concertina Wire.
- 1.5. Raised and cut pointing on brick work on both faces of the wall with cement mortar 1:3 (1 cement: 3 fine sand). Supply and fixing sharp glass pieces with cement mortar 1:4 on top of the wall.
- 1.6. All the equipment for the execution of work, materials for construction, temporary works for storing, scaffolding, curing, manpower, water, electricity etc. is in the scope of contractor.
- 1.7. Design and execution of all temporary works necessary for the construction of the buildings shall be carried out by the Contractor at his own cost.
- 1.8. For excavation work suitable arrangement for breaking/ dismantling of asphalt/ concrete road, walls etc. by JCB/pneumatic breaker will be done by Contractor.
- 1.9. Cutting of trees, bushes and cleaning & cutting of vegetation is to be done by contractor as required.


26/4/2021

- 1.10. Brick work shall be laid in English bond or as directed by Engineer-in-Charge. Entire Brick work shall be raised uniformly no portion shall be raised more than one meter higher than the adjoining portion with joints raked at the end of each day's work so as to receive pointing at later stage. Level of brick work shall be checked at every 0.75 meter interval and all uneven, irregular, disturbed bricks shall be pulled down and rebuilt with fresh brick work at the contractor's expense.
- 1.11. Fresh Brick masonry work shall be protected from rain if any, by suitable covering and entire work shall be cured for at least 14 days after completion.
- 1.12. Coping Concrete cube testing & material testing for construction of boundary wall, as and when required as per relevant IS code or as per instruction of Engineer in Charge shall be carried out at the cost of contractor.
- 1.13. All safety precautions for working inside GSFC campus are to be taken by the Contractor. All arrangements for same, like providing safety tape/ barriers around excavated area or construction are to be made available by the Contractor.
- 1.14. Appropriate PPE, barricade and proper scaffolding should be used at site for the safety of team members, GSFC Personal & GSFC property on site.
- 1.15. Contractor shall ensure the presence of their engineer and supervisor full time during execution of work at site.
- 1.16. All the statutory compliances for the execution of the work shall be taken care by the Contractor including Entry, Exit of labours and materials inside GSFC campus as per GSFC rules and regulations.
- 1.17. NHSRCL shall not be in any manner whatsoever liable for any incident of accident, damage or injury to any person or property that may occur during the execution of the work. Contractor shall also be liable to make good the loss/damage, if any caused to NHSRCL or GSFC due to the work.


26/4/21

- 1.18. The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract, the contractor and his workers & suppliers shall abide at all times by all existing rules and regulations of GSFC and all existing enactments on environmental protection and rules made there under, regulations, notifications and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority.
- 1.19. The Contractor shall be responsible for the Health & Safety of staff, labour, Works, Plant, Contractor's Equipment, Temporary Works throughout the execution of the Works.
- 1.20. The Contractor shall co-ordinate with the other agencies such as civil, security, safety of GSFC in the area and works in close liaison with them for execution of works and its requirements of electricity, water, entry, exit of labours, materials etc.
- 1.21. The Contractor shall prepare a programme for completion of various works within 07 days of awarding the contract in consultation with the Employer and submit the same to the Employer.
- 1.22. The work should not be hampered / affected due to non-availability of manpower, Materials or supervision.
- 1.23. The work completed in all respect is to be handed over to full satisfaction of GSFC i.e. end user.
2. Accepted rates and payment schedule are mention hereunder:

 22/11/21

S. No	Schedule	Basic Value	Rate quoted in % age.	Amount
1	Schedule 'A': Total 16 items related to civil works	29,90,624.62	43.00% above	42,76,593.21
2	Schedule 'B': Total 3 items related to civil works	1,22,677.90	58.00% Above	1,93,831.08
	Grand Total Rs.			44,70,424.29
Total Amount in words: Forty-Four Lakh Seventy Thousand Four Hundred Twenty-Four Rupees and Twenty-Nine Paise only.				

3. You are hereby requested to please contact **Dy. Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
4. Date of commencement of the work will be 03.05.2021, failing which National High-Speed Rail Corporation Limited administration reserve right to take action as per Condition of Contract.
5. The completion period of above work will be **90 (Ninety) days (i.e. 01.08.2021)** from the date of commencement which may please be noted.
6. Please advise maximum / minimum number of labour that you will engage on the above work contract and register this work with concerned labour department at Vadodara / Ahmedabad.
7. You are also requested to observe the provision of contract labour act (R&A) 1971. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c) /Vadodara / Ahmedabad endorsing the copy to this office immediately on commencement to the work.


[Handwritten signature]
12/4/21

8. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and Contractor M/s M B Shyani & Co., 236/4/4, Shyani Estate, Chandbhai Estate, Opp. 137 Last Bus Stop Bapungar, Ahmedabad - 380024.
9. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project personnel to the Chief Project Manager / Engineer in charge of work, for his approval.

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, in line with the Performance Security Forms included in Annexure to ITT.

Please acknowledge the receipt.

Thanking you,



**Dy. Chief Project Manager,
National High-Speed Rail Corporation Limited,
Vadodara**

Encl: Bill of Quantities (04 pages) & Annexure 2 (one page).

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandraprabha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandraprabha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) D.G.M. Finance Manager, Vadodara for information and action please

Signature Not Verified

Digitally signed by Vadlanudi S C Mourya
Date: 2021.04.27 11:45:03 IST
Location: eProcurement System for
Central PSUs