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NHSRCL

National High Speed Rail Corporation Ltd.

By Post and Email
LETTER OF ACCEPTANCE

No: NHSRCL/BRC/MA/03/4Nos. Type V/366/.2/0BRCZ 735

Date: 06.09.2021
M/s. Gurukrupa Infrastructure,

S-2, Yogi Ashish Appartment,
Punitnagar Society, Malhar Point,
Old Padra Road, Vadodara — 390 007

Subject: Tender no.: NHSRCL/BRC/2021/10
Construction of 4 units of Type V Railway Quarters in Vadodara area

in connection with Mumbai-Ahmedabad High Speed Rail Project

Reference: 1. NIT no. NHSRCL/BRC/2021/10 dated 29.06.2021
2. Tender No. NHSRCL/BRC/2021/10.
3. Tender/ bid opened on 27.07.2021
4. Financial bid opened on 12.08.2021.
Dear Sir,

With reference to above this is to notify you that your Financial Tender/Bid
opened on 12.08.2021 for execution of the “Tender no.: NHSRCL/BRC/2021/10 -
Construction of 4 units of Type V Railway Quarters in VVadodara area in connection
with  Mumbai-Ahmedabad High Speed Rail Project” for the Accepted Contract
Amount of the equivalent of Rs. 5,01,35,862.69 (Inclusive of GST) (in words:
Rupees Five Crore One Lakh Thirty Five Thousand Eight Hundred Sixty Two
and Paisa Sixty Nine only), as corrected and modified in accordance with the

Instructions to Tenderers, is hereby accepted by the Employer.

The scope of work, accepted rates and terms and conditions applicable to this Letter
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of Acceptance are a under:
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Scope of Work:

The scope of work in brief is given below, but the scope also includes all other

requirements stipulated in various parts/volumes of the contract document

including appendices and annexure:
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1.2.
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1.4.
1.8.
1.6.

1.7,

1.8.

1:38.

Cleaning and preparation of the land ready for the construction of
buildings.

Survey and Setting out of various building components. All the necessary
survey instruments shall be provided by the Contractor for his works as
well as for the use of Engineer's/ Employer's representatives for the
verification.

Construction and Architectural finishing of 4 units of Type V Railway
Quarters in the Vadodara area as per the drawings, specifications and as
per the instructions of Engineer/ Employer.

NHSRCL reserves the right to add or omit the buildings as listed above.
Landscape, Horticulture works, development of circulation area.

Contractor shall carry out the Water proofing as per the specifications. The
Contractor shéll submit the minimum 5 years of Warranty for the Water
proofing work. The Warranty shall be provided by the Contractor, Water
proofing chemical manufacturer and his authorized applicator jointly.
Design and execution of all temporary works necessary for the
construction of the buildings shall be carried out by the Contractor at his
own cost.

Services / Utilities i.e. Water Suppi_y, Sewerage, Rain Water Harvesting,
'Drainage etc.

Contractor shall coordinate with all other contractor of Employer, who are
working in the site.

Accepted rates and payment schedule are mention hereunder:

s Rate

N;) Schedule Basic Value | quoted Amount
in % age

3 SCHEDULE A - General Civil |%4,34,78,169.58| 22.95% | ¥3,34,99,929.66

Work below
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s Rate
Nt.) Schedule Basic Value | quoted Amount
in % age
379,34,571.45| 22.95% ¥61,13,587.30
2 |SCHEDULE B - RMC Works
below
4 SCHEDULE C - Reinforcement 90,87,723.25| 22.95% £70,02,090.76
& Structural Steel Works below
p SCHEDULE D - Horticulture %4,39,406.40| 22.95% ¥3,38,562.63
ltems below
5 SCHEDULE E - Non-Schedule %10,54,788.07| 22.95% 78,12,714.21
Items for Water-Proofing Works below
: SCHEDULE F - Non-Schedule 230,74,598.48| 22.95% 723,68,978.13
ltems below
Total = | ¥6,50,69,257.23 %5,01,35,862.69

Total Amount in words:
Rupees Five Crore One Lakh Thirty Five Thousand Eight Hundred Sixty
Two and Paisa Sixty Nine only

You are hereby requested to please contact Chief Project Manager, National
High-Speed Rail Corporation Limited, Vadodara to make necessary
arrangement to take the work in hand.

This Letter of Acceptance shall be treated as “Notice of Commencement”
w.e.f. 13.09.2021, failing which National High-Speed Rail Corporation Limited
administration reserve right to take action as per Condition of Contract.

The completion period of above work will be 270 days (i.e. till 10.06.2022) from
the date of commencement, which may please be noted.

Please advise maximum / minimum number of labour that you will engage on
the above work contract and register this work with concerned labour
department at Vadodara and Ahmedabad.

You are also requested to observe the provision of contract labour act (R&A)
1971. So please advise maximum/minimum number of labour that will be
engaged by you on the above work. Any failure of the provision of the said act
that will attract penal provision, which may please be noted. Necessary
certificate authorizing your engagement is enclosed herewith. Information
required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad

endorsing the copy to this office immediately on commencement to the work.
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8. Unless and until formal agreement is made and got executed, this acceptance
letter along with all the tender conditions will constitute a legal binding contract
between NHSRCL and contractor M/s. Gurukrupa Infrastructure, S-2, Yogi
Ashish Appartment, Punitnagar Society, Malhar Point, Oid Padra Road,
Vadodara — 390 007.

9. The contractor would be required to furnish the name, with complete bio-data
including the work experience of the project personnel to the Chief Project
Manager / Engineer in charge of work, for his approval.

You are requested to furnish the Performance Security within 30 days in
accordance with the Conditions of Contract, using for that purpose one of the
Performance Security Forms included in Annexure to ITT.

Please acknowledge the receipt.

Thanking you,

C /:D, t b’ vﬂh‘

Dy. Chief Project Manager,
National High-Speed Rail Corporation Limited,
| Vadodara
Encl: Annexure-1: Bill of Qua_ntities (31 pages)

Copy to:

(1) Labour Enforcement Officer, (Central), Chandraprabha Flats No.2, Krishna
Nagar Society, Opp. Moti Baug Paiace, Vadodara. 390 001.

(2) Regional Labour commissioner, (Central). Chandraprabha Flats No.2, Krishna
Nagar Society; Opp. Moti Baug Pala'ce, Vadodara. 390 001.

(3) G.M Contract of New Delhi for information & Necessary Action Please.

(4) D.G.M. Finance Manager, New Delhi for information and action please.

(5) D.G.M. Finance Manager, Vadodara for information and action please
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Signature Not Verified _
Digitally signed by Vadlamudi S C Mourya -
Date: 2021.09.07 10:49:23 IST ‘

Location: eProcurement System for Central PSUs
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