

By Post and Email

LETTER OF ACCEPTANCE

No. NHSRCL/BRC/MA/03/Shifting sewerage C5/288/.2/OBRC-2662

Date: 31.08.2021

M/s Aakar Construction

205, Paradise Complex, Sarod,

Sayajiganj, Vadodara, Gujarat 390005.

Email:- aakarcons@gmail.com.

Subject: Tender no. NHSRCL/BRC/2021/11

Shifting / Diverting various underground services related to sewerage, water supply and storm water drain from Jan Mahal to Pandya Bridge Pumping Station on Aurobindo Ghosh Road in Vadodara City with complete Operation and Maintenance for 5 years in connection with MAHSR Corridor.

- Reference:**
1. NIT no. NHSRCL/BRC/2021/11 dated 25.11.2020
 2. Tender No. **NHSRCL/BRC/2021/11.**
 3. Tender/ bid opened on 05.08.2021
 4. Financial bid opened on 12.08.2021.
 5. Negotiation meeting held on 23.08.2021.

Dear Sir,

Vide references above, this is to notify you that your revised offer dated 24.08.2021 for execution of the "Tender no.: NHSRCL/BRC/2021/11- Shifting / Diverting various underground services related to sewerage, water supply and storm water drain from Jan Mahal to Pandya Bridge Pumping Station on Aurobindo Ghosh Road in Vadodara City with complete Operation and Maintenance for 5 years in connection with MAHSR Corridor." for the Accepted Contract Amount of the equivalent of Rs. **21,82,51,502.61** (inclusive of GST.) (in words: Twenty-One Crores Eighty-Two Lakhs Fifty-One Thousand Five Hundred Two Rupees and Sixty-One Paisa only), is hereby accepted by the Competent Authority.

नेशनल हाई स्पीड रेल कोर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. Of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office : 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No. (Office) : 265-2600000, Email id : cpmbrcl@nhsrcl.in
पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office : Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077
+91-11-28070001/02/03/04, +91-11-28070150, Email id : psmd@nhsrcl.in
CIN No. U60200DL2016GOI291002

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are as under:

1. Scope of Work:

- 1.1. Shifting and reinstating the sewerage lines (Trenchless method) outside the corridor of HSR alignment and HSR permanent structure on Aurobindo Ghosh Road from Jan Mahal to Pandya Bridge including Pumping Station at specified / designed location. The new Sewerage system shall have to be constructed as per the Design Provided, BoQ, Technical, General and Particular Specification only. Further, the design checking, alignment verification & constructability shall be done by contractor before commencement of work.
- 1.2. Shifting/new construction and reinstating the storm water drain line on the sides of existing / proposed road parallel to the corridor of HSR alignment and HSR permanent structure i.e. from Jan Mahal to Pandya Bridge on Aurobindo Ghosh Road / new road. The new storm water drain system shall have to be constructed as per the alignment corridor provided by the Employer. The design checking, alignment verification & constructability shall be done by the contractor before commencement of work.
- 1.3. Shifting and reinstating the water supply distribution system outside the corridor of HSR alignment and HSR permanent structure i.e. from Jan Mahal to Pandya Bridge on Aurobindo Ghosh Road including construction of Pumping Well etc. complete. The new water supply system shall have to be constructed as per the alignment corridor provided by the Employer. The connection to all the existing customers needs to be ensured. The design checking, alignment verification & constructability shall be done by the contractor before commencement of work.
- 1.4. The work (I), (II), (III) as above involve various elements necessary for functioning like pumping station, screen chamber, mechanical work - providing pump, pipe, valves, specials, chain pulley block etc. electrical works - like



voltage panel board, earthing, wiring lightening in pump house and its indoor electric fittings including MCB etc. complete & rising main - including Supply and providing D.I K-9 grade pipes, lowering, jointing, commissioning, testing etc. complete.

- 1.5. Scope includes complete planning, execution, commissioning and handing over to Vadodara Municipal Corporation (VMC) to their full satisfaction. above and its related elements etc. The Scope of work also includes complete maintenance and operation of the all executed works in all respect including repair, replacement, etc. by deployment of sufficient manpower to operate and maintain 24x7 at all relocated utilities to the full satisfaction of all stakeholders for 05 years from the date of handing over or commissioning whichever is later.
- 1.6. NHSRCL reserves the right to add, omit or modify the scope as listed above.
- 1.7. Design and execution of all temporary works necessary for the execution of the subject work shall be carried out by the Contractor at his own cost. Moreover, the method of the execution of all the items shall conform to the relevant specifications as per the latest version of the Indian Standard unless specified otherwise and as far as is applicable
- 1.8. The Contractor shall maintain coordination with the Project Management Consultancy consultant approved and deployed by VMC and the design Consultant to enable the smooth execution of work at site. Also, the Contractor shall be responsible for obtaining the approvals and permissions from all statutory authority for the execution of scope of work including barricading, traffic diversion, connection of services/ utilities with the existing local utilities etc..
- 1.9. Contractor shall establish a main site office, labour camp, stores etc. outside the premises of the worksite at their own cost. Also, advise the maximum / minimum number of labour that you will engage in the above work contract and register this work with the concerned labour department / statutory authority at Vadodara, Gujarat.



2. Accepted rates and payment schedule are mention hereunder:

S. No	Schedule	Basic Value	Rate quoted in % age.	Amount
1	Schedule 'A': 159 items for the various Works	17,84,44,254.54	18.25% Above	21,10,10,331.08
2	Schedule 'B': 5 Works items for the various	72,62,960.41	0.30% Below	72,41,171.53
	Grand Total Rs.			21,82,51,502.61

Total Amount in words:

Twenty-One Crores Eighty-Two Lakhs Fifty-One Thousand Five Hundred Two Rupees and Sixty-One Paise only.

3. You are hereby requested to please contact **Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
4. **"Notice of Commencement"** will be issued in due course of time as per Cl. 8.1 of GCC.
5. The completion period of above work will be **06 (Six) months** from the date of commencement as per Notice of Commencement, which may please be noted.
6. You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise the maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.
7. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor M/s Aakar Construction 205, Paradise Complex, Sarod, Sayajiganj, Vadodara, Gujarat 390005.



8. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project manager & other project personnel team to the Chief Project Manager / Engineer in charge of work.
9. You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Annexure to ITT and to furnish requisite insurance policy / documents as per the clause 15 of GCC and Appendix-1 of Form of Tender.

Please acknowledge the receipt.

Thanking you,



**Chief Project Manager,
National High-Speed Rail Corporation Limited,
Vadodara**

Encl: Bill of Quantities (18 pages)

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) D.G.M. Finance Manager, Vadodara for information and action please
- (6) Municipal Commissioner, Vadodara Municipal Corporation, Vadodara – For information please.

Signature Not Verified

Digitally signed by Vadlamudi S C Mourya
Date: 2021.09.02 10:58:15 IST
Location: eProcurement System for Central PSUs