

1085292/2022/O/o ED(NER-ENGG)

Annexure-"A"

(Envelope-I) Scrutiny

Name of Work: "Construction of a new Integrated Terminal Building, Apron, Link Taxiways, Control Tower cum Technical Block etc. at Imphal International Airport, Imphal. SH: Construction of Apron and Link Taxiways at Imphal International Airport, Imphal. (Re-call)"
(Bid No: 2022_AAI_102708_1)

Sl. No.	Qualifying requirements of firms as per NIT (uploaded scanned documents)	1 M/s JKG INFRA TECH PRIVATE LTD. E-33, Phase-I, Ashok Vihar, Delhi - 110052	2 M/s NSC Projects Pvt. Ltd., L-87 Street No.-7C Mahipalpur Ext., New Delhi-110037	3 M/s. BRAHMA INFRA Plot No.:177/1, Brahma Infra house, Near Raja Ram Vatika, Amarpali, Enclave, Near New High Court, Dangiawas Ring Road Bypass, Jodhpur-342005	4 M/s. SBG Infracon Pvt. Ltd. WZ-3, Kailash Park, New Delhi - 110015	5 M/s. K.G. Gupta Infrastructure Pvt. Ltd. 102 Ravindra Nagar, 2nd floor Old Palasiya, Indore M.P. 452018	6 M/s. Mohan Poddar A-406, Crystal Arcade, Shankar Nagar, Raipur (C.G.) - 492004	7 M/s. Heera Ram Godara 4/94, Adarsh Nagar, Phalodi Distt., Jodhpur, Rajasthan
1	Online receipt generated against Tender processing fee (Rs. 5,900/-)	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
2	Earnest Money Deposit (Rs. 66,43,870/-)	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
a	Through online on CPP portal					Submitted through CPP portal	Submitted through CPP portal	
b	Through BG	Kotak Mahindra Bank Ltd. BG No. 02151GP220003355 Valid from 16.02.2022 & Valid upto 18.08.2022	HDFC Bank Ltd. BG No. 003GT02220470011 Valid from 16.02.2022 & Valid upto 30.08.2022	AU SMALL FINANCE BANK Ltd. BG No. ASBIPBG220460001 Valid from 15.02.2022 & Valid upto 25.08.2022	HDFC Bank Ltd. BG No. 003GT02220460004 Valid from 15.02.2022 & Valid upto 15.09.2022			HDFC Bank Ltd. BG No. 142GT10220480001 Valid from 17.02.2022 & Valid upto 17.08.2022
c	Copy of SFMS BG confirmation message sent by BG issuing bank to ICICI bank.	Submitted (Unique Identifier Code is not mentioned)	Submitted	Submitted Unique Identifier Code is incorrectly mentioned as AAJODHPUR instead of AAICORHQ	Submitted			Submitted Unique Identifier Code is incorrectly mentioned as AAJODHPUR instead of AAICORHQ
d	Letter from depositor to bank duly attested by bank	Submitted; but not duly attested by the bank	Submitted	Submitted; but not duly attested by the bank	Submitted			Not Submitted
3	Unconditional Acceptance Letter	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
4	Integrity Pact duly signed by authorized signatory	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
5	Permanent Account Number (PAN), Goods & Service Tax (GST) Registration Number.	PAN : AABCG4712D - Submitted GST : 07AABCG4712D124 - Submitted	PAN : AADCN4958N - Submitted GST : 07AADCN4958N12U - Submitted	PAN : AAKFB0606M - Submitted GST : 08AAKFB0606M12G - Submitted	PAN : AAOCS8224P - Submitted GST : 07AAOCS8224P12J - Submitted	PAN : AADCK6295R - Submitted GST : 23AADCK6295R12T - Submitted	PAN : AAJFM8244P - Submitted GST : 22AAJFM8244P22R - Submitted	PAN : AABFH1270Q - Submitted GST : 14AABFH1270Q12C - Submitted
6	Information Required to evaluate the Bid capacity. (Required bid capacity = Rs. 4143.87 Lakhs)	Submitted. Bid capacity = Rs. 15671.25 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 43080.85 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 5891.00 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 20121.36 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 22507.51 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 12467.22 Lakhs Calculation done in attached sheet.	Submitted. Bid capacity = Rs. 25761.37 Lakhs Calculation done in attached sheet.
7	Undertaking regarding Debarring/ Blacklisting on company's letter head	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
8	Undertaking regarding deployment of Machinery & T&P on company's letter head	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
9	Registration Details of Agency			Partnership firm, Deed of Partnership submitted			Partnership firm, Deed of Partnership submitted	Partnership firm, Deed of Partnership submitted
a	Propriety firm-							
	Scanned copy of authorization letter/power of attorney			Submitted			Submitted	Submitted
b	Other than Proprietary firm-	Agency registered under companies act in the O/o Registrar of Companies, National Capital Territory of Delhi and Haryana Date of Registration : 08.12.2006			Agency registered under companies act in the O/o Deputy Registrar of Companies, Madhya Pradesh and Chattisgarh Date of Registration : 29.09.2010	Agency registered under companies act in the O/o Deputy Registrar of Companies, Madhya Pradesh and Chattisgarh Date of Registration : 13.03.2009		
	Scanned copy of authorization letter/power of attorney	Submitted	Submitted		Submitted	Submitted		
	Copy of Board Resolution regarding authority of assign power of attorney.	Submitted	Submitted		Submitted	Submitted		
	Copy of certificate of incorporation of the company under companies act showing CIN / LLPIN / Name of Directors of company.	Submitted CIN No. U74899DL1995PTC070838 Name of Director- Sh. Ravi Shanker Goel & Sh. Madhu Sudan Goel.	Not submitted		Submitted CIN No. U45400DL2010PTC208880 Name of Director- Sh. Jai Kishan Goel	Submitted CIN No. U45201MP2009PTC021775 Name of Director- Sh. Kartik Gupta		
10	Work Experience i) Tenderer should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract shall not be considered, however pre-determined phasing of the work will be accepted) three works, each of Rs. 1657.55 Lakhs or two works, each of Rs. 2071.93 Lakhs or one work of Rs. 3315.10 Lakhs in single contract of similar nature of work like Construction of rigid/flexible pavement of Airfield Pavements escalation of Rs. 1,07,23,434.73 and GST Rs. 5,52,09,075.05) or National Highways/Express Ways and experience of State Highways (subject to its meeting MoRTH Specifications prescribed for National Highways) during last seven years in India (Experience in city Roads/Town Roads etc. will not be considered) during last seven years ending last date or extended last date of submission of bids.	1. Name of work: Construction of Additional Apron & GSE area near NITB at Trivandrum International Airport. i. Name of Client : AAI. ii. Nature of Work : Rigid Pavement and Apron iii. D.O.S : 14.09.2018 iv. Stipulated D.O.C : 08.12.2019 v. Actual D.O.C : 24.08.2020 vi. Completion Cost - Rs. 36,19,26,159.12 (i/c cost escalation of Rs. 1,07,23,434.73 and GST Rs. 5,52,09,075.05) Value of work excluding GST = (Rs. 36,19,26,159.12 - Rs. 5,52,09,075.05) = Rs. 30,67,17,084.10 After Enhancement @ simple rate of 7% (from 24.08.2020 to 18.02.2022) = Rs. 33,86,57,676.89 vii. Completion Certificate issuing Authority Name & Designation: Sh. Vasanthi Suresh, GM Engg (Civil), SR, AAI, Regional Headquarter, Chennai. viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Construction of Paralled taxi track 'P' and construction of Link Taxi ways to connect Runway 14/32 and construction of Isolation parking bay at Trivandrum Airport. i. Name of Client : AAI ii. Nature of Work : Taxiways iii. D.O.S : 17.07.2015 iv. Stipulated D.O.C : 16.01.2017 v. Actual D.O.C : 27.02.2017 vi. Completion Cost - Rs. 69,22,83,063.00 Value of work excluding GST (work is of pre GST era) = Rs. 69,22,83,063.00 / 1.12 = Rs. 61,81,09,877.68 After Enhancement @ simple rate of 7% (from 27.02.2017 to 18.02.2022) = Rs. 83,35,00,001.90 vii. Completion Certificate issuing Authority Name & Designation: SH. P. Rajendran Nair, AGM Engg (C), Trivandrum Project, AAI. viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Resurfacing of Runway alongwith side shoulder at CA Rajkot i. Name of Client : AAI ii. Nature of Work : Flexible Pavement. iii. D.O.S : 30.04.2017 iv. Stipulated D.O.C : 29.04.2018 v. Actual D.O.C : 13.11.2018 vi. Completion Cost - Rs. 1702.62 Lakhs (i/c Escalation & GST) Value of work excluding GST = Rs. 1702.63 Lakhs / 1.18 = Rs. 1442.91 Lakhs After Enhancement @ simple rate of 7% (from 13.11.2018 to 18.02.2022) = Rs. 1773.04 Lakhs vii. Completion Certificate issuing Authority Name & Designation: Jt.GM (E-C), RHQ-WR, AAI viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Provision of Parallel Taxi Track, LTT Hangar Flooring, Hard Standing and Taxi Track At AF Station Sullur. i. Name of Client : Military Engineer Services ii. Nature of Work : Runway work iii. D.O.S : 12.06.2015 iv. Stipulated D.O.C : 11.12.2016 v. Actual D.O.C : 01.12.2018 vi. Completion Cost - Rs. 101,65,89,243 Lakhs (i/c GST) Value of work excluding GST (Pre-GST era) = Rs. 101,65,89,243 / 1.12 = Rs. 90,76,68,967/- After Enhancement @ simple rate of 7% (from 01.12.2018 to 18.02.2022) = Rs. 111,22,05,330/- vii. Completion Certificate issuing Authority Name & Designation: Rohit Gupta, IDSE, EE GARRISON ENGINEER viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Construction of Rajendragram Ghoghri Road Length 50.00 km State Highway (SH-35) i. Name of Client : PWD (B/R) DN KOREA (M.P.) ii. Nature of Work : Flexible Pavement of State Highway iii. D.O.S : 22.06.2016 iv. Stipulated D.O.C : 21.07.2018 v. Actual D.O.C : 20.06.2021 vi. Completion Cost - Rs. 4588.85 Lakhs (i/c GST) Value of work excluding GST = (Rs. 4588.85/1.18) = Rs. 3888.85 Lakhs After Enhancement @ simple rate of 7% (from 20.06.2021 to 18.02.2022) = Rs. 4070.08 Lakhs vii. Completion Certificate issuing Authority Name & Designation: Executive Engineer PWD (B&R) Division Anuppur (M.P.) viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Widening and BT work of Road Kotadrol to Janakpur road (SH-03) length 36.00 km i. Name of Client : PWD (B/R) DN KOREA (M.P.) ii. Nature of Work : Flexible Pavement of State Highway iii. D.O.S : 06.08.2011 iv. Stipulated D.O.C : 05.08.2013 v. Actual D.O.C : 31.03.2015 vi. Completion Cost - Rs. 3413.24 Lakhs (i/c GST) Value of work excluding GST (pre-GST era) = (Rs. 3413.24/1.12) = Rs. 3047.54 Lakhs After Enhancement @ simple rate of 7% (from 31.03.2015 to 18.02.2022) = Rs. 4518.04 Lakhs vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : NA ix. Satisfactory Completion : Yes	1. Name of work: Providing Laying Spreading and Compaction of WMM 10.00 CM Thick WMM...State of Rajasthan. i. Name of Client : General Reserve Engineer Force. ii. Nature of Work : Flexible Pavement of State Highway iii. D.O.S : 10.10.2018 iv. Stipulated D.O.C : 04.10.2019 v. Actual D.O.C : 17.09.2019 vi. Completion Cost - Rs. 20,70,10,239/- (i/c GST) Value of work excluding GST = (Rs. 20,70,10,239/1.18) = Rs. 17,54,32,405.90 After Enhancement @ simple rate of 7% (from 17.09.2019 to 18.02.2022) = Rs. 20,52,07,851.20 vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : NA ix. Satisfactory Completion : Yes (Note: GST not mentioned hence considered as 18%)
		2. Name of work: Extension of Apron and Construction of Isolation Bay and Link Taxiway and Associated woks at Tirupati Airport i. Name of Client : AAI. ii. Nature of Work : Rigid Pavement and Apron iii. D.O.S : 22.11.2015 iv. Stipulated D.O.C : 21.11.2016 v. Actual D.O.C : 16.03.2018 vi. Completion Cost - Rs. 29,70,96,159.00 (i/c cost escalation of Rs. 1,83,31,266.00 and GST Rs. 1,29,84,346.00) Value of work excluding GST = (Rs. 29,70,96,159.00 - Rs. 1,29,84,346.00) = Rs. 28,41,11,813.00 After Enhancement @ simple rate of 7% (from 16.03.2018 to 18.02.2022) = Rs. 36,23,00,940.71 vii. Completion Certificate issuing Authority Name & Designation: Sh. K. Ramachary, Jt.GM Engg (Civil), AAI, Vijayawada. viii. TDS Details : NA ix. Satisfactory Completion : Yes		2. Name of work: Resurfacing of RCC Loop including "G" and "E" Links Taxi Track, ALH Dispersal and Extended Portion of Parallel Taxi Track At AF STN Jodhpur. i. Name of Client : KCC Buildcon Pvt. Ltd. ii. Nature of Work : Rigid Pavement iii. D.O.S : 15.12.2016 iv. Stipulated D.O.C : 10.08.2019 v. Actual D.O.C : 22.01.2020 vi. Completion Cost - Rs. 2458.00 Lakhs (i/c GST) Value of work excluding GST = Rs. 2458.00 Lakhs / 1.18 = Rs. 2083.05 Lakhs After Enhancement @ simple rate of 7% (from 22.01.2020 to 18.02.2022) = Rs. 2385.86 Lakhs vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : Available ix. Satisfactory Completion : Yes				2. Name of work: Providing and laying of dense bituminous..NH-15 in Rajasthan. i. Name of Client : M/s. Irocon International Ltd. ii. Nature of Work : Flexible Pavement of National Highway iii. D.O.S : 12.10.2017 iv. Stipulated D.O.C : 11.04.2018 v. Actual D.O.C : 18.02.2019 vi. Completion Cost - Rs. 19.01 Cr (i/c GST @ 12%) Value of work excluding GST = (Rs.19.01 / 1.12) = Rs. 16.97 Cr After Enhancement @ simple rate of 7% (from 18.02.2019 to 18.02.2022) = Rs. 20,5337 Cr vii. Completion Certificate issuing Authority Name & Designation: SVRSG Acharyulu, Addl. General Manager, IRCON, Bikaner. viii. TDS Details : NA ix. Satisfactory Completion : Yes (Note: 12% GST is mentioned in IRCON Award letter)


28/02/2022
Anil Kumar


AS
AGM(E-C)


(Envelope-I) Scrutiny

Name of Work: "Construction of a new Integrated Terminal Building, Apron, Link Taxiways, Control Tower cum Technical Block etc. at Imphal International Airport, Imphal. SH: Construction of Apron and Link Taxiways at Imphal International Airport, Imphal. (Re-call)"
(Bid No: 2022_AAI_102708_1)

Sl. No.	Qualifying requirements of firms as per NIT (uploaded scanned documents)	1 M/s JKG INFRATECH PRIVATE LTD. E-33, Phase-I, Ashok Vihar, Delhi - 110052	2 M/s NSC Projects Pvt. Ltd., L-87 Street No.-7C Mahipalpur Ext., New Delhi-110037	3 M/s. BRAHMA INFRA Plot No.:177/1, Brahma Infra house, Near Raja Ram Vatika, Amarpali, Enclave, Near New High Court, Dangiawas Ring Road Bypass, Jodhpur-342005	4 M/s. SBG Infracon Pvt. Ltd. WZ-3, Kailash Park, New Delhi - 110015	5 M/s. K.G. Gupta Infrastructure Pvt. Ltd. 102 Ravindra Nagar, 2nd floor Old Palasiya, Indore M.P. 452018	6 M/s. Mohan Poddar A-406, Crystal Arcade, Shankar Nagar, Raipur (C.G) - 492004	7 M/s. Heera Ram Godara 4/94, Adarsh Nagar, Phalodi Distt., Jodhpur, Rajasthan
11	Annualized Average Turnover (For Last Three FY) Should have annualized average financial turnover of Rs. 1243.16 Lakhs against works executed during last three years ending 31st March of the previous financial year.	Details Submitted. FY 2020-21- Rs. 2894.79 Lakhs. FY 2019-20 - Rs. 3343.80 Lakhs FY 2018-19 - Rs. 3339.70 Lakhs Average: Rs. 3192.76 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Rs. 26891.29 Lakhs. FY 2019-20 - Rs. 23507.07Lakhs FY 2018-19 - Rs. 18128.85 Lakhs Average: Rs. 22842.40 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Rs. 3196.00 Lakhs. FY 2019-20 - Rs. 3574.00 Lakhs FY 2018-19 - Rs. 3021.00 Lakhs Average: Rs. 3263.67 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Rs. 6707.12 Lakhs. FY 2019-20 - Rs. 5503.94 Lakhs FY 2018-19 - Rs. 3883.02 Lakhs Average: Rs. 5364.69 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Rs. 6180.54 Lakhs. FY 2019-20 - Rs. 5194.75 Lakhs FY 2018-19 - Rs. 5988.98 Lakhs Average: Rs. 5788.09 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Not submitted FY 2019-20 - Rs. 4834.09 Lakhs FY 2018-19 - Rs. 8257.91 Lakhs Average: Rs.4364.00 Lakhs Satisfy NIT criteria.	Details Submitted. FY 2020-21- Rs. 9539.64 Lakhs. FY 2019-20 - Rs. 8152.10 Lakhs FY 2018-19 - Rs. 7164.99 Lakhs Average: Rs. 8285.58 Lakhs Satisfy NIT criteria.
12	The tenderer should have a minimum net worth of Rs. 621.58 Lakhs issued by certified Chartered Accountant.	NOT SUBMITTED AS PER NIT CRITERIA Rs. 1179.89 Lakhs Satisfy NIT criteria.	Detail Submitted but seal of CA is not present Rs. 7346.00 Lakhs Satisfy NIT criteria.	Detail Submitted. Rs. 1323.26 Lakhs Satisfy NIT criteria.	Detail Submitted. Rs. 1984.45 Lakhs Satisfy NIT criteria.	Detail Submitted. Rs. 2276.39 Lakhs Satisfy NIT criteria.	Detail Submitted. Rs. 2055.00 Lakhs Satisfy NIT criteria.	Detail Submitted. Rs. 1794.97 Lakhs Satisfy NIT criteria.
13	Performa for declaration	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
14	PQ performa duly filled	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
	Remarks	Agency submitted documents as per NIT with following observations : i. BG for EMD is submitted in old format, the same could be ammended in case of L1 Bidder before award of Work.. ii. In copy of SFMS BG confirmation message sent by BG issuing bank to ICICI bank, Unique Identifier Code is not mentioned. However, the BG is confirmed by the Finance Dte. through ICICI bank (Confirmation copy is enclosed) iii. Letter of undertaking from depositor to bank submitted alongwith BG is not duly attested by the bank. iv.Certificate for Net Worth is not submitted as per performa attached in NIT.	Agency submitted documents as per NIT with following observations : i. BG for EMD is submitted in old format, the same could be ammended in case of L1 Bidder before award of Work.. ii Agency has not submitted copy of Certificate of Incorporation of company under Company's act.	Agency submitted documents as per NIT with following observations : i. In copy of SFMS BG confirmation message sent by BG issuing bank to ICICI bank, Unique Identifier Code is wrongly mentioned as AAJDODHPUR instead of AAICORHQ. However, the BG is confirmed by the Finance Dte. through ICICI bank (Confirmation copy is enclosed) ii. Letter of undertaking from depositor to bank submitted alongwith BG is not duly attested by the bank.	Agency has submitted documents as per NIT.	Agency has submitted documents as per NIT.	Agency submitted documents as per NIT with following observations : i. Agency has not submitted the Abridged profit and loss statement for FY 2020-21. However, considering Turnover as Zero for FY 2020-21 the agency still satisfies NIT criteria. ii.In copy of SFMS BG confirmation message sent by BG issuing bank to ICICI bank, Unique Identifier Code is wrongly mentioned as AAJDODHPUR instead of AAICORHQ. However, the BG is confirmed by the Finance Dte. through ICICI bank (Confirmation copy is enclosed) ii. Letter of undertaking from depositor to bank submitted alongwith BG duly attested by the bank is not submitted. iii.Agency has submitted 02 works against the work experience. which does not satisfy NIT criteria.	Agency submitted documents as per NIT with following observations : i. BG for EMD is submitted in old format, the same could be ammended in case of L1 Bidder before award of Work.. ii. In copy of SFMS BG confirmation message sent by BG issuing bank to ICICI bank, Unique Identifier Code is wrongly mentioned as AAJDODHPUR instead of AAICORHQ. However, the BG is confirmed by the Finance Dte. through ICICI bank (Confirmation copy is enclosed) ii. Letter of undertaking from depositor to bank submitted alongwith BG duly attested by the bank is not submitted. iii.Agency has submitted 02 works against the work experience. which does not satisfy NIT criteria.
	Shortfall Documents to be sought by the Agency	1. Letter of undertaking from depositor to bank submitted alongwith BG duly attested by the bank as per Clause 1.2 of Notice Inviting e-Tender. 3.Copy of Net Worth issue by certified CA as per clause 2 C iii) of Notice Inviting e-tender.	1. Copy of certificate of incorporation of company under companies act showing CIN / LLPIN / Name of Directors of the company. 2. Copy of Net Worth issue by certified CA as per clause 2 C iii) of Notice Inviting e-tender.	1. Letter of undertaking from depositor to bank submitted alongwith BG duly attested by the bank as per Clause 1.2 of Notice Inviting e-Tender.	No shortfall required.	No shortfall required.	No shortfall required.	1. Letter of undertaking from depositor to bank submitted alongwith BG duly attested by the bank as per Clause 1.2 of Notice Inviting e-Tender. 3. Copy of additional work experience of similar nature, if any to be reuploaded with supporting documents showing applicable rate of GST.


(Diwakar Singh Tomar)
ASST. MANAGER ENGG.(CIVIL)


(Ajay Saxena)
AGM ENGG. (CIVIL)


(Rajeiv Kumar Gupta)
Jt. GM ENGG. (CIVIL)


(D.S.Gariya)
GM ENGG. (CIVIL)

APPROVED BY

ED (ENGG)- NER

1085292/2022/O/o ED(NER-ENGG)

(Envelope-I) Scrutiny

Name of Work: "Construction of a new Integrated Terminal Building, Apron, Link Taxiways, Control Tower cum Technical Block etc. at Imphal International Airport, Imphal. SH: Construction of Apron and Link Taxiways at Imphal International Airport, Imphal. (Re-call)"
(Bid No: 2022_AAI_102708_1)

Sl. No.	Qualifying requirements of firms as per NIT (uploaded scanned documents)	1 M/s JKG INFRA TECH PRIVATE LTD. E-33, Phase-I, Ashok Vihar, Delhi - 110052	2 M/s NSC Projects Pvt. Ltd., L-87 Street No.-7C Mahipalpur Ext., New Delhi-110037	3 M/s. BRAHMA INFRA Plot No.:177/1, Brahma Infra house, Near Raja Ram Vatika, Amarpali, Enclave, Near New High Court, Dangiyawas Ring Road Bypass, Jodhpur-342005	4 M/s. SBG Infracon Pvt. Ltd. WZ-3, Kailash Park, New Delhi - 110015	5 M/s. K.G. Gupta Infrastructure Pvt. Ltd. 102 Ravindra Nagar, 2nd floor Old Palasiya, Indore M.P. 452018	6 M/s. Mohan Poddar A-406, Crystal Arcade, Shankar Nagar, Raipur (C.G) - 492004	7 M/s. Heera Ram Godara 4/94, Adarsh Nagar, Phalodi Distt., Jodhpur, Rajasthan
WORK-1								
1	Name of work:	Construction of Additional Apron & GSE area near NITB at Trivandrum International Airport.	Construction of Paralled taxi track 'P' and construction of Link Taxi ways to connect Runway 14/32 and construction of Isolation parking bay at Trivandrum Airport.	Resurfacing of Runway alongwith side shoulder at CA Rajkot	Provision of Parallel Taxi Track, LTT Hangar Flooring, Hard Standing and Taxi Track At AF Station Sullur.	Construction of Rajendragram Ghoghri Road Length 50.00 km State Highway (SH-35)	Widening and BT work of Road Kotadol to Janakpur road (SH-03) length 36.00 km	Providing Laying Spreading and Compaction of WMM 10.00 CM Thick WMM...State of Rajasthan.
2	Completion Cost	Rs. 36,19,26,159.12 (i/c cost escalation of Rs. 1,07,23,434.73 and GST Rs. 5,52,09,075.05)	Rs. 69,22,83,063.00 (i/c GST Pre-GST era i.e. GST @12%)	Rs. 1702.63 Lakhs (i/c GST)	Rs. 101,65,89,243 Lakhs (i/c GST Pre-GST era i.e. GST @12%)	Rs. 4588.85 Lkhs (i/c GST)	Rs. 3413.24 Lakhs (i/c GST Pre-GST era i.e. GST @12%)	Rs. 20,70,10,239/- (i/c GST)
3	Completion Cost (excluding GST)	306717084.12	618109877.68	1442.91	907668966.96	3888.86	3047.54	175432405.93
4	Actual Date of Completion	24-08-2020	27-02-2017	13-11-2018	01-12-2018	20-06-2021	31-03-2015	17-09-2019
5	Last date of Submission of Bid	18-02-2022	18-02-2022	18-02-2022	18-02-2022	18-02-2022	18-02-2022	18-02-2022
6	Time for which enhance to be calculated in days	543	1817	1193	1175	243	2516	885
7	Time for which enhance to be calculated in years	1.487671233	4.978082192	3.268493151	3.219178082	0.665753425	6.893150685	2.424657534
8	Rate of escalation	7%	7%	7%	7%	7%	7%	7%
9	Amount after enhancement up to Bid submission date	338657676.91	833500001.90	1773.04	1112205330.07	4070.09	4518.03	205207851.27
WORK-2								
1	Name of work:	Extension of Apron and Construction of Isolation Bay and Link Taxiway and Associated works at Tirupati Airport		Resurfacing of RCC Loop including "G" and "E" Links Taxi Track, ALH Dispersal and Extended Portion of Parallel Taxi Track At AF STN Jodhpur.				Providing and laying of dense bituminous...NH-15 in Rajasthan.
2	Completion Cost	Rs. 29,70,96,159.00 (i/c cost escalation of Rs. 1,83,31,266.00 and GST Rs. 1,29,84,346.00)		Rs. 2458.00 Lakhs (i/c GST)				Rs. 19.01 Cr (i/c GST @ 12%) as GST is mentioned in the Work order attached.
3	Completion Cost (excluding GST)	284111813		2083.05				16.97
4	Actual Date of Completion	16-03-2018		22-01-2020				18-02-2019
5	Last date of Submission of Bid	18-02-2022		18-02-2022				18-02-2022
6	Time for which enhance to be calculated in days	1435		758				1096
7	Time for which enhance to be calculated in years	3.931506849		2.076712329				3.002739726
8	Rate of escalation	7%		7%				7%
9	Amount after enhancement up to Bid submission date	362300940.71		2385.86				20.54
WORK-3								
1	Name of work:			Upgradation of Existing Runway at NDA Khadakwasla				
2	Completion Cost			Rs. 1950.00 Lakhs (i/c GST)				
3	Completion Cost (excluding GST)			1652.54				
4	Actual Date of Completion			04-09-2017				
5	Last date of Submission of Bid			18-02-2022				
6	Time for which enhance to be calculated in days			1628				
7	Time for which enhance to be calculated in years			4.460273973				
8	Rate of escalation			7%				
9	Amount after enhancement up to Bid submission date			2168.50				
10								
10	Work Experience i) Tenderer should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract shall not be considered, however pre-determined phasing of the work will be accepted) three works, each of Rs. 1657.55 Lakhs or two works, each of Rs. 2071.93 Lakhs or one work of Rs. 3315.10 Lakhs in single contract of similar nature of work like Construction of rigid/flexible pavement of Airfield Pavements (Runway/Taxiway/Apron) or National Highways/Express Ways and experience of State Highways (subject to its meeting MoRTH Specifications prescribed for National Highways) during last seven years in India (Experience in city Roads/Town Roads etc. will not be considered) during last seven years ending last date or extended last date of submission of bids.	i. Name of work: Construction of Additional Apron & GSE area near NITB at Trivandrum International Airport. ii. Name of Client : AAI. iii. Nature of Work : Rigid Pavement and Apron iv. Stipulated D.O.C 08.12.2019 v. Actual D.O.C : 24.08.2020 vi. Completion Cost - Rs. 36,19,26,159.12 (i/c cost escalation of Rs. 1,07,23,434.73 and GST Rs. 5,52,09,075.05) Value of work excluding GST = (Rs. 36,19,26,159.12 - Rs. 5,52,09,075.05) = Rs. 30,67,17,084.10 After Enhancement @ simple rate of 7% (from 24.08.2020 to 18.02.2022) = Rs. 33,86,57,676.89 vii. Completion Certificate issuing Authority Name & Designation: Sh. Vasanthi Suresh, GM Engg (Civil), SR, AAI, Regional Headquarter, Chennai. viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Construction of Paralled taxi track 'P' and construction of Link Taxi ways to connect Runway 14/32 and construction of Isolation parking bay at Trivandrum Airport. ii. Name of Client : AAI iii. Nature of Work : Taxiways iv. Stipulated D.O.C : 17.07.2015 v. Actual D.O.C : 16.01.2017 vi. Completion Cost - Rs. 69,22,83,063.00 Value of work excluding GST (work is of pre GST era) = Rs.69,22,83,063.00 / 1.12 = Rs. 61,81,09,877.68 After Enhancement @ simple rate of 7% (from 27.02.2017 to 18.02.2022) = Rs. 83,35,00,001.90 vii. Completion Certificate issuing Authority Name & Designation: SH. P. Rajendran Nair, AGM Engg (C), Trivandrum Project, AAI. viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Resurfacing of Runway alongwith side shoulder at CA Rajkot ii. Name of Client : AAI iii. Nature of Work : Flexible Pavement. iv. Stipulated D.O.C : 30.04.2017 v. Actual D.O.C : 29.04.2018 vi. Completion Cost - Rs. 1702.62 Lakhs (i/c Escalation & GST) Value of work excluding GST = Rs.1702.63 Lakhs / 1.18 = Rs. 1442.91 Lakhs After Enhancement @ simple rate of 7% (from 13.11.2018 to 18.02.2022) = Rs. 1773.04 Lakhs vii. Completion Certificate issuing Authority Name & Designation: Jt.GM (E-C), RHQ-WR, AAI viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Provision of Parallel Taxi Track, LTT Hangar Flooring, Hard Standing and Taxi Track At AF Station Sullur. ii. Name of Client : Military Engineer Services iii. Nature of Work : Runway work iv. Stipulated D.O.C : 12.06.2015 v. Actual D.O.C : 13.11.2018 vi. Completion Cost - Rs. 101,65,89,243 Lakhs (i/c GST) Value of work excluding GST (Pre-GST era) = Rs.101,65,89,243 / 1.12 = Rs. 90,76,68,967/- After Enhancement @ simple rate of 7% (from 01.12.2018 to 18.02.2022) = Rs. 111,22,05,330/- vii. Completion Certificate issuing Authority Name & Designation: Rohit Gupta, IDSE, EE GARRISON ENGINEER viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Construction of Rajendragram Ghoghri Road Length 50.00 km State Highway (SH-35) ii. Name of Client : PWD (B/R) Division ANUPPUR (M.P.) iii. Nature of Work : Flexible Pavement of State Highway iv. Stipulated D.O.C : 22.06.2016 v. Actual D.O.C : 21.07.2018 vi. Completion Cost - Rs. 4588.85 Lkhs (i/c GST) Value of work excluding GST = (Rs. 4588.85/1.18) = Rs. 3888.85 Lakhs After Enhancement @ simple rate of 7% (from 20.06.2021 to 18.02.2022) = Rs. 4070.08 Lakhs vii. Completion Certificate issuing Authority Name & Designation: Executive Engineer PWD (B&R) Division Anuppur (M.P.) viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Widening and BT work of Road Kotadol to Janakpur road (SH-03) length 36.00 km ii. Name of Client : PWD (B/R) DN KOREA MANENDRAGARH (C.G) iii. Nature of Work : Flexible Pavement of State Highway iv. Stipulated D.O.C : 05.08.2013 v. Actual D.O.C : 31.03.2015 vi. Completion Cost - Rs. 3413.24 Lakhs (i/c GST) Value of work excluding GST (pre-GST era) = (Rs. 3413.24/1.12) = Rs. 3047.54 Lakhs After Enhancement @ simple rate of 7% (from 31.03.2015 to 18.02.2022) = Rs. 4518.04 Lakhs vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : NA ix. Satisfactory Completion : Yes	i. Name of work: Providing Laying Spreading and Compaction of WMM 10.00 CM Thick WMM...State of Rajasthan. ii. Name of Client : General Reserve Engineer Force. iii. Nature of Work : Flexible Pavement of State Highway iv. Stipulated D.O.C : 10.10.2018 v. Actual D.O.C : 04.10.2019 vi. Completion Cost - Rs. 20,70,10,239/- (i/c GST) Value of work excluding GST = (Rs. 20,70,10,239/1.18) = Rs. 17,54,32,405.90 After Enhancement @ simple rate of 7% (from 17.09.2019 to 18.02.2022) = Rs. 20,52,07,851.20 vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : NA ix. Satisfactory Completion : Yes (Note: GST not mentioned hence considered as 18%)

Handwritten signature and date:
28/02/2022
AMEB-05

Handwritten signature and date:
28/02/2022

1085292/2022/O/o ED(NER-ENG)

652921/2022/O/o ED(NER-ENG-6)		Name of work: Extension of Apron and Construction of Isolation Bay and Link Taxiway and Associated woks at Tirupati Airport i. Name of Client : AAI. ii. Nature of Work : Rigid Pavement and Apron iii. D.O.S : 22.11.2015 iv. Stipulated D.O.C : 21.11.2016 v. Actual D.O.C : 16.03.2018 vi. Completion Cost - Rs. 29,70,96,159.00 (i/c cost escalation of Rs. 1,83,31,266.00 and GST Rs. 1,29,84,346.00) Value of work excluding GST = (Rs. 29,70,96,159.00 - Rs. 1,29,84,346.00)= Rs. 28,41,11,813.00 After Enhancement @ simple rate of 7% (from 16.03.2018 to 18.02.2022) = Rs. 36,23,00,940.71 vii. Completion Certificate issuing Authority Name & Designation: Sh. K. Ramachary, Jt.GM Engg (Civil), AAI, Vijayawada. viii. TDS Details : NA ix. Satisfactory Completion : Yes		2. Name of work: Resurfacing of RCC Loop including "G" and "E" Links Taxi Track, ALH Dispersal and Extended Portion of Parallel Taxi Track At AF STN Jodhpur. i. Name of Client : KCC Buildcon Pvt. Ltd. ii. Nature of Work : Rigid Pavement iii. D.O.S : 15.12.2016 iv. Stipulated D.O.C : 10.08.2019 v. Actual D.O.C : 22.01.2020 vi. Completion Cost - Rs. 2458.00 Lakhs (i/c GST) Value of work excluding GST = Rs.2458.00 Lakhs / 1.18 = Rs. 2083.05 Lakhs After Enhancement @ simple rate of 7% (from 22.01.2020 to 18.02.2022) = Rs. 2385.86 Lakhs vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : Available ix. Satisfactory Completion : Yes				2. Name of work: Providing and laying of dense bituminous...NH-15 in Rajasthan. i. Name of Client : M/s. Ircon International Ltd. ii. Nature of Work : Flexible Pavement of National Highway iii. D.O.S : 12.10.2017 iv. Stipulated D.O.C. 11.04.2018 v. Actual D.O.C : 18.02.2019 vi. Completion Cost - Rs. 19.01 Cr (i/c GST @ 12%) Value of work excluding GST = (Rs.19.01 /1.12)= Rs. 16.97 Cr After Enhancement @ simple rate of 7% (from 18.02.2019 to 18.02.2022) = Rs. 20.5337 Cr vii. Completion Certificate issuing Authority Name & Designation: SVRSG Acharyulu, Addl. General Manager, IRCON, Bikaner. viii. TDS Details : NA ix. Satisfactory Completion : Yes (Note: 12% GST is mentioned in IRCON Award letter)
			3. Name of work: Upgradation of Existing Runway at NDA Khadakwasla i. Name of Client : Beejay Associates (C) Pvt. Ltd. ii. Nature of Work : Flexible Pavement. iii. D.O.S : 02.03.2015 iv. Stipulated D.O.C : 01.06.2016 v. Actual D.O.C : 04.09.2017 vi. Completion Cost - Rs. 1950.00 Lakhs (i/c GST) Value of work excluding GST = Rs.1950.00 Lakhs / 1.18 = Rs. 1652.54 Lakhs After Enhancement @ simple rate of 7% (from 04.09.2017 to 18.02.2022) = Rs. 2168.49 Lakhs vii. Completion Certificate issuing Authority Name & Designation: viii. TDS Details : Available ix. Satisfactory Completion : Yes					


(Diwakar Singh Tomar)
ASST. MANAGER ENGG.(CIVIL)


(Ajay Saxena)
AGM ENGG. (CIVIL)

Evaluation of Bid Capacity

Annexure- "A1"

Name of Work: "Construction of a new Integrated Terminal Building, Apron, Link Taxiways, Control Tower cum Technical Block etc. at Imphal International Airport, Imphal. SH: Construction of Apron and Link Taxiways at Imphal International Airport, Imphal. (Re-call)"

(Bid No: 2022_AAI_102708_1)

Sl.No.	Name of Bidder	Value of Work in respect of eligible works undertaken by bidder during last 5 financial year (Figures in Lakhs)					Maximum Value of Project i.e. "N" (In Lakhs)		Computation of value of "A" (value of existing commitment ongoing works. (In Lakhs)	No. of year prescribed for completion of work for which bids are invited (i.e. T= 1.5 years)	Calculation of bid capacity (Bid Capacity B = (N x T x 2) -A) (In Lakhs)	Remarks
		FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	As per Bidder	As per Scrutiny				
		To bring out at current level cost enhanced at a simple rate of interest @ 7% per annum.										
1	M/s JKG INFRATECH PRIVATE LTD.	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	5577.75	5577.75	1062.00	1.5	15671.25	Bid capacity is greater than estimate cost of the work i.e. Rs.4143.87 Lakhs, hence agency satisfy this criteria.
		5577.75	2921.69	3807.26	3577.87	2894.79						
2	M/s NSC Projects Pvt. Ltd.	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	26891.29	26891.29	37593.02	1.5	43080.85	Bid capacity is greater than estimate cost of the work i.e. Rs.4143.87 Lakhs, hence agency satisfy this criteria.
		21562.82	18798.37	20666.89	25152.56	26891.29						
3	M/s. BRAHMA INFRA	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	3824.18	3574.00	4831.00	1.5	5891.00	Bid capacity is greater than estimate cost of the work i.e. Rs. 4143.87 Lakhs, hence agency satisfy this criteria.
		1564.00	1764.00	3021.00	3574.00	3196.00						
4	M/s. SBG Infracon Pvt. Ltd.	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	6707.12	6707.12	0.00	1.5	20121.36	Bid capacity is greater than estimate cost of the work i.e. Rs. 4143.87 Lakhs, hence agency satisfy this criteria.
		5765.80	4906.38	4426.63	5889.21	6707.12						
5	M/s. K.G. Gupta Infrastructure Pvt. Ltd	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	6613.18	8092.57	1770.20	1.5	22507.51	Bid capacity is greater than estimate cost of the work i.e. Rs. 4143.87 Lakhs, hence agency satisfy this criteria.
		5346.32	8092.57	7366.44	5922.02	6613.18						
6	M/s. Mohan Poddar	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	9992.07	9414.02	15774.83	1.5	12467.22	Bid capacity is greater than estimate cost of the work i.e. Rs. 4143.87 Lakhs, hence agency satisfy this criteria.
		4575.98	6533.77	8257.91	4834.09	7829.04						
7	M/s. Heera Ram Godara	FY2016-17	FY2017-18	FY2018-19	FY2019-20	FY2020-21	9540.00	9540.00	2858.63	1.5	25761.37	Bid capacity is greater than estimate cost of the work i.e. Rs. 4143.87 Lakhs, hence agency satisfy this criteria.
		4224.00	7509.00	8168.00	8723.00	9540.00						


(Diwakar Singh Tomar)
AM ENGG.(CIVIL)


(Ajay Saxena)
AGM ENGG. (CIVIL)