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No. DMRC/20/IV-059/2021 Date- 20.02.2023
LETTER OF ACCEPTANCE

To,

M/s Alstom Transport India Ltd.
601-B,6th Floor, Tower-1,
Konnectus, Bhavbhuti Marg,
(Opp. NDLS-Ajmeri Gate Side),
New Delhi-110001 , India.

Tel: +91-11-66196700

(Kind Attn. Sh. Sachin Devra, Customer Director-North & East)

Subject: Contract DS-06: Design, Manufacture, Supply, Installation, Testing &
Commissioning of Train Control & Signalling System for Aerocity to
Tughlakabad Corridor Of Phase-lV of Delhi MRTS.

Ref:
i. Your online Tender submission on e-tendering portal for the subject work

opened on 02.08.2022.
li. Post-bid clarifications asked offline on 09.09.2022.
iii. Your reply to post-bid clarifications submitted online on 20.09.2022.
iv. Opening of financial bid online on 22.11.2022.
v. AT/RC/DMRC/DS06/RFP/PS03 dated 24.11.2022 (1st Extension of Bid

Validity)
vi. Invitation for negotiation DMRC letter no. DMRC/20/IV-059/2021 dated

09.01.2023.
vii. AT/RC/DMRC/DS06/RFP/PS04 dated 10.01.2023 (Negotiation)
viii. AT/RC/DMRC/DS06/RFP/PS06 dated 20.01.2023 (2nd Extension of Bid
Validity)
ix. AT/RC/DMRC/DS06/RFP/PS08 dated 30.01.2023 (1st Revised offer)
x. AT/RC/DMRC/DS06/RFP/PS09 dated 02.02.2023 (2nd Revised offer)
xi. AT/RC/DMRC/DS06/RFP/PS10 dated 08.02.2023 (3rd Revised offer)
xii. AT/RC/DMRC/DS06/RFP/PS11 dated 08.02.2023 (4th Revised offer)

Dear Sir,

1) This is to notify that your Bid submission dated 01.08.2022 (including Post Bid replies
submission dated 20.09.2022 & Tender Security in the form of Bank Guarantee) and
latest revised offer dated 08.02.2023 for execution of “Contract DS-06: Design,

Manufacture, Supply, Installation, Testing &
Commissioning of Train Control & Signalling System for Aerocity to Tughlakabad Corridor
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2)

3)

6)

7

8)

10)

of Phase-IV of Delhi MRTS.” has been Accepted for an amount of INR 160,34,85,792 /-
(Rupees One Sixty Crores, Thirty Four lakh, Eighty Five Thousand and Seven
Hundred Ninety Two Only), Euro 59,24,631/- (Fifty Nine lakhs, Twenty Four
Thousand Six Hundred and Thirty-One Euro only) and USD 11,68,446/- (Eleven
Lakhs, Sixty-Eight Thousand Four Hundred and Forty-Six USD Only) which is
inclusive of all Central/State/Local Taxes (except GST which will be paid extra as
applicable), duties, levies, cess and all other incidental charges required to fulfil the bid
conditions including statutory deductions viz., TDS towards Income Tax/GST/Labour
Cess and any other taxes etc. and except Customs duty. The term ‘Customs Duty’ in
these Bid documents shall be read as ‘Customs Duties minus admissible Input tax credit
amounts’. Customs Duty and GST will be paid on production of Documentary evidence.

On account of extensions in validity of bid, vide letter dated 20.01.2023 You have already
confirmed that, contrary to the provision in clause 20.3 of ITB, there shall be no
adjustment in fixed portion of bid price by the factor specified in the BDS on account of
extension of Bid validity period and fixed portion of bid price shall remain same.

It is requested to furnish the Performance Security within 28 days in accordance with the

Conditions of Contract, as per the Performance Security Form included in Section IX,
Annexure to the Particular Conditions - Contract Forms, of the Bidding Documents.

All the payments in this contract shall be released to you in INR, EURO & USD only.

This Letter of Acceptance is forwarded herewith in duplicate. It is requested to return one
copy of the same, duly acknowledged and signed by authorized signatory on all pages
indicating “Unconditional Acceptance” thereof so as to reach the undersigned within

one week of issue of this letter.

You , shall ensure full compliance with Tax Laws and Labour Laws of India with regard to
this Contract and shall be solely responsible for the same. You shall keep the Employer
fully indemnified against your liability of tax, interest, penalty etc., which may arise

thereof.

This Letter of Acceptance shall be treated as ‘Notice to Proceed’ w.e.f. from 27.02.2023
and the work shall be completed within 48 months (Forty Eight months) from 27.02.2023.

You are requested to submit the list of spares for 10 years of system operation from last
date of Taking Over of whole works in accordance to additional clause-1 of Particular
Conditions (PC) Part-B and in format (Form LOS-1 of Bidding forms and Price Bid along
with methodology of Escalation / De-escalation) within 180 days before the taking over

of the works of first section of the works.

You are requested to submit revised Schedule wise breakup (Revised BoQ) & Revised
Milestone payment schedule of rates as per Price Bid Sheet of the Bid Documents along

with the Acceptance of LOA.

It is to be noted that the Defect Liability Period (DLP)/ Defects Notification Period (DNP) of
a section or part of the work shall start from the date of opening of the section for revenue
services and shall continue until as 24 months from the date of taking-over of the
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relevant section or part of the work and for the equipment's and software supplied for
OCC, the Defect Liability Period (DLP)/ Defects Notification Period (DNP) shall start from the
date of opening of the first section for revenue services and shall continue until 24 months
from the date of taking-over of the whole of the Works.

11) Further, It is to be noted that the Clause SI. No. 3.1. & SI. No. 3.3.3 (b) of SPECIFIC
REQUIREMENTS FOR CABLES FOR UNDERGROUND SECTION Part 2_Employers
Requirements_Particular Specifications_ Appendix-I regarding NFPA compliance, stands

deleted.

12) You are requested to submit Parent Company Undertaking (PCU) and Parent Company
Guarantee (PCG) before signing of the contract agreement. _

13) ADVISOR/S&T of this organization will be the Engineer for this Contract.

14) You are requested to contact ADVISOR/S&T for further necessary action on the matter
including starting the work immediately.

15)  You are instructed to register on the vendor payment portal of DMRC , as per
instructions enclosed as Annexure-A.

Thanking you,
Yours faithfully,

s

Director Electrical
For and on behalf of Delhi Metro Rail Corporation Ltd.

Encl: (1) One copy of this letter in duplicate.
(2) Annexure -A as mentioned above.
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ANNEXURE A

In order to facilitate contract management and ensure timely processing of requests made
by the vendor, DMRC has implemented the Vendor Payment Portal that will allow the
vendor to register themselves, raise payment requests, modify vendor information and
request variation in contract. The portal will provide updates to the vendor and DMRC of
the current status of the process and help to ensure timely action.

To register on the portal follow these steps

1. Goto: https://vpp.dmrc.org

2. Click on vendor sign up button.

3. Enter the required contact information and contract details.

4. The information about nodal officer may be obtained from engineer-in-charge

5. Click on submit button. ‘

6. You will get the message “Your request has been sent to the nodal officer for
verification. Once verified, you will receive notification via email and sms.”

In case of any queries, click the help button on the landing page:
1. Queries can be sent on the following email id : vpp.support@dmrc.org

2. User manual is available by clicking the button: “ Download vendor user manual” on
8

the help page

Signature Not Verified

Digitally signed by eép Kesarwani
Date: 2023.02.21 16:5244 IST
Location: eProcure-
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