

Minutes of Technical e-Bids opening

Date: 05.08.2022

Name of Work : Periodical Repair from Km.326.800 to Km.370.500 of Aurangabad – Paithan Section of NH-752E in the State of Maharashtra - Reg.

The e-Tender for the subjected work has been invited and following schedule was adopted:

Detailed tender document can be viewed/downloaded from NHA e-Tendering Portal https://etenders.gov.in/ on free of cost	-	From 06.07.2022 [09:30 hrs] to 04.08.2022 [11:00 hrs]
Last date for online submission of the Bid ("Bid Due Date").	-	Upto 1100 Hours on 04.08.2022
Last Date of submission of Bids in physical form	-	Upto 1100 Hours on 04.08.2022
Technical Bids would be opened	-	On 05.08.2022 at 1200 Hours
Opening of Financial / Price Bid	-	Shall be intimated separately after technical evaluation.

2.0 For the purpose of tender opening & evaluation, a Committee comprising the following Members has been constituted.

- | | | |
|---|---|------------------|
| (i) Sh. Satish J. Janwe, GM(T), RO-Nagpur | - | Chairperson |
| (ii) Sh. Abhijit P. Jichkar, PD, PIU-2-Nagpur | - | Member |
| (iii) Sh. Prashant N. Pagrut, GM(T), RO, Nagpur | - | Member Secretary |
| (iv) Sh. Dipesh Shah, Asst. Manager/ Head F&A, RO, Nagpur | - | Member |

3.0 The Committee met on 05.08.2022 at scheduled time to open the Technical e-Bids. No Bidder's representative attended the opening (**Annex-I**). Following Bidders have submitted their Bid in physical form and in online.


I. IN PHYSICAL FORM:


- M/s. A.D. Construction, Nagpur
- M/s. Chandan Engineers & Contractors Private Limited, Aurangabad
- M/s. Charniya Construction, Aurangabad
- M/s. GNI Infrastructure Private Limited, Aurangabad
- M/s. Mapari Infraprojects, Aurangabad
- M/s. Mascot Construction Co., Aurangabad
- M/s. Sant Satramdas Infrastructure Private Limited, Chalisgaon

II. IN ONLINE :

- M/s. A.D. Construction, Nagpur
- M/s. Chandan Engineers & Contractors Private Limited, Aurangabad
- M/s. Charniya Construction, Aurangabad
- M/s. GNI Infrastructure Private Limited, Aurangabad
- M/s. Mapari Infraprojects, Aurangabad
- M/s. Mascot Construction Co., Aurangabad
- M/s. RAC Developers Pvt. Ltd**
- M/s. RK Constructions India Pvt. Ltd.**
- M/s. Sant Satramdas Infrastructure Private Limited, Chalisgaon




05/8/22


05/8/22


05/8/22

Contd...2

- 3.1 The Committee unanimously considered the Bid of M/s.RAC Developers Pvt. Ltd. and M/s. RK Constructions India Pvt. Ltd. as non-responsive as the Bidders have not submitted the documents as per Clause-12.2 of Bid Document in physical form. As per Canara Bank Statement, the Bidders has also not deposited the cost of Bid document amounting to Rs.50,000/-.
- 4.0 The Power of Attorney, Cost of Bid Document, and EMD/Bid Security (**Annex-II**) verified and found in ok. The Committee considered the following Bids for further evaluation.
- (i) M/s. A.D. Construction, Nagpur
 - (ii) M/s. Chandan Engineers & Contractors Private Limited, Aurangabad
 - (iii) M/s. Charniya Construction, Aurangabad
 - (iv) M/s. GNI Infrastructure Private Limited, Aurangabad
 - (v) M/s. Mapari Infraprojects, Aurangabad
 - (vi) M/s. Mascot Construction Co., Aurangabad
 - (vii) M/s. Sant Satramdas Infrastructure Private Limited, Chalisgaon



(Prashant N. Pagrut)


G.M.(T), RO-Nagpur

Member Secretary of the Committee



(Dipesh Shah)

Asst. Manager/Head of F&A, RO, Nagpur
Member of the Committee



(Abhijit P. Jichkar)

PD, PIU-2, Nagpur

Member of the Committee



(Satish J. Janwe)

G.M.(T), RO-Nagpur

Chairperson of the Committee