

Annexure-1					
Technical Evaluation					
Appointment of Safety Consultant for Package-III of projects (i) Four Laning of Kundapura - Surathkal Section (km. 283.300 to km. 358.080) (Section - 1) Mangalore to Kerala Border (km. 375.300 to km. 376.700) (i.e., Nantoor Circle to Mahaveer Circle) and Mahaveer Circle to Kerala Border (km. 3.700 to km. 17.200) (Section - 2) of NH-66 on DBFOT basis (ii) Four Laning of Goa Karnataka Border -Kundapur Section of NH 66-(formerly NH17) From km. 93.700 to Km .283.300(NHAI/DBFOII/DPR/01 to be executed as BOT (Toll) Project on DBFOT pattern (iii) B.C. Road - Padil (Suratkal-Nantur)(New Mangalore Port) under O&M Stage in the State of Karnataka & (iv) Construction of six lane bridge across Palguni River at km 368.849 of length 182.050m and improvement works from Design chainage km 368.356(Existing Chainage km 368.356) to design Chainage km 369.132 (Existing chainage km 369+132) on NH-66 (Construction Stage) Bid due Date: 29.08.2022 Bid Opening Date: 30.08.2022					
Sl. No.	Details as per RFP	Details as per Bid	Details as per Bid	Details as per Bid	Details as per Bid
	Name of the agency/firm:	M/s. Rites Limited	M/s. Indian Infratech	M/s. Techmodec Consultants Pvt Ltd	M/s. Infrastructure Development Corporation (Karnataka) Limited
1	is it uploaded on the portal as per the format	Yes	Yes	Yes	Yes
2	is it by the Bid Due Date including any extension thereof pursuant to clause 2.17.2; (Cl. 2.17.1)	Yes	Yes	Yes	Yes
3	Power of Attorney/ digital Key/ Signature Holder	Yes- Mr. Dinesh Kumar Gupta - Pg No.165 to 166 (POA - Notarised)	Yes. Mrs. Kavita Vijay Jeughale- Pg No. 11 to 12 (POA - Notarised)	Yes. Mr. Rakesh Kumar Goyal - Pg no. 9 to 12 (POA - Notarized)	Yes- Mr.T Paul Koshy- Pg No. 3 to 4 (POA - Notarised)
4	Copy of Certificate of incorporation enclosed	Incorporated in 2008, India, Delhi & Haryana (05.02.2008) Pg no. 202	Incorporation in 2016, India, Mumbai (25.06.2021) Pg no. 18 to 19	Incorporation in 2018, India, Jaipur dt 10.12.2018 - Pg no.15	Incorporated in 2000, India, Bangalore (13.06.2000) Pg no. 295
5	Receipt of payment of Rs.5000/- towards cost of document as per clause 1.2.3	Furnished payment advice dt.26.08.2022- Pg no.166	Furnished payment advice dt. 23.08.2022 - Pg no. 7	Furnished payment advice dt. 29.08.2022 - Pg no.4	Furnished payment advice dt. 29.08.2022- Pg no.384
6	it contain all the information (complete in all respects) as requested in this RFP and/ or Bidding Documents (in formats same as those specified):	--	--	--	--
	Form 1 - Forwarding Letter	Yes. Furnished - Pg no.3	Yes. Furnished - Pg no. 14	Yes. Furnished - Pg no. 2	Yes. Furnished - Pg no. 1
	Form 2 - Details of the firm	Yes. Furnished - Pg no. 5	Yes. Furnished - Pg no. 16 to 17	Yes. Furnished - Pg no. 14	Yes. Furnished - Pg no. 7 to 8
	Form -4 - Approach & methodology proposed for the assignment as per pg. no.30	Yes. Furnished - Pg no. 10 to 19	Yes. Furnished - Pg no. 27 to 73	Yes. Furnished - Pg no. 21 to 22	Yes. Furnished - Pg no. 10 to 16
	Form -5 - Curriculum vitae (CV) of key personnel	1) Road Safety Auditor cum Team Leader: Mr. Sanjeev Gupta, (DOB:06.08.1971 - 51 Years) Pg no. 20 to 59 2) Traffic Planner: Mr. Rajendra Sothwal, (DOB:20.07.1977 45 Years) - Pg no. 60 to 112	1) Road Safety Auditor cum Team Leader: Sh. Dattatraya Yashwantarao Patil, (DOB:27.03.1958 - 64 Years) - Pg no. 75 to 84 2) Traffic Planner: Sh. Vijay Prabhakar Jeughale, (DOB:15.05.1976 - 46 Years) - Pg no. 86 to 97	1) Road Safety Auditor cum Team Leader: Mr. Site Ram Sharma, (DOB:03.01.1957- 65 Years) Pg no.25 to 85 2) Traffic Planner: Mr. Narayan C Bagalkot (DOB:01.06.1958- 64.4Years) - Pg no. 86 to 117	1. Sr. Road Safety Auditor cum Team Leader: Mr. Sudhendra Kumar - (DOB:15.07.1968 - 54 Years) Pg no. 21 to 124 2) Traffic Planner: Mr. Sujit Kumar Rao, (DOB:27.11.1983 - 38 years) Pg no. 126 to 233
	Form 6- Details of safety consultancy projects in hand of the proposed key personnel as per pg. no.34	Furnished - 01 project - pg no. 154	Furnished -4 Projects (2 are provisionally completed, certified by PD, PIU- Pune) and 2 are in hand - Pg no.99 to 100	Furnished - 01 Projects - Pg no. 119	Furnished - 01 Projects - Pg no. 246
	As per the Policy Circular No.12.21/2020 dated 19.06.2020, each team of two key personnel shall not be eligible for award of more than 04 NHAI contract packages at any point of time., in this context this office mail dated 10.10.2022	Furnished 02 Projects - email dated 25.11.2022 @10:57AM	Furnished 04 Projects - email dated 25.11.2022 @ 2:15PM	Road Safety Auditor cum Team Leader aged more than 65 years & as per clause 2.1.4 of RFP, says that A firm must have at least the team of two key personnel each of age not more than 65 years. Hence the firm stands non-responsive	Furnished 04 Projects - email dated 25.11.2022 @ 2:44PM
7	Schedule IV- No conflict of interest certificate Cl. 2.3	Furnished- Pg no. 156 to 157	Furnished - Pg no. 105 to 106	Furnished - Pg no. 126	Furnished - Pg no. 250
8	Schedule VI- Work plan (In the Annexure of Bar Chart)	Furnished- Pg no. 159 to 160	Furnished - Pg no. 108 to 112	Furnished - Pg no. 129	Furnished - Pg no. 18
9	Schedule VII- Integrity pact	Not Applicable - Pg no. 161	Furnished - Pg no. 114 to 119	Furnished - Pg no. 130 to 135	Furnished - Pg no. 252 to 255
10	The Key Persons named are as per Empanelment, Appendix-IV. Cl.1 (iv) & 1.2.1	Yes	Yes	Yes	Yes
11	Is it digitally signed by person holding power of Attorney and Power of Attorney is uploaded on e-tender portal as specified in clause 2.13.3 and 2.16.3;	Yes	Yes	Yes	Yes
12	Is it responsive in terms hereof.	Yes	Yes	No (As per clause 2.1.4 of RFP)	Yes

NO
29/11/2022

Signature Not Verified

Digitally signed by PADMAJA VUTLA
Date: 2022.11.30 11:28:23 IST
Location: eProcurement System for Central PSUs

