

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of the Meeting of Technical Evaluation of Committee (Technical Evaluation) dated 14.11.2022 for the work of "Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125, Widening of Culvert, Drain, etc., & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625, Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy - Karur section of NH-81, in the State of Tamil Nadu on EPC mode (Tender No: NHAI/17011/01/57/2022)"

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2022_NHAI_128858_1 for the work of "Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125, Widening of Culvert, Drain, etc., & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625, Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy - Karur section of NH-81, in the State of Tamil Nadu on EPC Mode" with an estimated cost of Rs.852.54 Lakh.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;
 - i. Shri K Govindasamy, DGM(Tech), RO-Madurai - Convenor
 - ii. Shri P Narasimhan, DGM(Tech) & PD, Trichy - Member
 - iii. Shri S Thamizharasan, Manager (Tech), RO-Madurai - Member
 - iv. Shri B Somasundaram, Head, F&A Unit, RO-Madurai - Member
3. Last Date of submission of bids and Technical bid opening was scheduled on 13th and 14th October, 2022 respectively.
4. As per Section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 29th September, 2022 @ NHAI, Regional Office, Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any Contractor/firm. As such, the floated RFP/Bid documents in Government e-tender portal have no change. Accordingly, the Last Date of Bid Submission and Date of Bid Opening has been performed as per the schedule mentioned in RFP for the subject tender work.
5. As per MoRTH Circular No. RW/NH-37010/4/2010-EAP (Printing) Vol.IV Dated 30.04.2020, evaluation of bids can be carried out with the available scanned copy of documents as per RFP requirement.
6. Subsequently, the Committee opened the e-bids submitted through online and decrypted. Totally 8 Nos. of Bids were received through online. The details of bids received and Financial Instruments submitted therewith were furnished to Accounts Division. Accounts Division has confirmed the receipt of bid document cost submitted by the bidders.
7. Consequently, the Committee has admitted & evaluated the 8 Nos. of bids on 02.11.2022 based on available scanned copies & accordingly, the Committee found the 2 Nos. of Bids received from (i) Shri T Ramar, Madurai (Bid ID: 476157) and (ii) M/s SKP Constructions, Karur (Bid ID: 476332) as "Responsive Bids" during




14/11



the Technical evaluation and considered the bid received from Shri M Muthukrishnan, Tirunelveli (Bid ID: 475701) as "Non-Responsive" in Technical evaluation citing the non-compliances towards the technical criteria set forth in Clause 2.2.2.2 (iii) of RFP. Further, with reference to the remaining five bids, the concerned bidders/completion certificate issued by concerned authorities were requested to ascertain & justify their technical capacity as set forth in RFP for considering their qualification in the technical evaluation.

8. Upon obtaining compliances from the bidder i.e. M/s PR and Co., Madurai (Bid ID: 474718), it has been observed that, experience certificate issued by the Concerned Authority vide letter dated 04.11.22 reveals that the similar Highway Project submitted by the bidder satisfies the technical criteria set forth in Clause 2.2.2.2 (iii) of RFP. Hence, the committee has recommended to consider the bid as "responsive".
9. With reference to the Bid received from M/s Muthuram Enterprises, Erode (Bid ID: 474932) therein though the bidder has already furnished the requisite similar highway work experience of cost Rs.1.81 Crore, the committee has further sought for lane configuration of the said work from the concerned authority. As such, the DE, Highways, NABARD and Rural Roads, Erode vide letter dated 04.11.22 confirmed that the said highway work was executed as *2 lane road for a length of 4 Km* which satisfies the criteria of RFP, hence, the committee has recommended to consider the bid as "responsive".
10. Further, with reference to the Bid received from M/s Sri S Subbiah and Company, Madurai (Bid ID: 475977) therein though the bidder has already furnished the requisite similar highway work experience of cost Rs.5.04 Crore, the committee has further sought for length & lane configuration of the said work from the concerned authority. As such, the bidder vide letter dated 09.11.22 has submitted the work certificate obtained from the DE(H), C&M, Dindigul and therein confirmed that the said highway work was executed as *2 lane road for a length of 9.6 Km* which satisfies the criteria of RFP, hence, the committee has recommended to consider the bid as "responsive".
11. Subsequently, with reference to the Bid received from M/s VMI Constructions, Salem (Bid ID: 476240) therein though the bidder has already furnished the requisite similar highway work experience of cost Rs.5.61 Crore, the committee has further sought for length & lane configuration of the said work from the concerned authority. As such, the bidder vide his email dated 10.11.22 has submitted the experience certificate obtained from the DE(H), C&M, Salem and therein confirmed that the said highway work was executed as *2 lane road for a length of 1.60 Km* which satisfies the criteria of RFP, hence, the committee has recommended to consider the bid as "responsive".
12. Further, though the bidder i.e. Shri P Sivaperumal, Salem (Bid ID: 475594) has furnished work experience for similar highway project (*Widening from Two lane to Three lane and improvements of Malliakarai - Rasipuram - Tiruchengodu - Erode at Km 72/0 - 73/4 Construction of Retaining wall at Km 72/6, Widening of slab culvert at Km 72/8, construction of Box Culvert at Km 73/2 and junction improvements at Km 72/10 (SH-79)*) involving 2 lane road work with project length more than 1.09 Km which qualifies the bidder w.r.t. technical criteria, it needs to

[Signature]

S. Thirumal
12/11

[Signature]

be justified by the bidder, whether the submitted work experience is involved in widening of 2 lane road with a minimum cost of 1.71 Crore or above, so as, to comply with instructions set-forth in RFP. Since, the same was not submitted in full shape, the Committee was unable to ascertain the qualification of the bidder w.r.t. Technical Criteria, hence, recommended for obtaining confirmation/additional documents to substantiate the submitted works. However, even after a lapse of considerable time provided, there has been no response received either from the bidder i.e., Shri P Sivaperumal, Salem or from the concerned authorities to justify the works experience submitted by them so as to qualify in the technical criteria. Hence, in view of the lack of conformity of work details/documents the committee has recommended to consider the bid as "Non-responsive".

13. The abstract of the final technical evaluation is as under;

S. No	Name of Bidder	Bid ID	Recommendations
1	M/s PR and Co., Madurai.	474718	<i>Qualified</i>
2	M/s Muthuram Enterprises, Erode.	474932	<i>Qualified</i>
3	Shri P Sivaperumal, Salem	475594	<i>Disqualified</i>
4	Shri M Muthukrishnan, Tirunelveli	475701	<i>Disqualified</i>
5	M/s Sri S Subbiah and Company, Madurai.	475977	<i>Qualified</i>
6	Shri T Ramar, Madurai.	476157	<i>Qualified</i>
7	M/s VMI Constructions, Salem	476240	<i>Qualified</i>
8	M/s SKP Constructions, Karur	476332	<i>Qualified</i>

Detailed Technical Evaluation is under Annexure-A

14. In view of the above, the Committee recommends to accept the bids received from (i) M/s PR and Co., Madurai, (ii) M/s Muthuram Enterprises, Erode, (iii) M/s Sri S Subbiah and Company, Madurai, (iv) Shri T Ramar, Madurai, (v) M/s VMI Constructions, Salem and (vi) M/s SKP Constructions, Karur upon complying with the technical criteria as per RFP and considered the bids received from (i) Shri P Sivaperumal, Salem & (ii) Shri M Muthukrishnan, Tirunelveli as "Non-Responsive" citing non-compliance towards the specific technical criteria set forth in RFP. Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders upon approval of Competent Authority.


14/11/22
(B Somasundaram)
Member


14/11/22
(S Thamizharasan)
Member


(P Narasimhan)
Member

[Camp at Thiruvananthapuram
for RSA Training Programme]
(K Govindasamy)
Convenor

TECHNICAL BID EVALUATION REPORT, Name of Work: Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125 Widening of Culvert, Drain, etc. & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625 Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy – Karur section of NH-81, in the State of Tamil Nadu on EPC mode (Tender No: **NHA/17011/01/57/2022**)

Date of E-Tender Opening : 14.10.2022

No of Bids received within stipulated time : 8 (Eight)

No. of Bids rejected in pre-technical evaluation: Nil

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	474718	474932	475594	475701
			M/s PR and Co., Madurai.	M/s Muthuram Enterprises, Erode	Shri P Sivaperumal, Salem	Shri M Muthukrishnan, Tirunelveli
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	NEFT Ref No. P285220196520001 dated 12.10.2022 (pg 1)	NEFT Ref No. IOBAN22285312743 dated 12.10.2022 (pg 1)	NEFT Ref No. CIUBH22284008690 dated 11.10.2022 (pg 1)	NEFT/RTGS Ref No. Nil dated 07.10.2022 (pg 1)
2	Bid Security	Bid Securing (EMD) viz., BG/DD/NEFT/RTGS for an amount of Rs.8,53,000/-	BG. No. Z25GPGE222855004 dated 12.10.2022. Canara Bank, Madurai Amount: Rs. 8,53,000/- (Pg 7)	BG. No. 083471222000010 dated 12.10.2022, Indian Overseas Bank, Amount: Rs. 8,53,000/- (Pg 2)	DD. No. 171626 dated 11.10.2022, City Union Bank Ltd.. Amount: Rs. 8,53,000/- (Pg 2)	DD. No. 765283 dated 07.10.2022, Tamilnad Mercantile Bank, Amount: Rs. 8,55,000/- (Pg 2)
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (pg 14)	No Joint Venture (pg 48)	No Joint Venture (pg 48)	No Joint Venture (pg 4)
4 Details of Bidders (Annexure I of Appendix IA)						
i). Details	(a) Name :		M/s PR and Co., Madurai	M/s Muthuram Enterprises, Erode	Shri P Sivaperumal, Salem	Shri M Muthukrishnan, Tirunelveli
	(b) Country of Incorporation		India	India	India	India
	(c) Address of the Corporate Head Quarters and its branch office, if any in India		2/368-B, Sundhar Nagar, Vandiyur, Madurai, Tamil Nadu - 625 020	No.1, E.M. Muthukumarasamy Street, Chennimalai Road, Erode-638 001.	No. 4/64R. Kuttakadu, M.Pallapatty, P.Mannarpalayam, Salem - 636 008.	No.61, Post Office Street, North Vijayanarayanam, Nanguneri Taluk, Tirunelveli District, Tamil Nadu
	(d) Date of Incorporation and / or commencement of Business :		03.01.2007	01.08.2006	24.01.2008	2008
ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :			Road and Bridge Works	The Main line of the company is Civil, Roads, etc.	Road & Bridge Works	Construction of Roads/Bridges and other Civil Works
iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :		K Utchimahalingam	Ramasamy Ragu	P Sivaperumal	M Muthukrishnan
	(b) Designation		Partner	Partner	Proprietor	Contractor
	(c) Company		M/s PR and Co., Madurai	M/s Muthuram Enterprises, Erode	P Sivaperumal	Shri M Muthukrishnan, Tirunelveli
	(d) Address		2/368-B, Sundhar Nagar, Vandiyur, Madurai, Tamil Nadu - 625 020	No.1, E.M. Muthukumarasamy Street, Chennimalai Road, Erode-638 001.	No. 4/64R. Kuttakadu, M.Pallapatty, P.Mannarpalayam, Salem - 636 008.	No.61, Post Office Street, North Vijayanarayanam, Nanguneri Taluk, Tirunelveli District, Tamil Nadu
	(e) Telephone Number		9976153486	9750761555, 9842761555	9443707227	9600453094
	(f) Email Address		prandco2007@gmail.com	muthuramenterprisesinfrs@gmail.com	sivaperumalmps@yahoo.com	muthukeena23@gmail.com
	(g) Fax Number		-	-	-	-
iv). Particulars of the Authorized signatory of the bidder :	(a) Name		K Utchimahalingam	Ramasamy Ragu	P Sivaperumal	M Muthukrishnan
	(b) Designation		Partner	Partner	Proprietor	Contractor
	(c) Address		2/368-B, Sundhar Nagar, Vandiyur, Madurai, Tamil Nadu - 625 020	No.1, E.M. Muthukumarasamy Street, Chennimalai Road, Erode-638 001.	No. 4/64R. Kuttakadu, M.Pallapatty, P.Mannarpalayam, Salem - 636 008.	No.61, Post Office Street, North Vijayanarayanam, Nanguneri Taluk, Tirunelveli District, Tamil Nadu
	(d) Phone Number		9976153486	9750761555, 9842761555	9443707227	9600453094
	(e) Fax Number		-	-	-	-
	(f) Class III digital signature certificate ID Number		03086ED1	0147CC94	25115B87803E0012	AMJPM0121B
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Furnished (Pg 2)	Provided (Pg 68)	Provided (Pg 3)	Not furnished
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Furnished (Pg 15)	Provided (Pg 49)	Provided (Pg 9)	Not furnished

7 Financial Capacity																		
i)	As per clause 2.2.2.3 (ii) Average Annual Turnover for Last 5 Financial years	Rs. 1.28 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2017-18	13.34	1.20	16.01	2017-18	3.22	1.20	3.86	2017-18	21.94	1.20	26.33	2017-18	12.87	1.20	15.44
			2018-19	8.36	1.15	9.61	2018-19	8.29	1.15	9.53	2018-19	30.15	1.15	34.67	2018-19	5.02	1.15	5.77
			2019-20	14.33	1.10	15.76	2019-20	5.99	1.10	6.59	2019-20	36.69	1.10	40.36	2019-20	10.08	1.10	11.09
			2020-21	9.41	1.05	9.88	2020-21	14.56	1.05	15.29	2020-21	54.22	1.05	56.93	2020-21	10.74	1.05	11.28
			2021-22	12.77	1.00	12.77	2021-22	11.83	1.00	11.83	2021-22	35.73	1.00	35.73	2021-22	12.39	1.00	12.39
			Total			64.04	Total			47.10	Total			194.02	Total			55.97
			Average Turnover(Pg 113)			12.81	Average Turnover (Pg 31)			9.42	Average Turnover (Pg 106)			39.00	Average Turnover (Pg 62)			11.00

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	474718				474932				475594				475701											
			M/s PR and Co., Madurai.				M/s Muthuram Enterprises, Erode				Shri P Sivaperumal, Salem				Shri M Muthukrishnan, Tirunelveli											
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 9 Months N=0.75		16.01				15.29				56.93				15.44											
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ Item rate Contract/ Construction works.																									
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		3.10				2.39				30.03				0.94											
	C= Amount of Bonus received		0.00				0.00				0.00				0.00											
	Bid Capacity = (A x N x 2.5) - B + C	Rs. 8.53 Cr	26.92				26.28				76.72				28.02											
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (ii). Minimum receipt of amount Rs.0.43 Cr ** - Project weight factor (clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applica nt type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applica nt type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)
						Payment received..... #	Value of self ##					Payment received..... #	Value of self ##					Payment received..... #	Value of self ##				Payment received..... #	Value of self ##		
			Single	1A	3	4.51		4.51	Single	2A	3	7.11		7.11	Single	3A	3	5.49		5.49	Single	4A	3	9.49		9.49
				1B	4	2.31	0.75	1.73		2B	3	1.14		1.14		3B	3	7.33		7.33						
				1C	4	2.53	0.75	1.90		2C	4	7.14	0.75	5.36		3C	3	5.52		5.52						
				1D	4	2.06	0.75	1.55		2D	3	7.47		7.47		3D	4	5.41	0.75	4.06						
				1E	4	2.24	0.75	1.68		2E	3	5.12		5.12		3E	4	6.84	0.75	5.13						
				1F	4	1.39	0.75	1.04		2F	3	6.10		6.10		3F	4	5.44	0.75	4.08						
				1G	4	1.22	0.75	0.92		2G	3	5.94		5.94		3G	3	6.06		6.06						
				1H	4	0.90	0.75	0.68								3H	3	2.86		2.86						
															3I	3	6.86		6.86							
			Aggregate Technical Experience (Pg 56)				14.00		Aggregate Technical Experience (pg 53)				38.24		Aggregate Technical Experience (pg 31)				47.39		Aggregate Technical Experience (pg 9)				9.49	
		i) Threshold Technical capacity more than Rs. 8.53 Cr.		Rs. 14.00 Cr				Rs. 38.24 Cr				Rs. 47.39 Cr				Rs. 9.49 Cr										
		ii) Atleast one Construction / Widening of similar 2/4/6 lane highway project in the last 05 (Five) financial years preceding the Bid Due Date, having project length equal to or greater than 1.09 Km i.e. 50% of length of the highway proposed in this project and also the cost of such similar project shall be at least 20% of the Estimated Project Cost i.e. Rs. 1.71 Crore.		Elimination of Blackspots TN-02-330 on Trichy-Dindigul section of NH-83 (Old NH-45) in the State of Tamil Nadu. Work Completed on 20.06.2022. Length - 1.6 Km (2 Lane). Cost - 3.49 Cr. Work Experience Certificate issued by the Project Director, NHAI, PIU, Trichy (Pg 19)				Upgradation of OKMSGE Road to Kullampalayam road 0/0 - 4/0 (Package-35)/2019-20. Work Completed on 31.12.2021. Length - 4 Km (2 Lane). Cost - 1.81 Cr. Work Experience Certificate issued by the Divisional Engineer (H), NABARD & Rural Roads, Erode (pg 101)				Submitted works experience have not satisfying the Eligibility Criteria as per Clause 2.2.2.2 (iii) of RFP.				Submitted works experience have not satisfying the Eligibility Criteria as per Clause 2.2.2.2 (iii) of RFP.										
		10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment I				Refer Attachment II				Refer Attachment III				Refer Attachment IV									
		11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Furnished (Pg 96)				Furnished (Pg 75)				Furnished (Pg 82)				Furnished (Pg 12)									
		12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Pg 11)				Furnished (Pg 76)				Furnished (Pg 92)				Individual Contractor									
		13	Recommendations of Committee	Qualified / Disqualified	Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				1. Though bidder has furnished work experience of a completed 2 lane Project with project length more than 1.4 Km, the experience certificate has no specific details about the cost of the work executed. 2. Also, the Bidder did not furnish valid/requisite work experience obtained from concerned Authority w.r.t. Completed Projects other than above mentioned Project, so as to qualify in the Technical Capacity as mentioned in Clause 2.2.2.2 (iii) of RFP, even after given an opportunity to justify the eligible highway project. As such, the Committee has recommended to consider the bid as "Non-Responsive"				The Bidder has not furnished necessary documents i.e. (i) Letter Comprising the Technical Bid, (ii) Letter Comprising the Financial Bid, (iii) Statement of the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year. 2) Also, the bidder did not furnish valid/requisite work experience w.r.t. similar work experience as mentioned in Clause 2.2.2.2 (iii) of RFP. Considering the above mentioned observations, the Tender Evaluation Committee recommends to consider the Bid as "Non-Responsive".									
Qualified					Qualified				Disqualified				Disqualified													

10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment I					Refer Attachment II					Refer Attachment III					Refer Attachment IV				
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Furnished (Pg 96)					Furnished (Pg 75)					Furnished (Pg 82)					Furnished (Pg 12)				
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Pg 11)					Furnished (Pg 76)					Furnished (Pg 92)					Individual Contractor				
13	Recommendations of Committee	Qualified / Disqualified	Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"					Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"					1. Though bidder has furnished work experience of a completed 2 lane Project with project length more than 1.4 Km, the experience certificate has no specific details about the cost of the work executed. 2. Also, the Bidder did not furnish valid/requisite work experience obtained from concerned Authority w.r.t. Completed Projects other than above mentioned Project, so as to qualify in the Technical Capacity as mentioned in Clause 2.2.2.2 (iii) of RFP, even after given an opportunity to justify the eligible highway project. As such, the Committee has recommended to consider the bid as "Non-Responsive"					The Bidder has not furnished necessary documents i.e. (i) Letter Comprising the Technical Bid, (ii) Letter Comprising the Financial Bid, (iii) Statement of the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year. 2) Also, the bidder did not furnish valid/requisite work experience w.r.t. similar work experience as mentioned in Clause 2.2.2.2 (iii) of RFP. Considering the above mentioned observations, the Tender Evaluation Committee recommends to consider the Bid as "Non-Responsive".				
			Qualified					Qualified					Disqualified					Disqualified				


(B Somasundaram)
Member


(S Tharizharasan)
Member


(P Narasimhan)
Member

[Camp at Thiruvananthapuram for RSA Training Programme]
(Govindasamy K)
Convener

ANNEXURE - A

TECHNICAL BID EVALUATION REPORT, Name of Work: Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125, Widening of Culvert, Drain, etc. & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625, Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy – Karur section of NH-81, in the State of Tamil Nadu on EPC mode **(Tender No: NHA/17011/01/57/2022)**

Date of E-Tender Opening : 14.10.2022

No of Bids received within stipulated time : 8 (Eight)

No. of Bids rejected in pre-technical evaluation: Nil

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	475977	476157	476240	476332												
			M/s Sri S Subbiah and Company, Madurai.	Shri T Ramar, Madurai	M/s VMI Constructions, Salem	M/s SKP Constructions, Karur												
1	Cost of tender document	NEFT/RTGS for an amount of Rs.50,000/-	NEFT Ref No. TMBLH22284504615 dated 11.10.2022 (pg 1)	NEFT Ref No. 948324691 dated 12.10.2022 (pg 1)	NEFT/RTGS Ref No. KARBN22284225586 dated 11.10.2022 (pg 1)	NEFT Ref No. FDRLH22283581704 dated 10.10.2022 (pg 3)												
2	Bid Security	Bid Securing (EMD) viz., BG/DD/NEFT/RTGS for an amount of Rs.8,53,000/-	DD. No. 722917 dated 11.10.2022, TMB Bank, Madurai, Amount: Rs.8,53,000/- (Pg 2)	DD. No. 722916 dated 10.10.2022, TMB Bank, Madurai, Amount: Rs.8,53,000/- (Pg 2)	BG. No. 22716BG000005 dated 11.10.2022, Karnataka Bank Ltd., Amount: Rs.8,53,000/- (Pg 8)	BG. No. 18751BG128645 dated 11.10.2022, The Federal Bank Ltd., Amount: Rs.8,53,000/- (Pg 6)												
3	Entity of Bidder	No joint venture upto 100 crore	No Joint Venture (pg 25)	No Joint Venture (pg 10)	No Joint Venture (pg 20)	No Joint Venture (pg 114)												
4	Details of Bidders (Annexure I of Appendix IA)																	
	i). Details	(a) Name :	M/s Sri S Subbiah and Company, Madurai	T. Ramar	M/s VMI Constructions, Salem	M/s SKP Constructions, Karur												
		(b) Country of Incorporation	India	India	India	India												
		(c) Address of the Corporate Head Quarters and its branch office, if any in India	No. 235, Old Post Office Road, Lakshmpuram, Palani Taluk, Dindigul	No.4/775, Vivekanandar 1st cross street, Tahsildar Nagar, Madurai-625 020.	No.1/287, Pudur, Kalpagaganur, (Post), Attur (Tk), Salem - 636109.	No. 4/191, Salipalayam, Kuppam Post, Pugalur Taluk, Karur District - 639111												
		(d) Date of Incorporation and / or commencement of Business :	10.09.2003	14.01.2008	16.11.2005	29.10.2009												
	ii). Brief description of the bidder including details of its main lines of business and proposed role and responsibilities in this project :		Civil Engineering Contract	1st Class Contractor of Highways, PWD, TWAD, NABARD. etc.	Constructions	Civil Engineering works, Road and Bridge Works, etc.												
	iii). Details of individual(s) who will serve as the point of contact/ communication for the Authority :	(a) Name :	S Subbaiah	T.Ramar, Govt. Engineering Contractor	Sanjaigandhi Ramachandiran	K.P. Senthil Kumar												
		(b) Designation	Managing Partner	Sole Proprietor	Managing Partner	Managing Partner												
		(c) Company	M/s Sri S Subbiah and Company, Madurai	T.Ramar, Govt. Engineering Contractor	M/s VMI Constructions, Salem	M/s SKP Constructions, Karur												
		(d) Address	264, Gandhiji Street, Bibikulam, Madurai	No.4/775, Vivekanandar 1st cross street, Tahsildar Nagar, Madurai-625 020.	No.1/287 A, Pudur, Kalpagaganur, (Post), Attur (Tk), Salem - 636 109.	No. 4/191, Salipalayam, Kuppam Post, Pugalur Taluk, Karur District - 639 111												
		(e) Telephone Number	9443331581	9443178282	9047017834	9994918161												
		(f) Email Address	subbaiahandcompany@gmail.com	ramarthurmal65@gmail.com	vasanth.vmi@gmail.com	skpconstructions.sk@gmail.com												
		(g) Fax Number	-	-	-	-												
	iv). Particulars of the Authorized signatory of the bidder :	(a) Name	S Subbaiah	T.Ramar, Govt. Engineering Contractor	M Vasudevan	K.P. Senthil Kumar												
		(b) Designation	Managing Partner	Sole Proprietor	Managing Partner	Managing Partner												
		(c) Address	264, Gandhiji Street, Bibikulam, Madurai	No.4/775, Vivekanandar 1st cross street, Tahsildar Nagar, Madurai-625 020.	No.1/287, Pudur, Kalpagaganur, (Post), Attur (Tk), Salem - 636 109.	No. 4/191, Salipalayam, Kuppam Post, Pugalur Taluk, Karur District - 639 111												
		(d) Phone Number	9443331581	9443178282	9047017837	9994918161												
		(e) Fax Number	-	-	-	-												
		(f) Class III digital signature certificate ID Number	26CB02DB8058000C	03MUA0052S	013CEF8E	0140AC1E												
5	Letter Comprising the Technical Bid (Appendix IA)	Provided / Not Provided	Provided (Pg 5)	Furnished (Pg 4)	Provided (Pg 12)	Provided (Pg 11)												
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year.	Provided / Not Provided	Provided (Pg 26)	Furnished (Pg 12)	Provided (Pg 21)	Provided (Pg 114)												
7	Financial Capacity																	
i)	As per clause 2.2.2.3 (ii) Average Annual Turn over for Last 5 Financial years	Rs. 1.28 Cr	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)	Year	Turnover	Updation factor	Amount (Rs. in Cr.)
			2017-18	14.05	1.20	16.86	2017-18	13.13	1.20	15.76	2017-18	13.58	1.20	16.30	2017-18	7.24	1.20	8.69
			2018-19	8.20	1.15	9.43	2018-19	8.92	1.15	10.26	2018-19	21.91	1.15	25.20	2018-19	6.54	1.15	7.52
			2019-20	4.60	1.10	5.06	2019-20	12.16	1.10	13.38	2019-20	23.18	1.10	25.50	2019-20	16.11	1.10	17.72
			2020-21	6.05	1.05	6.35	2020-21	19.23	1.05	20.19	2020-21	24.01	1.05	25.21	2020-21	32.60	1.05	34.23
			2021-22	-	1.00	0.00	2021-22	8.39	1.00	8.39	2021-22	-	1.00	0.00	2021-22	44.99	1.00	44.99
			Total			37.70	Total			67.97	Total			92.20	Total			113.15
			Average Turnover(Pg 84)			7.54	Average Turnover (Pg 64)			13.59	Average Turnover (Pg 96)			18.00	Average Turnover (Pg 97)			23.00

S. J. J.

S. J. J.
14/11/22

vasanth

Sl. No.	Name of the Contractor Qualifying Criteria	Requirement as per Bid Document	475977					476157					476240					476332								
			M/s Sri S Subbiah and Company, Madurai.					Shri T Ramar, Madurai					M/s VMI Constructions, Salem					M/s SKP Constructions, Karur								
8	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value) Duration 9 Months. N=0.75																									
	A = Maximum value of civil engineering works in respect of EPC Projects executed in any one year during the last five years taking into account the completed as well as works in progress. The EPC projects includes turnkey project/ Item rate Contract/ Construction works.		16.86					20.19					25.50					44.99								
	B = Value of existing commitments, works for which LOA issued and on-going works to be completed during the period of completion of the works for which BID is invited		3.57					0.00					2.72					3.90								
	C= Amount of Bonus received		0.00					0.00					0.00					0.00								
	Bid Capacity = (A x N x 2.5) - B + C	Rs. 8.53 Cr	28.04					37.86					45.09					80.46								
9	(Clause 2.2.2.2) Technical Capacity of the bidder (Annexure II)	* - As per clause 2.2.2.6 (ii). Minimum receipt of amount Rs.0.43 Cr ** - Project weight factor (clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 # Payment received for Construction of Eligible projects in Categories 3 and 4 (Duly applying project weight factor** - 1) ## Value of self construction in Eligible projects in Categories 1 and 2	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore)		Technical Experience (Rs.in crore)
						Payment received..... #	Value of self ##					Payment received..... #	Value of self ##					Payment received..... #	Value of self ##					Payment received..... #	Value of self ##	
			Single	5A	3	7.07		7.07	Single	6A	3	0.85		0.85	Single	7A	3	6.42		6.42	Single	8A	3	15.21		15.21
				5B	3	6.29		6.29		6B	3	2.30		2.30		7B	3	7.08		7.08		8B	3	2.50		2.50
				5C	3	5.59		5.59		6C	4	6.12	0.75	4.59		7C	3	6.40		6.40		8C	4	5.86	0.75	4.40
				5D	3	5.60		5.60		6D	4	6.39	0.75	4.79		7D	3	6.44		6.44		8D	4	7.08	0.75	5.30
									6E	3	6.31		6.31	7E	3	6.41		6.41	8E	4	5.15	0.75	3.86			
									6F	3	5.09		5.09	7F	3	6.35		6.35	8F	4	5.26	0.75	3.95			
														7G	3	6.42		6.42	8G	3	4.77		4.77			
														7H	3	5.89		5.89	8H	4	7.43	0.75	5.57			
																			8I	4	7.61	0.75	5.71			
																			8J	3	6.68		6.68			
																			8K	3	6.46		6.46			
			Aggregate Technical Experience (Pg 29)				24.55	Aggregate Technical Experience (Pg 22)				23.93	Aggregate Technical Experience (Pg 30)				51.41	Aggregate Technical Experience (Pg 119)				64.40				
i) Threshold Technical capacity more than Rs. 8.53 Cr.			Rs. 24.55 Cr				Rs. 23.93 Cr				Rs. 51.41 Cr				Rs. 64.40 Cr											
ii) Atleast one Construction / Widening of similar 2/4/6 lane highway project in the last 05 (Five) financial years preceding the Bid Due Date, having project length equal to or greater than 1.09 Km i.e. 50% of length of the highway proposed in this project and also the cost of such similar project shall be at least 20% of the Estimated Project Cost i.e. Rs. 1.71 Crore.			Widening, Strengthening and improvements of Government Roads in Natham (H), C&M Sub division including construction of CD works and Protective works. Work Completed on 05.11.2019. Length - 9.6 Km (2 Lane). Cost : Rs. 5.04 Cr. Work Experience Certificate issued by the Divisional Engineer (H), C&M, Dindigul (pg 33 & 61)				Widening and improvements of Government Roads in Manamadurai (H), C&M Sub division including CD works and upkeeping for the period of 60 months. Work Completed on 03.04.2021. Length - 5.4 Km (2 Lane). Cost: Rs. 6.01 Cr. Work Experience Certificate issued by the Divisional Engineer (H), C&M, Sivagangai (Pg 38)				Strenthening, Widening of Roads and Improvements to Riding Quality to Government Roads including Construction and Reconstruction of Culvert and Drain in Valapady (H), C&M. Sub Division (Package-22) CRIDP 2018-19 . Work Completed on 15.05.2019. Length - 1.60 Km (2 Lane). Cost - Rs. 5.61 Cr. Work Experience Certificate issued by the Divisional Engineer (H), C&M, Salem. (Pg 31)				Permanent Measures for Blackspot at Km 273/500 - 274/600 of NH-67 by widening of Double lane to Four lane from Km 273/500 - 274/600 of NH-67 in the State of Tamil Nadu. Work Completed on 15.02.2022. Length - 1.10 Km. Cost: Rs. 2.73 Cr. Work Experience Certificate issued by the Divisional Engineer, National Highways, Coimbatore (Pg 122)											
10	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment V				Refer Attachment VI				Refer Attachment VII				Refer Attachment VIII											
11	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Furnished (Pg 60)				Furnished (Pg 55)				Furnished (Pg 42)				Furnished (Pg 190)											
12	Power of Attorney for signing of bid (Appendix III)	Provided / Not Provided	Furnished (Pg 66)				Not Applicable - Sole Proprietor				Furnished (Pg 8)				Furnished (Pg 20)											
13	Recommendations of Committee	Qualified / Disqualified	Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"				Tender Evaluation Committee has recommended to consider the bid as "Responsive Bid"											
			Qualified				Qualified				Qualified				Qualified											


(B Somasundaram)
Member


(S Thangarajan)
Member


(P Narasimhan)
Member

[Camp at Thiruvananthapuram for RSA Training Programme]
(Govindasamy K)
Convenor

NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION

Minutes of the Meeting of Technical Evaluation of Committee (Technical Evaluation) dated 02.11.2022 for the work of Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125, Widening of Culvert, Drain, etc., & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625, Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy - Karur section of NH-81, in the State of Tamil Nadu on EPC mode (Tender No: NHAI/17011/01/57/2022)

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2022_NHAI_128858_1 for the work of "Rectification of Blackspots TN-(02)-333 (K.R.Puram Kallukadai) by Construction of Service road from Km 191+045 to Km 192+125, Widening of Culvert, Drain, etc., & TN-(02)-545 (Mahadanapuram) by Widening of Main Carriageway from Km 187+525 to Km 188+625, Widening of Culvert, Drain, Bus Bay, Junction Improvement on Trichy - Karur section of NH-81, in the State of Tamil Nadu on EPC mode" with an estimated cost of Rs.852.54 Lakh.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;
 - i. Shri K Govindasamy, DGM(Tech), RO-Madurai - Convenor
 - ii. Shri P Narasimhan, DGM(T) & PD, Trichy - Member
 - iii. Shri S Thamizharasan, Manager (Tech), RO-Madurai - Member
 - iv. Shri B Somasundaram, Head, F&A Unit, RO-Madurai - Member
3. Last Date of submission of bids and Technical bid opening was scheduled on 13th and 14th October, 2022 respectively.
4. As per Section-5 of RFP, Pre-Bid Meeting for the aforesaid Blackspot tender work was scheduled on 29th September, 2022 @ NHAI, Regional Office, Madurai. In this regard, no queries/clarifications were received w.r.t. RFP from any Contractor/firm. As such, the floated RFP/Bid documents in Government e-tender portal have no change. Accordingly, the Last Date of Bid Submission and Date of Bid Opening has been performed as per the schedule mentioned in RFP for the subject tender work.
5. As per MoRTH Circular No. RW/NH-37010/4/2010-EAP (Printing) Vol.IV Dated 30.04.2020, evaluation of bids can be carried out with the available scanned copy of documents as per RFP requirement.
6. Subsequently, the Committee opened the e-bids submitted through online and decrypted. Totally 8 Nos. of Bids were received through online. The details of bids received and Financial Instruments submitted therewith were furnished to Accounts Division. Accounts Division has confirmed the receipt of bid document cost submitted by the bidders.

B. V. S.

S. Thirumala
2/11/22

2/11/2022

2/11/22

7. Accordingly, the Committee has evaluated the 8 Nos. of bids on 02.11.2022 based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A. Summary of the same is submitted hereunder:

S. No	Name of Bidder	Bid ID	Recommendations
1	M/s PR and Co., Madurai.	474718	Clarification to be sought as per Clause 3.1.4 of RFP
2	M/s Muthuram Enterprises, Erode.	474932	Clarification to be sought as per Clause 3.1.4 of RFP
3	Shri P Sivaperumal, Salem	475594	Clarification to be sought as per Clause 3.1.4 of RFP
4	Shri M Muthukrishnan, Tirunelveli	475701	Disqualified
5	M/s Sri S Subbiah and Company, Madurai.	475977	Clarification to be sought as per Clause 3.1.4 of RFP
6	Shri T Ramar, Madurai.	476157	Qualified
7	M/s VMI Constructions, Salem	476240	Clarification to be sought as per Clause 3.1.4 of RFP
8	M/s SKP Constructions, Karur	476332	Qualified

Detailed Technical Evaluation is under Annexure-A

8. As above, the Committee has recommended to accept 2 Nos. of Bids received from (i) Shri T Ramar, Madurai and (ii) M/s SKP Constructions, Karur based on the details furnished by the bidders complying with the instructions set forth in RFP to qualify in the Technical Evaluation.
9. Further, with reference to the bid received from Shri M Muthukrishnan, Tirunelveli, the Bidder has not furnished necessary documents i.e. (i) Letter Comprising the Technical Bid, (ii) Letter Comprising the Financial Bid, & (iii) Statement of the bidder disclosing material non-performance or contractual Non-compliance in past projects, contractual disputes and litigation/arbitration in last 2 year. Also, the bidder has not furnished valid/requisite work experience w.r.t. similar work experience as mentioned in Clause 2.2.2.2 (iii) of RFP. Hence, the Committee has recommended to consider the bid as "Non-Responsive".
10. Also, w.r.t. two bidders i.e. M/s PR and Co., Madurai & M/s Muthuram Enterprises, Erode though furnished work experience of a completed road Project of length more than 1.09 Km with cost more than Rs.1.71 Crore, the requisite lane configuration of such road project has not been furnished. Hence, the Committee unable to ascertain the qualification of the Bidder w.r.t. Clause 2.2.2.2 (iii) of RFP.
11. With reference to the bid received from Shri P Sivaperumal, Salem, though bidder has furnished work experience of a completed 2 lane road Project with Project length more than Rs.1.09 Km, the requisite cost details of such road project has not been furnished. Hence, the Committee unable to ascertain the qualification of the Bidder w.r.t. Clause 2.2.2.2 (iii) of RFP.

[Signature]

S. J. [Signature]
21/11/22


[Signature]
21/11/2022

[Signature]
02/11/2022

12. However, two bidders i.e. (i) M/s Sri S Subbiah and Company, Madurai, and (ii) M/s VMI Constructions, Salem though furnished work experience for an amount of more than 20% of estimated project cost i.e. Rs.1.71 Crore towards cost of completed road project work which qualifies the bidder w.r.t. technical criteria, it needs to be justified by the bidder, whether the submitted work experience is involved in Construction/Widening of similar road project with requisite length & lane configuration, so as, to comply with instructions set-forth in Clause 2.2.2.2 (iii) of RFP. Since, the same was not submitted in full shape, the Committee unable to ascertain the qualification of the bidder w.r.t. Technical Criteria.
13. In this regard, in order to give an opportunity to the bidders to justify/prove whether the submitted work experiences are relevant and fulfills the criteria set-forth in RFP i.e. Project Experience having Construction / Widening of similar 2/4/6 lane highway project in the last 05 (Five) financial years preceding the Bid Due Date, having project length equal to or greater than 1.09 Km and also the cost of such similar project shall be at least 20% of the Estimated Project Cost i.e. Rs.1.71 Crore, the Committee recommends to seek clarification from the aforesaid five bidders/concerned authority to furnish requisite details w.r.t. the above mentioned tender work within a period of 7 days, so as, to finalize the technical evaluation results for the subject mentioned Blackspot tender to proceed further course of action.


21/11/22
(B Somasundaram)
Member


21/11/22
(S Thamizharasan)
Member


21/11/2022
(P Narasimhan)
Member


02/11/2022
(K Govindasamy)
Convener

Details of Eligible Projects (Appendix 1A)

M/s PR and Co., Madurai

Attachment - I

Project Code: 1A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Elimination of 2 Nos of Blackspots TN-02-330 & 288 on Trichy-Dindigul section of NH-83 (Old NH-45) in the State of Tamil Nadu			
Category	3			
Year-wise (a, Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2021-22	4.51	1.00	4.51
	Total	4.51		4.51
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	NHAI, PIU-Trichy			
Location	Trichy			
Project Cost	Rs. 4.91 Cr			
Date of Commencement of Project/contract	25.10.2021			
Date of Completion/ Commissioning	27.06.2022			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation works on MRL04-Uthanchenthal to union limit via Vagaikulam, Pattanchenthal, Puliyanikulam roads			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2021-22	1.10	1.00	1.10
	2020-21	1.15	1.05	1.21
	Total	2.25		2.31
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PMGSY, DRDA, Virudhunagar			
Location	Virudhunagar			
Project Cost	Rs. 2.28 Cr			
Date of Commencement of Project/contract	27.08.2020			
Date of Completion/ Commissioning	26.05.2021			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. Thirumala
2/11/22

[Signature]

[Signature]

Project Code: 1C

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on Meenakshipuram - A.Mukkulam road to Panchayat Union Road (Via) Pillaiyarkulam Road Km 0/000 - 6/500.			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	2.20	1.15	2.53
(b) revenues appropriated for self construction under PPP projects	Total	2.20		2.53
Entity for which the project was constructed	NA			
Location	PMGSY DRDA, Virudhunagar			
Project Cost	Virudhunagar			
Date of Commencement of Project/contract	Rs 2.24 Cr			
Date of Completion/ Commissioning	16.03.2018			
Equity shareholding (with period during which equity was held)	27.02.2019			
	100%			

Project Code: 1D

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on L025-Srivilliputhur to Parthibanoor Road - NALLTHIRAI Road (via) Puthur Road Km 0/000 - 3/830			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	0.95	1.10	1.05
	2018-19	0.88	1.15	1.01
(b) revenues appropriated for self construction under PPP projects	Total	1.83		2.06
Entity for which the project was constructed	NA			
Location	PMGSY, DRDA, Virudhunagar			
Project Cost	Virudhunagar			
Date of Commencement of Project/contract	Rs 1.85 Cr			
Date of Completion/ Commissioning	31.01.2019			
Equity shareholding (with period during which equity was held)	20.06.2019			
	100%			

S. T. J. / 21/11/22

Project Code: 1E

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on (i) TN28-85 Narikudi-Muthaneri road to Veeracholan-Abiramam road (via) Ottangulam and Pulichukulam road Km 0/0000 - 2/800 (ii) TN-28/85. Narikudi-Muthaneri Road to Kurunthakulam Road Km 0/000 - 3/900			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	0.82	1.15	0.94
	2017-18	1.08	1.20	1.30
	Total	1.90		2.24
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PMGSY, DRDA, Virudhunagar			
Location	Virudhunagar			
Project Cost	Rs. 1.90 Cr			
Date of Commencement of Project/contract	19.02.2018			
Date of Completion/ Commissioning	16.04.2018			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1F

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on TN28-86. Thiruppovanam-Pulvaikkara-Aalathur Road to Pulvaikkara towards Nerthiyariruppu Km 0/000-2/700			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	1.21	1.15	1.39
	Total	1.21		1.39
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PMGSY, DRDA, Virudhunagar			
Location	Virudhunagar			
Project Cost	Rs. 1.24 Cr			
Date of Commencement of Project/contract	19.02.2018			
Date of Completion/ Commissioning	30.03.2018			
Equity shareholding (with period during which equity was held)	100%			

S. I. Khan

S. I. Khan
21/11/18

S. I. Khan

S. I. Khan

Project Code: 1G

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on TN28-106, Nankudi Muthaner Road to Chittavanakkulam Road Km 0/000 - 1/830			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	1.06	1.15	1.22
	Total	1.06		1.22
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PMGSY DRDA, Virudhunagar			
Location	Virudhunagar			
Project Cost	Rs. 1.06 Cr			
Date of Commencement of Project/contract	31.01.2019			
Date of Completion/ Commissioning	28.02.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 1H

Item	Entity(Self/Members)			
	Particulars of the Project			
Title & nature of the project	Upgradation works on TN28-114, MRL03-Kattanoor to Pattanenthall Road Km 0/000-2/535			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2021-22	0.40	1.00	0.40
	2020-21	0.48	1.05	0.50
	Total	0.88		0.90
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	PMGSY, DRDA, Virudhunagar			
Location	Virudhunagar			
Project Cost	Rs. 0.89 Cr			
Date of Commencement of Project/contract	27.08.2020			
Date of Completion/ Commissioning	20.05.2021			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. Thiruv
2/11/22

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)

M/s Muthuram Enterprises, Erode

Project Code: 2A

Attachment - II

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements of Riding Quality Providing Bus lay Bys. Construction of Bridge and Retaining Walls including Upkeeping for a period of 60 months on Government Roads in Perundurai(H), C&M Subdivision. Package-9			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer and/or		Payments received	Factor	Updated Payments
	2019-20	1.99	1.10	2.19
	2018-19	4.28	1.15	4.92
	Total	6.27		7.11
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department. C&M Wing			
Location	Perundurai, Erode			
Project Cost	Rs.6.63 Cr			
Date of Commencement of Project/contract	26.11.2019			
Date of Completion/ Commissioning	25.11.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 2B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Reconstruction of Minor Bridge at Km 5/4 of Chithode - Peroad road-Kanjikovi Road			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2018-19	0.15	1.10	0.17
	2017-18	0.85	1.15	0.98
	Total	1.00		1.14
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Kanjikovi			
Project Cost	Rs. 1.00 Cr			
Date of Commencement of Project/Contract	01.09.2017			
Date of Completion/ Commissioning	25.06.2018			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. Thirumala
2/11/22

[Signature]

[Signature]

Project Code: 2C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads in Gobi NABARD and Rural roads Sub-division (Package-35)			
Category	4			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	4.33	1.05	4.55
	2019-20	2.36	1.10	2.60
	Total	6.69		7.14
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), NABARD and Rural roads, Erode			
Location	Gobichettipalayam			
Project Cost	Rs. 6.69 Cr			
Date of Commencement of Project/contract	January, 2021			
Date of Completion/ Commissioning	December, 2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 2D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from Intermediate lane to Two lane and improvements. Curve Widening, improvements of Riding Quality, Construction of Culverts, Retaining Walls, Curve Improvements including Upkeeping for a period of 60 months (Using Plastic waste in one ODR roads) to Government roads in Thalavady (Highways), C&M Sub Division (Package-49)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2020-21	2.94	1.05	3.09
	2019-20	3.98	1.10	4.38
	Total	6.92		7.47
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department C&M Wing			
Location	Thalavady			
Project Cost	Rs. 6.92 Cr			
Date of Commencement of Project/contract	December, 2019			
Date of Completion/ Commissioning	August, 2020			
Equity shareholding (with period during which equity was held)	100%			

B. Lakshmi

S. Thirumala
21/11/22

S. Thirumala

S. Thirumala

Project Code: 2E

Entity(Self/Members)																
Item	Particulars of the Project															
Title & nature of the project	Improvements to four lane at Km 0/0 0/625 of Perundhurai Police Station - Old Bus Stand Road including (Rebuilding). Construction of Pedestrian Drain with Slab. Providing Paved tiles. Providing Stainless Steel Handrails for Pedestrian Foot Path and Providing Overhead Gantry Board (Package No 89/19-20)															
Category	3															
Year-wise																
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	<table><tr><th rowspan="2">Financial Year</th><th colspan="3">Payments received (in Cr)</th></tr><tr><th>Payments received</th><th>Factor</th><th>Updated Payments</th></tr><tr><td>2020-21</td><td>4.88</td><td>1.05</td><td>5.12</td></tr><tr><td>Total</td><td>4.88</td><td></td><td>5.12</td></tr></table>	Financial Year	Payments received (in Cr)			Payments received	Factor	Updated Payments	2020-21	4.88	1.05	5.12	Total	4.88		5.12
Financial Year	Payments received (in Cr)															
	Payments received	Factor	Updated Payments													
2020-21	4.88	1.05	5.12													
Total	4.88		5.12													
(b) revenues appropriated for self construction under PPP projects	Nil															
Entity for which the project was constructed	Divisional Engineer (H), C&M, Erode															
Location	Perundurai															
Project Cost	Rs 4.87 Cr															
Date of Commencement of Project/contract	May, 2020															
Date of Completion/ Commissioning	November, 2020															
Equity shareholding (with period during which equity was held)	100%															

Project Code: 2F

Project Code: 2F

Entity(Self/Members)																				
Item	Particulars of the Project																			
Title & nature of the project	Widening from Single lane to Intermediate lane, Intermediate lane to Two lane and improvements, Improvements of Riding Quality, Construction of Culverts, Retaining Walls, Curve Improvements including Upkeeping for a period of 60 months (Using Plastic waste in one ODR roads) to Government roads in Thalavady (Highways), C&M Sub Division (Package-22)																			
Category	3																			
Year-wise	<table><tr><th rowspan="2">Financial Year</th><th colspan="3">Payments received (in Cr.)</th></tr><tr><th>Payments received</th><th>Factor</th><th>Updated Payments</th></tr><tr><td>2016-19</td><td>2.84</td><td>1.15</td><td>3.27</td></tr><tr><td>2017-18</td><td>2.36</td><td>1.20</td><td>2.83</td></tr><tr><td>Total</td><td>5.20</td><td></td><td>6.10</td></tr></table>	Financial Year	Payments received (in Cr.)			Payments received	Factor	Updated Payments	2016-19	2.84	1.15	3.27	2017-18	2.36	1.20	2.83	Total	5.20		6.10
Financial Year	Payments received (in Cr.)																			
	Payments received	Factor	Updated Payments																	
2016-19	2.84	1.15	3.27																	
2017-18	2.36	1.20	2.83																	
Total	5.20		6.10																	
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or																				
(b) revenues appropriated for self construction under PPP projects	Nil																			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing																			
Location	Thalavady																			
Project Cost	Rs. 5.21 Cr																			
Date of Commencement of Project/contract	November, 2018																			
Date of Completion/ Commissioning	January, 2019																			
Equity shareholding (with period during which equity was held)	100%																			

S. T. Khan

S. T. Khan
21/11/22

S. T. Khan

S. T. Khan

Project Code: 2G

Project Code: 29

Item	Entity(Self/Members)																			
	Particulars of the Project																			
Title & nature of the project	Widening from Intermediate lane to Two lane and improvements, Curve Widening, Improvements of Riding Quality and Rebuilding, Improvements, Construction of Retaining Walls to Government roads in Thalavady (Highways), C&M Sub Division (Package-23)																			
Category	3																			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	<table><tr><th rowspan="2">Financial Year</th><th colspan="3">Payments received (In Cr)</th></tr><tr><th>Payments received</th><th>Factor</th><th>Updated Payments</th></tr><tr><td>2019-20</td><td>2.95</td><td>1.10</td><td>3.25</td></tr><tr><td>2018-19</td><td>2.34</td><td>1.15</td><td>2.69</td></tr><tr><td>Total</td><td>5.29</td><td></td><td>5.94</td></tr></table>	Financial Year	Payments received (In Cr)			Payments received	Factor	Updated Payments	2019-20	2.95	1.10	3.25	2018-19	2.34	1.15	2.69	Total	5.29		5.94
Financial Year	Payments received (In Cr)																			
	Payments received	Factor	Updated Payments																	
2019-20	2.95	1.10	3.25																	
2018-19	2.34	1.15	2.69																	
Total	5.29		5.94																	
(b) revenues appropriated for self construction under PPP projects	Nil																			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing																			
Location	Thalavady																			
Project Cost	Rs. 5.31 Cr																			
Date of Commencement of Project/contract	November, 2018																			
Date of Completion/ Commissioning	September, 2019																			
Equity shareholding (with period during which equity was held)	100%																			

[Signature]

S.T. [Signature]
2/11/22

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)

3 Sri P Sivaperumal, Salem

Attachment - III

Project Code: 3A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Improvements and Improvements to Government Roads including CD, Construction works and up keeping for a period of 60 months in Tiruchengode (H), C&M Subdivision, Package-64			
Category	3			
Year wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer and/or	Financial Year	Payments received	Factor	Updated Payments
	2020-21	5.23	1.05	5.49
	Total	5.23		5.49
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Tiruchengode			
Project Cost	Rs.5.23 Cr			
Date of Commencement of Project/contract	28.09.2020			
Date of Completion/ Commissioning	25.03.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Retaining wall, Breast wall including CC Drain and CD works to Government Roads in Yercaud (H), C&M sub division (Package-19)			
Category	3			
Year-wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received	Factor	Updated Payments
	2020-21	6.98	1.05	7.33
	Total	6.98		7.33
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Salem			
Project Cost	Rs. 6.97 Cr			
Date of Commencement of Project/Contract	07.08.2020			
Date of Completion/ Commissioning	04.02.2021			
Equity shareholding (with period during which equity was held)	100%			

Blaze

S. T. Shan
2/11/22

upmashar

gm

Project Code: 3C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements to Government Roads including CD works and up keeping for a period of 60 months in Salem (H) C&M Subdivision, Package-6			
Category	3			
Year wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or		Payments received	Factor	Updated Payments
	2020-21	5.26	1.05	5.52
	Total	5.26		5.52
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Salem			
Project Cost	Rs. 7.52 Cr			
Date of Commencement of Project/contract	31.08.2020			
Date of Completion/ Commissioning	13.01.2021			
Equity shareholding (with period during which equity was held)	100%			


Project Code: 3D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads (2 works) in Salem (H), NABARD and Rural roads Sub-division (Package-1)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2021-22	1.40	1.00	1.40
	2020-21	3.82	1.05	4.01
	Total	5.22		5.41
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural roads, GoTN			
Location	Salem			
Project Cost	Rs. 5.69 Cr			
Date of Commencement of Project/contract	11.09.2020			
Date of Completion/ Commissioning	10.03.2021			
Equity shareholding (with period during which equity was held)	100%			




2/11/22




Project Code: 3E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads (3 works) in Tiruchengode (H), NABARD and Rural roads Sub-division (Package-19)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2021-22	5.54	1.00	5.54
	2020-21	1.24	1.05	1.30
	Total	6.78		6.84
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural roads, GoTN			
Location	Tiruchengode			
Project Cost	Rs.6.78 Cr			
Date of Commencement of Project/contract	11.02.2021			
Date of Completion/ Commissioning	25.11.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads (2 works) in Salem (H), NABARD and Rural roads Sub-division (Package-3)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	3.88	1.05	4.07
	2019-20	1.24	1.10	1.36
	Total	5.12		5.44
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural roads, GoTN			
Location	Salem			
Project Cost	Rs. 5.11 Cr			
Date of Commencement of Project/contract	29.11.2019			
Date of Completion/ Commissioning	05.06.2020			
Equity shareholding (with period during which equity was held)	100%			




2/11/22




Project Code: 3G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, improvements to government roads including Construction of Culverts, in Tiruchengode (Highways), C&M Sub Division (Package-34)			
Category	3			
Year-wise a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	4.65	1.15	5.35
	2017-18	0.59	1.20	0.71
	Total	5.24		6.06
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Tiruchengode			
Project Cost	Rs. 5.24 Cr			
Date of Commencement of Project/contract	02.02.2018			
Date of Completion/ Commissioning	01.11.2018			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 3H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of High Level Bridge at Km 32/6 of Ayotipattinam - Belur Kilakadu Road			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	2.60	1.10	2.86
	Total	2.60		2.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways, Government of Tamil Nadu			
Location	Salem			
Project Cost	Rs. 2.84 Cr			
Date of Commencement of Project/contract	01.02.2019			
Date of Completion/ Commissioning	15.06.2019			
Equity shareholding (with period during which equity was held)	100%			

B. S. S.

S. T. S.
2/11/22

S. T. S.

S. T. S.

Project Code: 31

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to government roads including Widening of Minor Bridge & culvert and Construction of drain & protective walls and upkeeping the roads for a period of 60 months in Yercaud C&M Sub Division (Package 17)			
Category	3			
Year wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	4.18	1.05	4.39
	2019-20	2.25	1.10	2.48
	Total	6.43		6.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways (C&M), Government of Tamil Nadu			
Location	Salem			
Project Cost	Rs. 6.43 Cr			
Date of Commencement of Project/contract	14.11.2019			
Date of Completion/ Commissioning	10.08.2020			
Equity shareholding (with period during which equity was held)	100%			




2/11/22




Details of Eligible Projects (Appendix 1A)

4. Shri M Muthukrishnan, Tirunelveli

Attachment - IV

Project Code: 4A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from SL to IL in Km 5/0 - 6/0 8/100 - 14/330 and improvements in Km 0/0-6/0, 8/100-14/330 of Panangudi to Kailikulam road including CD works			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2019-20	8.63	1.10	9.49
	Total	8.63		9.49
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	DE. NH, Tirunelveli			
Location	Tirunelveli			
Project Cost	Rs.8.69 Cr			
Date of Commencement of Project/contract	27.02.2019			
Date of Completion/ Commissioning	17.01.2020			
Equity shareholding (with period during which equity was held)	100%			

[Signature] S. Thirumala
2/11/22

[Signature]

[Signature]

Details of Eligible Projects (Appendix 1A)

5 M/s Sri S Subbiah and Company, Madurai

Attachment - V

Project Code: 5A

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Construction of a Minor Bridge at Km 121/2 of NH-227 (Trichy - Chidambaram Section)				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2018-19	2.14	1.15	2.46
		2017-18	3.84	1.20	4.61
		Total	5.98		7.07
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	DE, NH, Chennai				
Location	Chidambaram				
Project Cost	Rs.6.08 Cr				
Date of Commencement of Project/contract	03.03.2016				
Date of Completion/ Commissioning	30.03.2018				
Equity shareholding (with period during which equity was held)	100%				

Project Code: 5B

Entity(Self/Members)

Item	Particulars of the Project				
Title & nature of the project	Construction of High Level Bridge at Km 2/10 of Puliampatti - Palai Road				
Category	3				
Year-wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2019-20	0.89	1.10	0.98
		2018-19	1.32	1.15	1.52
		2017-18	3.16	1.20	3.79
		Total	5.37		6.29
(b) revenues appropriated for self construction under PPP projects	NA				
Entity for which the project was constructed	DE (H), NABARD and Rural Roads, Madurai				
Location	Palani - Puliampatti				
Project Cost	Rs. 5.49 Cr				
Date of Commencement of Project/contract	15.02.2016				
Date of Completion/ Commissioning	20.04.2019				
Equity shareholding (with period during which equity was held)	100%				

[Signature]

S. Thiruv
21/11/22

[Signature]

[Signature]

Project Code: 5C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package-71 Widening, Strengthening and Improvements of Govt Natham (H), C&M Sub DN including Construction of CD Works and Protective Work (CRIDP 2018-19)			
Category	3			
Year wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2019-20	3.70	1.10	4.07
	2018-19	1.32	1.15	1.52
	Total	5.02		5.59
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	DE(H), C&M, Dindigul			
Location	Natham			
Project Cost	Rs 5.66 Cr			
Date of Commencement of Project/contract	10.10.2018			
Date of Completion/ Commissioning	30.03.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 5D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Package-71, Widening, Strengthening and Improvements of Govt Natham (H), C&M Sub DN including Construction of CD Works and Protective Work (CRIDP 2018-19)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2019-20	3.84	1.10	4.22
	2018-19	1.20	1.15	1.38
	Total	5.04		5.60
(b) revenues appropriated for self construction under PPP projects	NA			
Entity for which the project was constructed	DE(H), C&M, Dindigul			
Location	Natham			
Project Cost	Rs. 5.09 Cr			
Date of Commencement of Project/contract	22.11.2018			
Date of Completion/ Commissioning	05.11.2019			
Equity shareholding (with period during which equity was held)	100%			

B. S. S.

S. J. Man
2/11/22

S. J. Man

S. J. Man

Details of Eligible Projects (Appendix 1A)

6. Shri T Ramar, Madurai

Project Code: 6A

Attachment - VI

Entity(Self/Members)	
Item	Particulars of the Project
Title & nature of the project	NH-49 to Annavasal road Kilathari road to Valaiyapatti Road under DRDA, Sivagangai under NABARD-2016-17
Category	3
Year-wise	Financial Year
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or	Payments received (in Cr.)
	Payments received
	Factor
	Updated Payments
	2017-18
	0.71
	1.20
	0.85
	Total
	0.71
	0.85
(b) revenues appropriated for self construction under PPP projects	Nil
Entity for which the project was constructed	District Rural Development Agency, Sivagangai
Location	Sivagangai
Project Cost	Rs.0.71 Cr
Date of Commencement of Project/contract	18.02.2017
Date of Completion/ Commissioning	24.08.2017
Equity shareholding (with period during which equity was held)	100%

Project Code: 6B

Entity(Self/Members)	
Item	Particulars of the Project
Title & nature of the project	Construction of Kaluvangulam road to Kosavapatti Road, Kilathari - Arasanoor road to Kakkianpatti Road, Valiyapatti to Poyakaraipatti road & Atchangulam to Piramanoor road
Category	3
Year-wise	Financial Year
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Payments received (in Cr.)
	Payments received
	Factor
	Updated Payments
	2017-18
	1.91
	1.20
	2.30
	Total
	1.91
	2.30
(b) revenues appropriated for self construction under PPP projects	Nil
Entity for which the project was constructed	District Rural Development Agency, Sivagangai
Location	Sivagangai
Project Cost	Rs. 1.94 Cr
Date of Commencement of Project/Contract	01.09.2017
Date of Completion/ Commissioning	10.02.2018
Equity shareholding (with period during which equity was held)	100%

[Signature]

S. Thirumala
2/11/22

[Signature]

[Signature]

Project Code: 6C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Seven Panchayat and Panchayat Union Roads in Paramakudi(H) and NABARD and Rural roads Sub-division (Package-21)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2019-20	5.56	1.10	6.12
	Total	5.56		6.12
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer(H), NABARD and Rural roads, Paramakudi			
Location	Paramakudi			
Project Cost	Rs.5.76 Cr			
Date of Commencement of Project/contract	08.03.2019			
Date of Completion/ Commissioning	07.11.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 6D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of two Panchayat roads and Panchayat Union Roads in Sivagangai (H) and NABARD and Rural roads Sub-division (Package-5)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	6.09	1.05	6.39
	Total	6.09		6.39
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Thalavady			
Project Cost	Rs. 6.27 Cr			
Date of Commencement of Project/contract	28.02.2020			
Date of Completion/ Commissioning	08.10.2020			
Equity shareholding (with period during which equity was held)	100%			






Project Code 6E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements of Government Roads in Manamadurai (H) C&M. Sub division including CD Works and upkeeping for the period of 60 Months (CRIDP 2019-20) (Package-56)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	6.01	1.05	6.31
	Total	6.01		6.31
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer (H), C&M, Sivaganagai			
Location	Manamadurai			
Project Cost	Rs.6.84 Cr			
Date of Commencement of Project/contract	29.10.2020			
Date of Completion/ Commissioning	03.04.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 6F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements of Government Roads in Manamadurai (H), C&M, Sub division including CD Works and upkeeping for the period of 60 Months (CRIDP 2019-20) (Package-56)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	0.85	1.05	0.89
	2019-20	3.82	1.10	4.20
	Total	4.67		5.09
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Tamil Nadu Highways Department, C&M Wing			
Location	Sivagangai			
Project Cost	Rs. 5.24 Cr			
Date of Commencement of Project/contract	06.01.2020			
Date of Completion/ Commissioning	13.06.2020			
Equity shareholding (with period during which equity was held)	100%			


21/11/21

Details of Eligible Projects (Appendix 1A)

M/s VMI Constructions, Salem

Attachment - VII

Project Code: 7A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Strengthening, Widening of Roads and Improvements to Riding Quality to Government Roads including Construction and Reconstruction of Culvert and Drain in Valapady (H) C&M, Sub Division (Package-22) CRIDP 2018-19			
Category	3			
Year-wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer and/or	Financial Year	Payments received	Factor	Updated Payments
	2018-19	5.61	1.15	6.42
	Total	5.61		6.42
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M), Salem			
Location	Salem			
Project Cost	Rs.5.62 Cr			
Date of Commencement of Project/contract	17.12.2018			
Date of Completion/ Commissioning	15.05.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening and Improvements to Government Roads including Construction of CD works, Drain, Retaining Wall Reconstruction of pipe culvert and upkeeping the roads for a period of 60 months in Attur C&M Sub division (Package-8) 2019-20			
Category	3			
Year-wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received	Factor	Updated Payments
	2019-20	6.44	1.10	7.08
	Total	6.44		7.08
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways Department, C&M, Salem			
Location	Salem			
Project Cost	Rs. 6.82 Cr			
Date of Commencement of Project/Contract	21.11.2019			
Date of Completion/ Commissioning	21.08.2020			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. Thilak
2/11/22

[Signature]

[Signature]

Project Code: 7C

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements, Strengthening to Government Roads including Construction of Culvert, Retaining wall, Well Protective Wall and Reconstruction of RCC Slab Culvert in Attur (H). C&M Sub-Division (Package-5) 2016-17			
Category	3			
Year wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received	Factor	Updated Payments
	2017-18	5.33	1.20	6.40
	Total	5.33		6.40
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M), Salem			
Location	Salem			
Project Cost	Rs.5.87 Cr			
Date of Commencement of Project/contract	21.03.2017			
Date of Completion/ Commissioning	20.09.2017			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7D

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Strengthening and Improvements to Government Roads including Construction of Retaining Wall in Valapady (H), C&M Sub division (Package-25) CRIDP 2017-18			
Category	3			
Year wise	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or	Financial Year	Payments received	Factor	Updated Payments
	2017-18	5.37	1.20	6.44
	Total	5.37		6.44
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M), Salem			
Location	Salem			
Project Cost	Rs. 5.90 Cr			
Date of Commencement of Project/contract	31.01.2018			
Date of Completion/ Commissioning	04.07.2018			
Equity shareholding (with period during which equity was held)	100%			

S. Thirumala

S. Thirumala
2/11/22

S. Thirumala

S. Thirumala

Project Code: 7E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of Retaining Wall to the Government Roads in Attur (i). C&M Sub Division (Package-6)/2018-19			
Category	3			
Year wise	Financial Year	Payments received (in Cr)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or		Payments received	Factor	Updated Payments
	2018-19	5.57	1.15	6.41
	Total	5.57		6.41
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M). Salem			
Location	Salem			
Project Cost	Rs.5.80 Cr			
Date of Commencement of Project/contract	05.09.2018			
Date of Completion/ Commissioning	08.02.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to Riding Quality to Government Roads in Valapady (H). C&M. Sub division (CRIDP 2019-20) (Package-14)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or		Payments received	Factor	Updated Payments
	2019-20	5.77	1.10	6.35
	Total	5.77		6.35
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M) Salem			
Location	Salem			
Project Cost	Rs.8.43 Cr			
Date of Commencement of Project/contract	11.11.2019			
Date of Completion/ Commissioning	19.03.2020			
Equity shareholding (with period during which equity was held)	100%			

S. T. Khan

S. T. Khan
2/11/22

S. T. Khan

S. T. Khan

Project Code: 7G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to Riding Quality to Government Roads including Construction Works and upkeeping for a period of 60 months in Attur (H), C&M. Sub Division (Package-10) 2020-21			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer and/or		Payments received	Factor	Updated Payments
	2020-21	6.42	1.00	6.42
	Total	6.42		6.42
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M), Salem			
Location	Salem			
Project Cost	Rs.8.01 Cr			
Date of Commencement of Project/contract	28.08.2020			
Date of Completion/ Commissioning	29.02.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 7H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Widening, Improvements and Improvements to Riding Quality to Government Roads including CD and Construction works and upkeeping for a period of 60 months in Valapady (H), C&M Sub Division (Package-17) CRIDP 2020-21			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer. and/or		Payments received	Factor	Updated Payments
	2020-21	5.61	1.05	5.89
	Total	5.61		5.89
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways (C&M), Salem			
Location	Salem			
Project Cost	Rs.5.64 Cr			
Date of Commencement of Project/contract	16.09.2020			
Date of Completion/ Commissioning	16.02.2021			
Equity shareholding (with period during which equity was held)	100%			

S. J. J.

S. J. J.
2/11/22

S. J. J.

S. J. J.

Details of Eligible Projects (Appendix 1A)

S. V/s SKP Constructions, Karur

Attachment - VIII

Project Code: 8A

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Elimination of Blackspot ID: TN-02-066 for improvements to Accident prone stretch at Km 255/650 - 259/225 of NH-67 Vellakoil - Muthur Road junction of NH-67 in the State of Tamil Nadu			
Category	3			
Year wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/ Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2021-22	5.91	1.00	5.91
	2020-21	8.86	1.05	9.30
	Total	14.77		15.21
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways, Coimbatore			
Location	Vellakoil			
Project Cost	Rs.18.04 Cr			
Date of Commencement of Project/contract	06.07.2020			
Date of Completion/ Commissioning	29.06.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8B

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Permanent Measures for Blackspot at Km 273/500 - 274/600 of NH-67 in the State of Tamil Nadu			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2021-22	2.50	1.00	2.50
	Total	2.50		2.50
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	National Highways, Coimbatore			
Location	Coimbatore			
Project Cost	Rs.2.73 Cr			
Date of Commencement of Project/Contract	05.07.2021			
Date of Completion/ Commissioning	15.02.2022			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. J. [Signature]
2/11/22

[Signature]

[Signature]

Project Code: 8C

Entity(Self/Members)

Entity (Self-members)

Item	Particulars of the Project			
Title & nature of the project	Package No: 62. Upgradation of Panchayat and Panchayat Rural Roads in Dindigul (H) Nabard and Rural Roads			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
		2021-22	5.86	1.00
	Total	5.86		5.86
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads, Madurai			
Location	Dindigul			
Project Cost	Rs.5.87 Cr			
Date of Commencement of Project/contract	25.02.2021			
Date of Completion/ Commissioning	29.12.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8D

Entity(Self/Members)

Entity (or) members,

Item	Particulars of the Project				
Title & nature of the project	Package No: 68, Upgradation of Panchayat and Panchayat Rural Roads in Dindigul (H) Nabard and Rural Roads				
Category	4				
Year wise	Financial Year	Payments received (in Cr.)			
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments	
		2021-22	7.06	1.00	7.06
		Total	7.06		7.06
(b) revenues appropriated for self construction under PPP projects	Nil				
Entity for which the project was constructed	NABARD and Rural Roads, Madurai				
Location	Dindigul				
Project Cost	Rs.7 11 Cr				
Date of Commencement of Project/contract	22.02.2021				
Date of Completion/ Commissioning	18.11.2021				
Equity shareholding (with period during which equity was held)	100%				

B. S. S.

S. T. S.
2/11/22

S. S. S.

S. S.

Project Code: 8E

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Rural Roads (4 Works) in Karur (H), Nabard and Rural Roads, Sub Division (Package-48)			
Category	4			
Year wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2021-22	5.15	1.00	5.15
	Total	5.15		5.15
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads, Karur			
Location	Karur			
Project Cost	Rs.6.67 Cr			
Date of Commencement of Project/contract	01.09.2020			
Date of Completion/ Commissioning	31.05.2021			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8F

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Rural Roads (2 Works) in Karur (H), Nabard and Rural Roads, Sub Division (Package-42)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	5.01	1.05	5.26
	Total	5.01		5.26
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads, Karur			
Location	Karur			
Project Cost	Rs.5.56 Cr			
Date of Commencement of Project/contract	29.11.2019			
Date of Completion/ Commissioning	19.03.2020			
Equity shareholding (with period during which equity was held)	100%			

B. S. S.

S. T. S.
21/1/22

upadharan

gm

Project Code: 8G

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Sholurmattam athikodu Kothimukku Road Km 0/0 - 5/6			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
a. Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	4.54	1.05	4.77
	Total	4.54		4.77
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads, Mettupalayam			
Location	Kothagiri			
Project Cost	Rs.4 86 Cr			
Date of Commencement of Project/contract	28.11.2019			
Date of Completion/ Commissioning	04.11.2020			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8H

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads (4 Works) in Mettupalayam (H), Nabard and Rural Roads, Sub Division (Package-45)			
Category	4			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2020-21	7.08	1.05	7.43
	Total	7.08		7.43
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads, Mettupalayam			
Location	Kothagiri			
Project Cost	Rs.7.67 Cr			
Date of Commencement of Project/contract	28.11.2019			
Date of Completion/ Commissioning	04.11.2020			
Equity shareholding (with period during which equity was held)	100%			

B. S. S.

S. J. S.
24/11/22

S. J. S.

S. J. S.

Project Code: 8I

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Upgradation of Panchayat and Panchayat Union Roads (3 Works) in Karur (H). Nabard and Rural Roads. Sub Division (Package-32)			
Category	4			
Year-wise				
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	6.62	1.15	7.61
	Total	6.62		7.61
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	NABARD and Rural Roads Karur			
Location	Karur			
Project Cost	Rs.7.35 Cr			
Date of Commencement of Project/contract	21.02.2019			
Date of Completion/ Commissioning	18.07.2019			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 8J

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements to Riding Quality, Constructions of Retaining walls and including unkeeping for a period of 60 Months on Government roads in Krishnarayapuram (H), C&M Sub division (Package-26)			
Category	3			
Year-wise				
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2018-19	5.81	1.15	6.68
	Total	5.81		6.68
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Karur			
Location	Karur			
Project Cost	Rs.5.81 Cr			
Date of Commencement of Project/contract	28.11.2019			
Date of Completion/ Commissioning	04.08.2020			
Equity shareholding (with period during which equity was held)	100%			

S. S. S.

S. S. S.
2/11/22

S. S. S.

S. S. S.

Project Code: 8K

Entity(Self/Members)

Item	Particulars of the Project			
Title & nature of the project	Improvements, Improvements to Riding Quality, Rebuilding and Constructions of Retaining walls on Government roads in Krishnarayapuram (H), C&M Sub division (Package-18)			
Category	3			
Year-wise	Financial Year	Payments received (in Cr.)		
(a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Payments received	Factor	Updated Payments
	2018-19	5.62	1.15	6.46
	Total	5.62		6.46
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Highways, C&M, Karur			
Location	Karur			
Project Cost	Rs.6 44 Cr			
Date of Commencement of Project/contract	28.11.2019			
Date of Completion/ Commissioning	04.08.2020			
Equity shareholding (with period during which equity was held)	100%			

[Signature]

S. T. J. [Signature]
2/11/22

[Signature]

[Signature]