

NATIONAL HIGHWAYS AUTHORITY OF INDIA

PIU-BHARUCH

NHAI/PIU-Bharuch/Tender/Narmada Bridge section/2022

Date: 08.10.2022

Sub: Name of work: - Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.

S.H.: Technical Evaluation of received bids made by Committee constituted at NHAI, PIU-Bharuch

1. The work of Six Laning of Km 192.000 to Km 198.000 between Vadodara- Surat Section of NH-8 including construction of a new four lane Extra Dosed Bridge across river Narmada in the state of Gujarat was awarded on (EPC) contract mode to EPC Contractor M/s L&T Ltd in the year 2014 and the EPC Contractor's DLP period is likely to expire by October 2022.
2. The salient detail of the project is herein as under:-
Vadodara- Bharuch Section of NH-8 including construction of a new four lane Extra Dosed Bridge from Km 192.000 to Km 198.000.

Sr. No.	Particular	Description of Project
a	Type of Contract	EPC Mode
b	Name of Contractor	M/s L&T Ltd.
c	Contract Agreement Signing date	07.02.2014
d	Appointed Date	03.03.2014
e	CC	25.10.2018
f	Authority Engineer	M/s L N Malviya Infra Projects Pvt. Ltd.

3. Since the project is expected to get over in the month of Oct-2022, it was important to have a maintenance contractor to continue the maintenance activities in the project stretch as well as for smooth handing over of project from EPC Contractor. Accordingly, PIU submitted Cost Estimate amounting to Rs. 2.90 Cr. (Excluding escalation & GST) for the project stretch which was approved by the Competent Authority.
4. The tender towards the aforementioned work was floated by this PIU on Display of Notice Inviting Tender in e-procurement website on 21.09.2022. Scheduled date and time for opening of tender/ bid was on 06.10.2022 at 12:00 Hrs.
5. A Committee comprising of following member has been constituted by this office vide letter no. NHAI/PIU-Bharuch/16/Tender/2022/2598 dated 03.10.2022: -
 1. Shri Suraj Kumar, Project Director, PIU-Bharuch - Convener
 2. Shri A. K. Swami, DGM (Tech), RO-Gandhinagar - Member
 3. Shri Rahul Jalan, Manager (Tech), PIU-Bharuch - Member
 4. Shri N. K. Toppo, AM (F&A), PIU-Bharuch - Member
6. Up to the scheduled date & time for submission of bids, following bidders submitted their online submission of bids. Details of bidders who submitted their bids are as under:
 1. M/s Anubhav Enterprise
 2. M/s Raj Infra Build
 3. M/s A S Patel

7. Received bids up to date & time of bid submission were opened online at NHAI website on 06.10.2022 (Friday) at 16:30 Hrs. at PIU-Bharuch by the committee constituted by Project Director, PIU-Bharuch vide their letter no. NHAI/PIU-Bharuch/16/Tender/2022/2598 dated 03.10.2022 in the presence of the bidders/agencies/their authorized representatives who choose to remain present at the time of opening of the tender (No bidders were present).
8. From the technical evaluation, it has been found that the Only One Bid is technically responsive and qualified the minimum eligibility criteria mentioned in NIT documents: -

Sl. No.	Name of Bidder	Responsive/Non-Responsive	Remarks
1/3	M/s Anubhav Enterprise	Non- Responsive	No proper submission of documents as per RFP
2/3	M/s Raj Infra Build	Non-Responsive	Bidder has no experience in similar nature of works.
3/3	M/s A S Patel	Responsive	Proper submission of documents as per RFP and fulfills the eligibility criteria as per RFP

8. The committee recommends to open the financial bid for (3/3) M/s A S Patel which is technically responsive. As per NHAI Policy guidelines No. 18.78/2022 dated 18.02.2022 regarding guidelines for acceptance and award of single tenders, the committee agreed to open the financial bid of above single responsive bid on 15.10.2022 at 12.00 PM at PIU-Bharuch duly giving one weeks' time to the non-responsive bidders for representation, if any.


 (N. K. Toppo)
 Jr. Accounts Office
 PIU-Bharuch (I/C)
 (Committee of the Member)


 (Rahul Jalan)
 Manager(T)
 PIU Bharuch
 (Committee of the Member)

(A. K. Swami),
 DGM (Tech),
 RO-Gandhinagar
 (Committee of the Member)


 (Suraj Kumar Singh)
 DGM(T) & PD, PIU Bharuch
 (Convenor of the Committee)

Summary of Technical Evaluation

Name of work Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.

S. No.	Name of the Bidder	Responsive/Non-Responsive	Remarks
1)	M/s Anubhav Enterprise	Non-Responsive	Not Eligible for financial Opening of Bids
2)	M/s Raj Infra Build	Non-Responsive	Not Eligible for financial Opening of Bids
3)	M/s A S Patel	Responsive	Eligible for financial Opening of Bids


(N. K. Toppo)
Jr. Accounts Office
PIU-Bharuch
(Committee of the Member)


(Rahul Jalan)
Manager(T)
PIU Bharuch
(Committee of the Member)


(A. K. Swami),
DGM (Tech),
RO-Gandhinagar
(Committee of the Member)


(Suraj Kumar Singh)
DGM(T) & PD, PIU Bharuch
(Convenor of the Committee)

Name of work	Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.			
S. No.	Name of the Bidder	Details of Tender Document Fees	Bid Security	Remarks
1)	M/s Anubhav Enterprise	Rs 10,000/- UPI Transfer Date: 04.10.2022 Bank: central bank of India	Rs 8,69,810/- DD No. 179723 Date: 04.10.2022 Bank: central bank of India	Submitted in desired format
2)	M/s Raj Infra Build	Rs 10,000/- NEFT Date: 04.10.2022 Bank: Bank of Baroda	Rs 8,69,810/- DD No. 092203 Date: 04.10.2022 Bank: Bank of Baroda	Submitted in desired format
3)	M/s A S Patel	Rs 10,000/- NEFT Date: 04.10.2022 Bank: Bank of Baroda	Rs 8,69,810/- BG No. 0721IGPER004122 Date: 04.10.2022 Bank: Bank of Baroda	Submitted in desired format


 (N. K. Toppo)
 Jr. Accounts Office
 PIU-Bharuch (I/C)
 (Committee of the Member)



 (Rahul Jalan)
 Manager(T)
 PIU Bharuch
 (Committee of the Member)

(A. K. Swami),
 DGM (Tech),
 RO-Gandhinagar
 (Committee of the Member)


 (Suraj Kumar Singh)
 DGM(T) & PD, PIU Bharuch
 (Convenor of the
 Committee)

Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.												
Name of work												
S. No.	Name of the Bidder	Bid Security submitted	Power of Attorney submitted	Affidavit submitted duly Notarised	Completed work of similar Nature	Average turn-over during last 3 years submitted	GST Certification & PAN Card submitted	Scanned copy of experience certificate submitted	Undertaking submitted	Bid Capacity (in Cr.)	Whether is Bid is Responsive/N on-Responsive	Remarks
1)	M/s Anubhav Enterprise	Yes	yes	No	No	No	Yes	No	No	Not submitted	Non Responsive	Not qualify for financial Opening of Bid
2)	M/s Raj Infra Build	Yes	Yes	Yes	No	Yes	Yes	Yes	Yes	112.97 Cr.	Non Responsive	Not qualify for financial Opening of Bid
3)	M/s A S Patel	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	103.14 Cr.	Responsive	qualify for financial Opening of Bid


 (N. K. Toppo)
 Jr. Accounts Office
 PIU-Bharuch (I/C)
 (Committee of the Member)


 (Rahul Jalan)
 Manager (T)
 PIU Bharuch
 (Committee of the Member)

(A. K. Swami),
 DGM (Tech),
 RO-Gandhinagar
 (Committee of the Member)


 (Suraj Kumar Singh)
 DGM(T) & PD, PIU Bharuch
 (Convenor of the Committee)

List of Equipments available with Bidder for execution of mentioned work						
Name of work		Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.				
S. No.	Name of the Equipment	Desired quantity as per RFP	Age (in years)	M/s Anubhav Enterprise	M/s Raj Infra Build	M/s A S Patel
1	Patrol Vehicle	2	3	No details submitted	No details submitted	Owned
2	Tractor Trolley	2	3	No details submitted	Owned	Rental
3	Crane of 25 Tonne Capacity	2	3	No details submitted	No details submitted	Lease
4	Farana / Hydra	1	3	No details submitted	No details submitted	Rental
5	Bolero Utility Vehicle	2	3	No details submitted	Owned	Owned
6	Mechanical Broom with VTS	2	3	No details submitted	Owned	Rental
7	Water Tanker 5000 litre capacity) Tractor Trolley/ Truck mounted	5	5	No details submitted	Owned	Rental
8	Tipper (10 Tonne Capacity)	3	5	No details submitted	Owned	Rental
9	Static Roller	1	5	No details submitted	Owned	Rental
10	Front End Loader (0.6 cum. Bucket capacity)	2	5	No details submitted	No details submitted	Owned
11	Mobile Road Repair and Patching Machine	2	5	No details submitted	No details submitted	Owned and Rental
12	JCB	2	5	No details submitted	Owned	Owned
13	Ambulance	2	5	No details submitted	No details submitted	Rental
14	Grass cutter	4	3	No details submitted	Owned	Owned


(N. K. Toppo)
Jr. Accounts Office
PIU-Bharuch I/C
(Committee of the Member)


(Rahul Jalan)
Manager(T)
PIU Bharuch
(Committee of the Member)

(A. K. Swami),
DGM (Tech),
RO-Gandhinagar
(Committee of the Member)


(Suraj Kumar Singh)
DGM(T) & PD, PIU Bharuch
(Convenor of the Committee)

Clause 4.4 B (b) (ii) The Number of Technical Personnel, Qualifications and Experience will be as follows:

Name of work		Short Term Improvements & routine maintenance of Vadodara-Surat section from Km.192+000 to 198+745 on NH-48 in the state of Gujarat.					
S. No.	Personnel	Minimum Qualification and Experience	Particular Experience (minimum requirement)	No of Persons	M/s Anubhav Enterprise	M/s Raj Infra Build	M/s A S Patel
1	Project Manager	Graduation in Civil Engineering + 5 years Exp.	5 years as Project Manager on NH/SH, Bridge construction/Maintenance works	1	Not fulfilling the criteria	Not fulfilling the criteria	fulfilling the criteria
2	Site Engineer cum Surveyor Engineer cum Material Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years on highway construction/Maintenance works	1	Not fulfilling the criteria	Not fulfilling the criteria	fulfilling the criteria
3	Incident cum Road Property Manager cum Route Operation Manager	Graduate from a recognized University + 5 years experience	5 years on highway property management and maintenance	1	Not fulfilling the criteria	Not fulfilling the criteria	fulfilling the criteria
4	Material-Cum Quality Control Engineer	Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp.	5 years on highway construction/Maintenance works	1	Not fulfilling the criteria	Not fulfilling the criteria	fulfilling the criteria


(N. K. Toppo)
Jr. Accounts Office
PIU-Bharuch I/C
(Committee of the Member)


(Rahul Jalan)
Manager(I)
PIU Bharuch
(Committee of the Member)

(A. K. Swami),
DGM (Tech),
RO-Gandhinagar
(Committee of the Member)


(Suraj Kumar Singh)
DGM(T) & PD, PIU Bharuch
(Convener of the Committee)

Signature Not Verified

Digitally signed by RAHUL JALAN
Date: 2022.10.10 19:26:19 IST
Location: eProcurement System for Central PSUs

