

By Post and Email

**LETTER OF ACCEPTANCE**

**No. NHSRCL/BRC/MA/03/Shifting sewerage Sayajigunj/4071.2/OBRC4244**

Date: 26.03.2022

**M/s Elite Engineers of Vadodara**

36 Cactus Park Society,

New Sama Road, Vadodara-390002

Email- [dipen.p.patel@gmail.com](mailto:dipen.p.patel@gmail.com)

**Subject: Tender no. NHSRCL/BRC/2022/02**

Shifting of sewer line in Sayajigunj Railway Colony and near Foot Over Bridge outside of Vadodara Railway Station in connection with Mumbai-Ahmedabad high speed rail project.

- Reference:**
1. NIT no. NHSRCL/BRC/2021/11 dated 05.02.2022
  2. Tender No. NHSRCL/BRC/2022/02
  3. Tender/ bid opened on 21.02.2022
  4. Financial bid opened on 04.03.2022.

Dear Sir,

Vide references above, this is to notify you that your bid dated 21.02.2022 for execution of the "Tender no.: NHSRCL/BRC/2022/02- "Shifting of sewer line in Sayajigunj Railway Colony and near Foot Over Bridge outside of Vadodara Railway Station in connection with Mumbai-Ahmedabad high speed rail project." for the Accepted Contract Amount of the equivalent of Rs. **40,58,730.78** (including GST.) (in words: **Forty Lakhs Fifty-Eight Thousand Seven Hundred Thirty Rupees and Seventy-Eight Paise only**), is hereby accepted by the Competent Authority.

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are as under:

*Signature* 26/03/22

**Dy. Chief Project Manager (Civil-V)**

उप परियोजन प्रबंधक (सिविल-५)

**National High Speed Rail Corporation Limited**

(A Joint sector company of Govt. of India and participating State Governments)

Vadodara / Vadodara

**नेशनल हाई स्पीड रेल कोर्पोरेशन लिमिटेड**  
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007  
Project Office : 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007  
Phone No. (Office) : 265-2600000, Email id : [cpmbrc@nhsrcl.in](mailto:cpmbrc@nhsrcl.in)

पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077  
Registered Office : Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077  
+91-11-28070001/02/03/04, +91-11-28070150, Email id : [psmd@nhsrcl.in](mailto:psmd@nhsrcl.in)  
CIN No. U60200DL2016GOI291002

1. **Scope of Work:**

The scope of work in brief is given below, but the scope also includes all other requirements stipulated in various parts/volumes of the contract document including appendices and annexures:

- 1.1. Cleaning and preparation of the land ready for the installation of sewer line.
  - 1.2. Shifting of sewer line in Sayaji Railway Colony and near Foot Over Bridge outside of Vadodara Railway Station in connection with Mumbai-Ahmedabad high speed rail project, area as per the drawings, specifications and as per the instructions of Engineer/ Employer.
  - 1.3. NHSRCL reserves the right to add or omit the sewer line as listed above.
  - 1.4. Design and execution of all temporary works necessary for the shifting of sewer line shall be carried out by the Contractor at his own cost.
  - 1.5. Contractor shall coordinate with all other contractors of Employer, who are working in the site and railway officials.
2. Accepted rates and payment schedule are mention hereunder:

| S. No                                                                                                                   | Item Description                                                                                                | Amount Published in Tender (in Rs) | Rate quoted in % age. | Amount              |
|-------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------|------------------------------------|-----------------------|---------------------|
| 1                                                                                                                       | Schedule 'A': DSR-2018 item for the various Work related to general civil works                                 | 40,70,851.15                       | 8.62% below           | 37,19,943.78        |
| 2                                                                                                                       | Schedule 'B' Indian Society for Trenchless Technology 2017 for the various Works related to general civil works | 2,93,600                           | 1% above              | 2,96,536            |
| 3                                                                                                                       | Schedule 'C' GWSSB 20-21 for the various Works related to general civil works                                   | 52,813.75                          | 20% below             | 42,251              |
| <b>Total Rs.</b>                                                                                                        |                                                                                                                 |                                    |                       | <b>40,58,730.78</b> |
| <b>Total Amount in words: Forty Lakhs Fifty-Eight Thousand Seven Hundred Thirty Rupees and Seventy-Eight Paise only</b> |                                                                                                                 |                                    |                       |                     |

*Signature 26/03/22*  
**Dy. Chief Project Manager (Civil-V)**  
उप परियोजन प्रबंधक (सिविल-५)  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड  
वडोदरा / Vadodara

3. You are hereby requested to please contact **Dy. Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
4. This Letter of Acceptance shall be treated as **"Notice of Commencement" w.e.f 26/03/2022**
5. The completion period of above work will be **90(Ninety) days** from the date of commencement as per Notice of Commencement, which may please be noted.
6. You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise the maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.
7. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor M/s Elite Engineers, 36 Cactus Park Society, New Sama Road, Vadodara-390002.
8. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project manager & other project personnel team to the Chief Project Manager / Engineer in charge of work.
9. You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, as per Form of Performance

  
**Dy. Chief Project Manager (Civil-V)**  
उप परियोजना प्रबंधक (सिविल-५)  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड  
वडोदरा / Vadodara

Security (Guarantee) by Bank, Annexure 7 to ITT and also furnish requisite insurance policies / documents as per Clause 15 of GCC of Tender.

Please acknowledge the receipt.

Thanking you,

**Dy. Chief Project Manager/Civil-V**  
**National High-Speed Rail Corporation Limited,**  
**Vadodara**

Encl: Bill of Quantities (10 pages)

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) J.G.M. Finance Manager, Vadodara for information and action please
- (6) Municipal Commissioner, Vadodara Municipal Corporation, Vadodara – For information please.

  
**Dy. Chief Project Manager (Civil-V)**  
उप परियोजन प्रबंधक (सिविल-५)  
National High Speed Rail Corporation Ltd.  
वडोदरा / Vadodra  
**Signature Not Verified**  
Digitally signed by Vadlamudi S C Mourya  
Date: 2022.03.29 16:44:48 PDT  
Location: eProcurement System for Central PSUs