

By Post and Email

LETTER OF ACCEPTANCE

No: NHSRCL/BRC/MA/03/ Road shifting-station Building/423/.3/OBRC5118

Date: 22.10.2022

M/s Vijay Agrawal & Associates

C/o Balaji Stone Co, Near Dinesh Mill, Akota,
Vadodara – 390020.

Subject: Tender no.: NHSRCL/BRC/2022/19

“Shifting of road and utilities adjoining to MAHSR station building on old Chhani road of Vadodara in connection with Mumbai-Ahmedabad High Speed Rail Project.”


Reg. Letter of Acceptance

- Reference:**
1. NIT no. NHSRCL/BRC/2022/19 dated 01.10.2022
 2. Tender No. NHSRCL/BRC/2022/19
 3. Tender/ bid opened on 11.10.2022
 4. Financial bid opened on 19.10.2022

Dear Sir,

With reference to above this is to notify you that your Bid opened on 11.10.2022 for execution of the “Tender no.: NHSRCL/BRC/2022/19 – **“Shifting of road and utilities adjoining to MAHSR station building on old Chhani road of Vadodara in connection with Mumbai-Ahmedabad High Speed Rail Project.”** for the Accepted Contract Amount of the equivalent of **Rs. 4,59,44,477.00 (Inclusive of GST) (in words: Rupees Four Crore Fifty-Nine Lakh Forty-Four Thousand Four Hundred Seventy-Seven only)**, as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by the Employer.

The scope of work, accepted rates and terms and conditions applicable to this Letter of Acceptance are an under:


Dy. Chief Project Manager (Civil-V)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Ltd.

नेशनल हाई स्पीड रेल कोर्पोरेशन लिमिटेड
(केन्द्र सरकार एवं भाग लेने वाली राज्य सरकारों की संयुक्त क्षेत्र कंपनी)

National High Speed Rail Corporation Limited
(A Joint sector company of Govt. Of India and participating State Governments)

परियोजना कार्यालय : तृतीय तल, उत्पादकता हाउस, उत्पादकता रोड, अलकापुरी, वडोदरा - 390007
Project Office : 3rd Floor, Productivity House, Productivity Road, Alkapuri, Vadodara - 390007
Phone No. (Office) : 265-2600000, Email id : cpmbrcl@nhsrcl.in

पंजीकृत कार्यालय : एशिया भवन, द्वितीय तल, रोड नम्बर 205, सेक्टर 9, द्वारका, नई दिल्ली - 110077
Registered Office : Asia Bhavan, 2nd Floor, Road No. 205, Section 9, Dwarka, New Delhi - 110077
+91-11-28070001/02/03/04, +91-11-28070150, Email id : psmd@nhsrcl.in

CIN No. U60200DL2016GOI291002

 /NHSRCL  @nhsrcl  www.nhsrcl.in

1. **Scope of Work:** The scope of work in brief is given below, but the scope also includes all other requirements stipulated in various parts/volumes of the contract document including appendices and annexure:

2. **The Brief scope of work:**

- 2.1. Construction / diversion of the VMC road and utilities such as water supply line & Storm Water Drain outside the corridor of HSR alignment and HSR permanent structure from RUB No.593 Near Priyalaxmi mill to Pandya Bridge.
- 2.2. The design checking, alignment verification & constructability shall be done by contractor before commencement of work.
- 2.3. The new water supply system shall be constructed as per the alignment corridor provided by the Employer and approved by the utility owner.
- 2.4. The new storm water drain system shall be constructed as per the alignment corridor provided by the Employer and approved by the utility owner
- 2.5. The Contractor shall carryout necessary co-ordination with all the utility owners, local residents and other stakeholders for the disconnection of the any pipes/ utilities with the existing utilities, re-alignment, re-connection etc. all complete.
- 2.6. The Scope includes the proper connection to all the existing customers and with VMC pipe line to be provided/ relocated.
- 2.7. Scope includes complete planning, execution, commissioning and handing over to VMC to their full satisfaction all the works mentioned above and its related elements etc.
- 2.8. Contractor shall execute all miscellaneous works, which required to enable the works in the Contractor's scope.


3. Accepted rates and payment schedule are mention hereunder:

Sr. No.	Schedule	Basic Schedule/ BOQ Amount	% Offered by Contractor	Amount
1	SCHEDULE 'A' – DSR-2018 items for Road work & Duct work related to general civil works.	5,37,45,167.77	27% Below	3,92,33,972.47

22/10/22
Dy. Chief Project Manager (Civil-V)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Ltd.
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara
Page 2128

Sr. No.	Schedule	Basic Schedule/ BOQ Amount	% Offered by Contractor	Amount
2	SCHEDULE 'B' – GWSSB 20-21 items for SWD & Water line shifting related to general civil works.	51,60,283.31	9% Above	56,24,708.81
3	SCHEDULE 'C' – Vadodara R&B SOR 15-16 Items for SWD & Water line Shifting Works related to general civil works.	11,04,235.12	18% Below	9,05,472.80
4	SCHEDULE 'D' – NS Items for SWD & Water line Shifting Works related to general civil works.	2,19,906.00	18% Below	1,80,322.92
Total =		6,02,29,592.20	23.72% Below	4,59,44,477.00
Total Amount (in words):		Rupees Four Crore Fifty-Nine Lakh Forty-Four Thousand Four Hundred Seventy-Seven only		

- You are hereby requested to please contact **Chief Project Manager, National High-Speed Rail Corporation Limited, Vadodara** to make necessary arrangement to take the work in hand.
- This Letter of Acceptance shall be treated as "**Notice of Commencement**" w.e.f. **25.10.2022**, failing which National High-Speed Rail Corporation Limited administration reserve right to take action as per Condition of Contract.
- The completion period of above work will be **90 days (i.e. till 23.01.2023)** from the date of commencement, which may please be noted.
- Please advise maximum / minimum number of labour that you will engage on the above work contract and register this work with concerned labour department at Vadodara and Ahmedabad.
- You are also requested to observe the provision of contract labour act (R&A) 1971. So please advise maximum/minimum number of labour that will be engaged by you on the above work. Any failure of the provision of the said act that will attract penal provision, which may please be noted. Necessary certificate authorizing your engagement is enclosed herewith. Information required as per form VI may be submitted to LEO/(c)/Vadodara & Ahmedabad endorsing the copy to this office immediately on commencement to the work.


Dy. Chief Project Manager (Civil-V)
 उप परियोजन प्रबंधक (सिविल-५)
 National High Speed Rail Corporation Ltd.
 राष्ट्रीय उच्च गतिरेलु निगम लिमिटेड
 वडोदरा / Vadodara

9. Unless and until formal agreement is made and got executed, this acceptance letter along with all the tender conditions will constitute a legal binding contract between NHSRCL and contractor **M/s Vijay Agrawal & Associates** C/o Balaji Stone Co, Near Dinesh Mill, Akota, Vadodara – 390020.
10. The contractor would be required to furnish the name, with complete bio-data including the work experience of the project personnel to the Chief Project Manager / Engineer in charge of work, for his approval.

Please acknowledge the receipt.

Thanking you,

22/10/22

Deputy Chief Project Manager - V/(Civil)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Limited
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara

Encl: Annexure-1: Bill of Quantities (21 Pages)

Copy to:

- (1) Labour Enforcement Officer, (Central), Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (2) Regional Labour commissioner, (Central). Chandrababha Flats No.2, Krishna Nagar Society, Opp. Moti Baug Palace, Vadodara. 390 001.
- (3) G.M Contract of New Delhi for information & Necessary Action Please.
- (4) D.G.M. Finance Manager, New Delhi for information and action please.
- (5) J.G.M. Finance Manager, Vadodara for information and action please.

22/10/22

Dy. Chief Project Manager (Civil-V)
उप परियोजन प्रबंधक (सिविल-५)
National High Speed Rail Corporation Ltd.
राष्ट्रीय उच्च गतिरेल निगम लिमिटेड
वडोदरा / Vadodara

Signature Not Verified

Digitally signed by VADLAMUDI S C MOURYA
Date: 2022.10.22 18:20:38 GMT+05:30
Location: eProcurement System for Central PSUs