

File No. I-12012/747/2022-POWER (THERMAL UNIT)**Govt. of India**

WAPCOS LIMITED
WAPCOS
POWER (THERMAL UNIT)

SUBJECT

Main Category :

Sub Category :

Description :

Note for approval of NIT for selection of associate firm through e-tendering for Provision of Project Management Consultancy Services (PMC) for Hwange Life Extension and Deka Pumping Station Project, Zimbabwe.

OTHER DETAILS

Language :

English

Remarks :

No correspondence is attached in this file.

Note No. #1

**Power Division
WAPCOS Limited
SKV HOUSE, Gurugram**

Date: 25.05.2022

Sub: Provision of Project Management Consultancy Services (PMC) for Hwange Life Extension and Deka Pumping Station Project-approval of NIT for selection of associate firm through e-tendering.

WAPCOS has signed an agreement with Zimbabwe Power Company for "Provision of Project Management Consultancy Services (PMC) for Hwange Life Extension and Deka Pumping Station Project" for an amount of USD 4,968,550/ (in INR 37.26 Cr.). In this regard, client has announced the commencement date which is 03/05/2022.

To carry out the works, it is proposed to engage a specialized agency which is having specialised/skilled experts with knowledge and experience in similar nature of work to assist WAPCOS for timely and successful completion of project. Also, as per the scope of works, WAPCOS is to provide supervision of Installation, Testing & Commissioning of PLASMA Ignition Combustion System. Since, this is a new technology & WAPCOS does not have expertise in this and also limited experts are having such experience. In pursuant thereof, it is proposed to issue an NIT through e-tendering process for selection of company through open competitive bidding.

Keeping view of the urgency of work & specialised man-power required for urgent deployment at site, it is proposed that time period of open tendering will be 7 days from date of publishing. The estimated cost of offloaded works is INR 6.71 Cr.

Submitted for kind approval please.

**Tanmay Shrivastava
(Dy. Chief Engineer)**

📎 **WAPCOS Signed Contract.pdf**
📎 **NIT for Hwange LE-25-05-22.pdf**
📎 **MAN-Power distribution.pdf**



25/05/2022 11:15 AM

**TANMAY SHRIVASTAVA
(DEPUTY CHIEF ENGINEER (ELECTRICAL))**

Note No. #2

- Client has already issued notice to start work from 3rd May, 2022.

- Plasma supervision work is based on a new technology and work has already started at site.
- We need to depute our persons ASAP.
- Client delegation has recently visited India and interacted on the methodology of our services for this project and now requested to send the experts immediately to site.
- Based on above, the process of NIT may please be approved for engaging of expert agency who can provide specialized man power for the project.
- Following committee may carryout the tendering process:-
 - Sh. Tanmay Shrivastava, DCE
 - Sh. A.B. Nageswara Rao, Manager (Finance)
 - Sh. Om Parkash, Manager (Admin)

For approval please.



25/05/2022 11:52 AM

ANKUR PANWAR
(GENERAL MANAGER (POWER))

Note No. #3

For kind review please

25/05/2022 1:33 PM

AMAN SHARMA
(CHIEF EXECUTIVE DIRECTOR (ENVIRONMENT AND CONSTRUCTION MANAGEMENT AND ADMINISTRATION))

Note No. #4

May be forwarded to ACM (Finance) , Foreign section for kind review.

Submitted, please.

25/05/2022 2:25 PM

SUJIT KUMAR RAY
(DEPUTY CHIEF MANAGER (FINANCE))

Note No. #5

For kind review please.

25/05/2022 2:27 PM

AMAN SHARMA

(CHIEF EXECUTIVE DIRECTOR (ENVIRONMENT AND CONSTRUCTION MANAGEMENT AND
ADMINISTRATION))

Note No. #6

- The Qualifications mentioned in the NIT in r/o the required manpower should be specific ie. BTech- Civil/mechanical/electrical etc.
- The address in the agreement should be either of Regd. Office or Corporate office.

Submitted please.

26/05/2022 12:13 PM

REENA GUPTA
(ADDITIONAL CHIEF MANAGER (FINANCE))

Note No. #7

For kind review please.

27/05/2022 11:53 AM

AMAN SHARMA
(CHIEF EXECUTIVE DIRECTOR (ENVIRONMENT AND CONSTRUCTION MANAGEMENT AND
ADMINISTRATION))

Note No. #8

For review please.

 Digitally Signed

27/05/2022 12:15 PM

ANKUR PANWAR
(GENERAL MANAGER (POWER))

Note No. #9

The observations furnished by finance division have been duly complied and revised NIT attached herewith. May please approve to forward to STC.

📎 **NIT for Hwange RLA-27-05-2022.pdf**

 Digitally Signed

27/05/2022 12:36 PM

TANMAY SHRIVASTAVA
(DEPUTY CHIEF ENGINEER (ELECTRICAL))

Note No. #10

Please put up for STC approval

27/05/2022 3:23 PM

ANKUR PANWAR
(GENERAL MANAGER (POWER))