

Note # 1

Name of the Work : **SITC of 50KW Ground Mounted PV Solar Power Plant at AAI Keshod.**

Establishment of Ground Mounted Solar Power plant is considered in this estimate as per AAI guidelines to use non-conventional energy source at Keshod Airport. At Present LT supply is tapped from PGVCL(local Discom) feeder. Hence, this proposal to install grid connected 50KW Ground Mounted PV Solar Power Plant to harness the solar energy at this airport.

With reference to letter no. [AAI/Member\(Plg\)/solar/2022/1487 dated 12-01-2023](#) vide subject Installation of Solar Power Plants at AAI Airports in Q1 CY2023. Keshod Airport has been instructed to install 50KW Capacity Solar Power Plant by 31.03.2023.

AA & ES is accorded by Member (Planning) in the same for an amount of [Rs.30 Lakhs for AAI Keshod](#) .

The Fund Centre for the said work shall be **"L110002000081"** allocated against the work of "Provision of Solar Power Plants at various Airports".

Accordingly, At AAI Keshod, the committee has proposed the location for Ground mounted 50 kW PV solar power plant due to unavailability of sufficient sunlit area/space on the existing structural roof tops to establish 50KW rooftop Solar plant at AAI Keshod.

Location for installing Ground mounted 50 kW PV solar power plant is submitted to Planning Directorate for necessary approval vide e-office file WR-31/1/2023-APD-WR-PORBANDAR .

Design & Scope:

The Scope of Work includes

1. Design, Supply, Installation, Testing and Commissioning of 50KW Ground Mounted PV Solar Power Plant including all necessary connections and coordination/approvals/NOC's required from statutory bodies and Gujarat Electricity Board,GEDA for final net metering and generation of Power through the establishment.
2. Since, the location is on City Side, Supply and Laying of Chain Link Fencing has been considered for protection of the Installations along with SITC of Solar Plant.
3. Annual Inclusive Comprehensive Maintenance Contract (AICMC) for 5 years after completion of DLP for 2 years.

TS Estimate has been prepared for an amount of Rs. **37,90,312.00** (Thirty Seven Lakhs Ninety Thousand Three Hundred and Twelve Only) (excluding contingencies @3% and GST). ([pg.10-23](#))

Submitted Please.

03/02/2023 11:59 AM

रमेश | RAMESH
(कनिष्ठ कार्यपालक(अभि.-विद्युत)-प.क्षे.) JE(E-E)-WR)

Note # 2

Kind reference may please be made to [Note#1](#)

With reference to letter no. [AAI/Member\(Plg\)/solar/2022/1487](#) dated 12-01-2023 vide subject Installation of Solar Power Plants at AAI Airports in Q1 CY2023. Keshod Airport has been instructed to install 50KW Capacity Solar Power Plant by 31.03.2023.

[AA & ES](#) is accorded by Member (Planning) for an amount of Rs.30 Lakhs for AAI Keshod .

The Fund Centre for the said work shall be **"L110002000081"** allocated against the work of "Provision of Solar Power Plants at various Airports".

[Location for installing Ground mounted 50 kW PV solar power plant](#) is submitted to Planning Directorate for necessary approval vide e-office file WR-31/1/2023-APD-WR-PORBANDAR .

[History Sheet](#) is enclosed.

Accordingly [TS Estimate](#) has been prepared for an amount of Rs. **37,90,312.00** (Thirty Seven Lakhs Ninety Thousand Three Hundred and Twelve Only) (excluding contingencies @3% and GST). (pg.10-23)

Submitted for tendering action please.

03/02/2023 1:03 PM

SURESH BABU VADDI
(MGR(E-E)-WR)

Note # 3

1). Estimate amounting to Rs. 44,78,046.00 including GST @ 18% & 13.8% with 3% contingencies excluding 25% of both EPF 12% & ESIC 3.75% is prepared by field station for Keshod Airport.

2). As per instruction of Member (planning) CHQ, work to be completed by 31.03.2023 with Tendering/bidding action as per convenience method.

Put up short Tender NIT, DNIT for Approval & to upload in CPP portal. TS accorded of Rs. 39,04,021.00 .

03/02/2023 3:06 PM

सी. एस. शेवारे | C S SHEWARE
(सहायक महाप्रबंधक(अभि.-विद्युत)-प.क्षे.) AGM(E-E)-WR)

Note # 4

W.r.t prepage noting,

DNIT is prepared and submitted for call of tender is enclosed pg 29-290.

03/02/2023 7:53 PM

SURESH BABU VADDI
(MGR(E-E)-WR)

Note # 5

मेमो फॉरवार्डिंग टेंडर टू हायर ओथोरीटी
Memo Forwarding Tender to Higher Authorities

1. **कार्य का नाम / Name of work : SITC of 50 KW Ground Mounted PV Solar Power Plant at AAI Keshod.**
2. **प्राशासनिक अनुमोदन तथा व्यय स्वीकृति के संदर्भ में / Ref to Administrative Approval & Expenditure Sanction (AA&ES) :**
 - i. नं . एवं दिनांक / No. & Date : AAI/Member(plg)/Solar/2022/1487 dated 12th January 2023
 - ii. राशि / Amount : Rs. 30.00 Lacs
 - iii. वर्तमान टेंडर माशामिल किए गए कार्य हस्तु उपलब्ध आनुपातिक राशि / Proportionate amount available for the work included in the present tender :Rs. 37,90,312.00
3. **तकनीकी स्वीकृति के संबंध में / Ref. To Tech. Sanction:**
 - i. नं . एवं दिनांक / No. & Date : AAI/Keshod/Engg-Elec/Capital/2022-23/01 dated 06/07.02.2023
 - ii. राशि / Amount :Rs./-39,04,021/-
4. **कार्य का क्षेत्र जिसके लिए टेंडरो को बुलाया गया है (स्वीकृति एस्टीमेट से हटाए गए आइटमो को स्पष्ट रूप से दर्शाते हुए /Scope of work for which tenders have been called for, clearly indicating the items omitted from the sanction estimate:**
5. SITC of 50kW Ground Mounted PV Solar Power Plant i/c Providing and fixing of GI chain-link fencing & AICMC of 50KW Ground mounted PV Solar Power Plant for 5 years after completion of 2 years DLP at AAI Keshod. No item omitted from the sanction estimate.
6. **निविदा आमंत्रण सूचना के अनुमोदन के संदर्भ में / Ref. To approval of NIT:**
 - i. **प्राधिकारी /Authority :** Assistant General Manager (Engg-E), Airports Authority of India, RHQ WR, Mumbai.
 - ii. **नं . एवं दिनांक /No. & Date :** AAI/KESHOD/Engg(E)/WR/ENIT-01/2022-23 Dtd.:- 07/02/2023.
 - iii. **टेंडर की राखी अनुमानित राशि /Estimated Cost put to tender :**Rs.37,90,312/-.
7. **प्रचार के संदर्भ में / Ref.to Publicity:**
 - i. **दिनांक जिस पर निविदा आमंत्रण सूचना पट पर लगायी गई / Date on which notice inviting tender was placed on notice board:** 07/02/2023 .

- ii. दिनांक जिस पर इसका न्य कार्यालयों को वितरित किया गया / Date on which it was circulated to other offices: **07/02/2023** ..
- iii. समाचार पत्र का नाम (दिनांक सहित) जिसमें वास्तविक रूप सानिविदा आमंत्रण सूचना का विज्ञापन दिया गया / Name of newspaper (with date) in which the notice inviting tender was actually advertised: **N/A**
- 8.
- i. दिनांक ओर समय जिस पर ई – बिड्स को ऑनलाइन सबमिट करना था /The last date of the online submission of E-bids (Envelope-I &II) : **15.02.2023** up to 15 :00 Hours
- ii. विलम्ब कि गई दिनांक व समय , यदि कोई ह/ Postponed date and time if any : **N/A**
- a. विलम्ब का कारण / Reasons for postponed : **N/A**
- b. टेंडरो का विलम्ब का संबंध में प्रचार का संदर्भ / Reference to publicity in regard to postponement of tenders : **N/A** .
9. दिनांक जब सटेंडर बिकी हतु उपलब्ध कराए गए / The date from which tenders were available for sale to contractors : **07/02/2023** .
10. एजेंसी जिन्होंने निविदा माहिस्सा लिया / Particulars of agencies who participated in the e-bid/tender.

क्र . सं . / S.N.	उत्पादरो का नाम / Name of contractor	श्रेणी जिस मांजी कृत कि या गया / Class in which Registered	विभाग जिसमांलगत कि या गया / Department in which Enlistment	पीक्यूक्यू का दिनांक / Date of PQQ	धुक्ति / Remarks
1.	ASCENT Electrification Engineers, Jamnagar	-	-	16.02.2023	Accepted
2.	SIMMS Engineering Pvt. Ltd., Porbandar	-	-	16.02.2023	Accepted
3.	KOSE Power Pvt. Ltd., Ahmedabad	-	-	16.02.2023	Accepted
4.	TOPSUN Energy Ltd., Gandhinagar	-	-	16.02.2023	Accepted

11. टेंडरो का खोलना / Opening of Tenders :

- i. दिनांक तथा समय जिस पर टेंडरो को खोला जाना था / Date and time at which tenders were due to be opened. :

- a. PQQ/Technical Bid : 16.02.2023 at 15:30 Hrs.
- ii. Financial Bid: Within 7 days of Technical Bid opening.
- iii. दिनांक तथा समय जिस पर टेंडरो को वास्तविक रूप सखोला गया / Date & time at which tender were actually opened :
- a. PQQ/Technical Bid : 16.02.2023 at 15:30 Hrs
- b. Financial Bid: 21.02.2023 at 17:30 Hrs.
- iv. ☐ पिकारीगण (जिन्होनवास्तविक रूप सटेंडर खोला) का नाम और पदनाम
- a. Shri. Chandrashekhar Sheware, AGM(E-E), RHQ, WR, Mumbai.
- b. Smt. Nanda Gawari, AGM (Finance), RHQ,WR, Mumbai.
- v. टेंडरो को खोलनाकासमय उपस्थित ठाकदारो का नाम / Name of contractors present at the time of opening of tenders: **NIL**
- vi. ☐ न्य उपस्थित व्यक्ति का नाम और पदनाम / Name and designation of any other person present: **NIL**
- vii. सभी ठाकदारो नें ई . एम . डी . जमा कर दी है / Have all the contractors deposited EMD : Yes

12. Position of Tender Received

क्र . सं . / Sl. No.	ठाकदारो का नाम / Name of contractor	टेंडर की गई राशि प्रतिशत ऊपर या नीचे / Tendered amount % ageAbove or Below	स्थितिया का वित्तीय प्रभाव पर विचार करनाकाबाद टेंडर की नई राशि या प्रतिशत / NewTendered Amount % age After taking into consideration the financial effect of conditions.
1.	SIMMS ENGINEERIN G PVT LTD. Porb andar	Rs. 32,69,155.00/-, 13.75 % below the tendered cost - L 1	Rs. 32,69,155.00/-, 13.75 % below the justified cost - L 1
2.	M/s. TOPSUN ENERGY LIMITED, Gandhinagar	Rs. 34,41,177.24/-, 9.21 % below the tendered cost - L 2	Rs. 34,41,177.24/-, 9.21 % below the justified cost - L 2
3.	KOSE POWER PRIVATE LIMITED, Ahmedabad	Rs. 34,98,539.22/-, 7.69% below the tendered cost - L 3	Rs. 34,98,539.22/-, 7.69% below the justified cost - L 3
4.	ASCENT ELECTRIFICA TION ENGINEERS, Jamnagar	Rs. 36,42,675.80/-, 3.89 % below the tendered cost - L 4	Rs. 36,42,675.80/-, 3.89 % below the justified cost - L 4

13. निम्नलिखित द्वारा ठहराई गई उचित प्रतिशत / Justified percentage as worked out
by: सहायक महाप्रबंधक (☐ भि . विद्युत) / Asst. Gen. Manager (Engg-E).

The lowest bidder M /s. SIMMS ENGINEERING PVT , Porbandar Quoted an amount of Rs 32,69,155/- which is 13.75% below the justified cost of Rs. 37,90,312 /-

14. दिनांक जिस पर टेंडरो की मान्यता समाप्त होगी :

Date on which validity of tenders expires: 21.05.2023 (After 90 days from the date of opening).

15. सहायक महाप्रबंधक (अभि . विद्युत) की अभ्युक्तिया एवं अनुशासन / Remarks & Recommendation of the Asst. Gen.Manager (Engg-E): Briefed in 14(ix)

- जगह की उपलब्धता / Availability of site : Available
- निर्धारित किए समग्रियों की उपलब्धता / Availability of stipulated materials :N/A
- तैयार योजनाओं का अनुमोदन / Approval to layout plans: Yes
- बिल्डिंग , योजना अनुमोदन , स्थानिक निकाय समंजूरी / Approval to buildings, plan, clearance local body: N/A
- तीन सबसे निम्नतम टेंडरों (वित्तीय और तकनीकी संसाधनों की मिलाकर) की क्षमताओं की टिप्पणीया / Comments of the capabilities of three lowest tenders including their financial and technical resources : -

Annualized financial Turn over last three years.

Sr.No	Firm name	Annual Turn over
1.	ASCENT Electrification Engineers, Jamnagar	FY 2019-20 = Rs: 2712.40 lacs, FY 2020-21 = Rs: 3101.28 lacs, FY 2021-22 = Rs: 4917.16 lacs, Avg. = Rs: 3576.95 lacs
2.	SIMMS Engineering Pvt. Ltd., Porbandar	FY 2019-20 = Rs: 2053.17 lacs, FY 2020-21 = Rs:3233.49 lacs, FY 2021-22 = Rs:2989.51 lacs, Avg. = Rs: 2758.72 lacs
3.	KOSE Power Pvt. Ltd., Ahmedabad	FY 2019-20 = Rs: 3699 lacs, FY 2020-21 = Rs:1502 lacs, FY 2021-22 = Rs:1747 lacs, Avg. = Rs: 2316 lacs
4.	TOPSUN Energy Ltd., Gandhinagar	FY 2019-20 = Rs: 7639.89 lacs, FY 2020-21 = Rs: 10941.80 lacs, FY 2021-22 = Rs: 9306.16 lacs, Avg. = Rs: 9295.95 lacs

- तीन निम्नतम टेंडरों (कार्यों की सूची जो भी हाथ में है) को दर्शाता हुए निम्नलिखित विवरण दें / List of works on hand with three lowest tenderer indicating

क्र . सं . / Sl. No.	एजेंसी का नाम / Name of Agency	कार्य का नाम / Name of work	टेंडर की राशि / Quoted amount	शुरू करना / Date of Start	प्रगति / अनुमोदन / Progress/ Remarks
----------------------	--------------------------------	-----------------------------	-------------------------------	---------------------------	--------------------------------------

1.	SIMMS Engineering Pvt. Ltd., Porbandar	Nil	N/A	N/A	N/A
2.	TOPSUN Energy Ltd., Gandhinagar	Nil	N/A	N/A	N/A
3.	KOSE Power Pvt. Ltd., Ahmedabad	Nil	N/A	N/A	N/A

vii. क्या यहा टेंडरो का पहला बुलावा है ? यदि नहीं तो पिछला बुलावो ओर परिणामो का विवरण दए Is this first call of tenders?: Yes .

viii. न्यायोचित / Justification:- The lowest bidder M/s. SIMMS Engineering Pvt Ltd. Porbandar has quoted an amount of Total Rs. 32,69,155 /- (Rs. 28,05,565/- for capital work i.e. SITC of 50KW ground mounted PV solar power plant + Rs. 4,63,590/- for 5years AICMC after completion of DLP for 2 years)

Justified cost : Rs. 37,90,312/- Fund Centre: L110002000081

ix. टेंडर पर टिप्पणी / Comments on the tender:- The lowest offer of M/s. SIMMS ENGINEERING PVT, Porbandar amounting to Rs. 32,69,155/- which is 13.75% below the justified cost is recommended for acceptance by the competent authority. As per DOP para 8.8(a), AGM (E-E) is the competent authority to accept this tender.

कनिष्ठ कार्यपालक (अभि . वि .)

भा . वि . प्रा . , सी . ए . , पोर्बंदर

प्रबंधक (अभि . वि .)

भा . वि . प्रा . , सी . ए . , पोर्बंदर

सेवामें ,

सहायक महाप्रबंधक (अभि . विद्युत)

भा . वि . प्रा . , क्षे . मु . (प . क्षे .) , मुंबई

As received from Porbandar Airport against Keshod Airport work.

Remarks & Recommendations: -

1. TS estimate is prepared based on Quotation/Budgetary offer from various Agencies & measurement. TS is accorded amounting to Rs. 39,04,021/- i/c 3% contingencies (pl. refer Page No. 28).
2. Location of Solar plant is selected at non-operational area (pl. refer P. No. 7/8).
3. E-Tender was floated for the said work on 07/02/2023. The Envelope No. I (PQQ) was opened on 16/02/2023 at 15.30 hrs.

4. 04 (four) nos. agencies who had submitted online documents were scrutinized & found that all the 04 (four) agencies are eligible. The price bid (Envelope-II) of 04 (four) eligible bidders is opened online on 21/02/2023 at 17.30 hrs.
5. The comparative statement generated from CPP portal & justification cost statement is kept in the file.
6. **M/s SIMMIS Engineering PVT LTD**, Porbandar who had quoted **Rs. 32,65,155 /-** (Rupees Thirty Two lakhs Sixty Five Thousand One Hundred & Fifty five only) which is 13.75% below the justified cost of **Rs. 37,90,312 /-** becomes the L-1 Bidder.
7. During dashboard meeting, HMCA has desired to increase the installed capacity of solar power plants at AAI Airports. Advised for immediate initiation for installation either through GeM portal, short-term tender or any other available measures & to be completed by 31st March 2023. (pl. refer page No. 1 & 2).
8. The Expenditure can be met through consolidated Capital budget as advised by member (planning) CHQ & necessary fund-centre shall be informed in due course. Proposed Fund Centre: L110002000081 & Copy of previously proposed budget is attached at page No. 09 .
9. As per DOP para 9.5 (a), Asst.GM(E-E) is the competent authority to accept the bid of L-1 bidder received through open tender for award of work.

Submitted and recommended for financial concurrence for an amount of **Rs . 32,65,155 / -** only in favors of **M/s SIMMIS Engineering PVT LTD, Porbandar** please.

Page: 3

24/02/2023 1:13 PM

सी. एस. शेवारे | C S SHEWARE
(सहायक महाप्रबंधक(अभि.-विद्युत)-प.क्षे.) | AGM(E-E)-WR)

Note # 6

24/02/2023 4:08 PM

SATYAJIT LAI
(JGM(FIN)-WR)

Note # 7

Reference Notes ante.

Engg Deptt has proposed the work under CHQ fund centre L110002000081, however as per the copy of budget provision at page No.9 there is Rs.50 lac provision made for the said work in BE 2023-24 under Fund center F120111800164. May clarify.

The approval of Competent Authority RED to deviate TI-98 & T-111 & process the tender through CPP portal may be placed in the file.

As per para 1.33, For proposals of composite works (including Capital procurements and Maintenance), the powers under Chapter-7 and 8, as the case may be, shall be applied. May like to see as the proposal is SITC nature.

Engg Deptt may also confirm whether NOC of planning deptt for approval of location as proposed by the station is received.

Copy of Net metering statement & Cost Benefit Anaysis may please be placed in the file.

Note # 8

Page: 4

As per finance observation points are clarified as below :

1). Engg Deptt has proposed the work under CHQ fund centre L110002000081, however as per the copy of budget provision at page No.9 there is Rs.50 lac provision made for the said work in BE 2023-24 under Fund center F120111800164. May clarify.

Engg clarification :

Work for provision of solar system has been projected in the budget in A3 scheme under BE 2023-24 but as per the instruction member (planning),CHQ central fund centre L110002000081 advised to install solar power plant by 31.03.2023 due dash-board meeting with HMCA sir.

Budgeted work previously covered will be dropped/scheme will be dropped.

2). The approval of Competent Authority RED to deviate TI-98 & T-111 & process the tender through CPP portal may be placed in the file.

Engg clarification :

As per the instruction member (planning),CHQ action for installation of solar plant, tendering action to be initiated either through GeM portal, short-term tenders or any other available measures, hence tendering action through CPP portal.

3). As per para 1.33, For proposals of composite works (including Capital procurements and Maintenance), the powers under Chapter-7 and 8, as the case may be, shall be applied. May like to see as the proposal is SITC nature.

Engg clarification :

As per the instruction member (planning),CHQ Annexure-A may be treated as A/A & E/S and no separate approval shall be required.

Further instructed this the above contents may be brought to the notice of all concerned for strict compliance.

4). Engg Deptt may also confirm whether NOC of planning deptt for approval of location as proposed by the station is received.

Engg clarification :

Applied for NOC of planning Dept. for Approval of location as proposed by station but consolidated Approval will be issued by ED planning : as per meeting.

5). Copy of Net metering statement & Cost Benefit Analysis may please be placed in the file.

Engg clarification :

Copy of Net metering statement & Cost Benefit Analysis will be submitted after installation and commissioning.

Resubmitted for FC from competent Authority please considering P No. 1186-1187.

Page: 5

28/02/2023 6:24 PM

सी. एस. शेवारे | C S SHEWARE
(सहायक महाप्रबंधक(अभि.-विद्युत)-प.क्षे. | AGM(E-E)-WR)

Note # 9

Reference note ante.

The approval of Competent Authority RED to deviate TI-98 & T-111 & process the tender through CPP portal may be obtained.

01/03/2023 12:40 PM

RAMA D PAWAR
(AGM(FIN)-WR)

Note # 10

1). The work includes Civil & Electrical items as follows :

Electrical Items :

a). Design, Engineering & SITC of ongrid 50kW Ground mounted Photovoltaic Power Plant.

Civil Items :

- a). Earth work in excavation by mechanical means
- b). Providing and laying in position cement concrete of specified grade.....
- c). Structural steel work in single section.....
- d). Steel work welded in built up sections/ framed work.....
- e). Providing and fixing G.I. chain link fabric fencing.....
- f). Painting with synthetic enamel paint of approved.....

2). The said proposal is under work category hence tendering action is initiated in CPP portal as per TI 111.

3). If the proposal is in product or service then tendering action through GeM portal or CPP portal with Approval of RED Sir.

Resubmitted & recommended for financial concurrence please.

Page: 6

01/03/2023 4:59 PM

सी. एस. शेवारे | C S SHEWARE
(सहायक महाप्रबंधक(अभि.-विद्युत)-प.क्षे. | AGM(E-E)-WR)

Note # 11

Reference Notes ante.

कृपया पिछला पृष्ठ पर स्थित टिप्पणीयों का □ वलोकन करें

1. The proposal is seeking Financial Concurrence in favour of L 1 bidder M/s SIMMS Engineering Pvt Ltd who has quoted Rs.32,69,155/- for work "SITC of 50KW Ground Mounted PV Solar Power Plant at AAI Keshod". The L1 quote is Rs.32,69,155/- which was 13.75% below Justified cost of Rs. 37,90,312/-.

2. As per Engg Deptt, AA & ES has been accorded by Member (Planning) vide letter no. AAI/Member(plg)/Solar/2022/1487 dated 12th January 2023 for Rs.30 lacs for Keshod Airport.
3. Technical sanction is issued for Rs.39,04,021/- vide memo No.AAI/Keshod/Engg-Elec/Capital/2022-23/01 dated 07.02.2023 by AGM(E-E).
4. As per Engg. Dept., work for provision of solar system has been projected in the budget in A3 scheme under BE 2023-24 but as per the instruction member (planning), CHQ central fund center L110002000081 advised to install solar power plant by 31.03.2023.
5. As per D.O.P. Para 8.8(a), OIC/ AGM/ Concerned SM is the Competent Authority to accept proposal.

In view of above, the proposal may be financially concurred in favour of L 1 bidder M/s SIMMS Engineering Pvt Ltd for quoted amount of Rs.37,50,503/- (Rupees Thirty seven lakhs fifty thousand five hundred three only) (including 13.8% GST on SITC & 18% GST on other items) for the work " SITC of 50KW Ground Mounted PV Solar Power Plant at AAI Keshod" under DOP para 8.8(a) where OIC/ AGM/ Concerned SM, is the competent authority to accept the tender, subject to:

- a. GST shall be paid against Valid Tax Invoice.
- b. Considering the current scenario & lieu of the CHQ circular no.AAI/CHQ/PRE-CHECK/2020-21 dated 10.05.2020, regarding Fund Management due to impact of Covid 19 lock down, Engg deptt may ensure Fund availability keeping in view the operational requirement.
- c. Engg Deptt may ensure sufficient budget provision before incurring the expenditure.
- d. Approval of location from Planning deptt may be placed in the file.

Submitted please.

□ नुमोदन हस्तु प्रस्तुत

02/03/2023 4:08 PM

**RAMA D PAWAR
(AGM(FIN)-WR)**

Note # 12

Reference Notes ante.

1. The proposal is seeking Financial Concurrence in favour of L 1 bidder M/s SIMMS Engineering Pvt Ltd who has quoted Rs.32,69,155/- for work "SITC of 50KW Ground Mounted PV Solar Power Plant at AAI Keshod". The L1 quote is Rs.32,69,155/- which was 13.75% below Justified cost of Rs. 37,90,312/-.
2. As per Engg Deptt, AA & ES has been accorded by Member (Planning) vide letter no. AAI/Member(plg)/Solar/2022/1487 dated 12th January 2023 for Rs.30 lacs for Keshod Airport.
3. Technical sanction is issued for Rs.39,04,021/- vide memo No.AAI/Keshod/Engg-Elec/Capital/2022-23/01 dated 07.02.2023 by AGM(E-E).
4. As per Engg. Dept., work for provision of solar system has been projected in the budget in A3 scheme under BE 2023-24 but as per the instruction member (planning), CHQ central fund center L110002000081 advised to install solar power plant by 31.03.2023.
5. As per D.O.P. Para 8.8(a), OIC/ AGM/ Concerned SM is the Competent Authority to accept proposal.

In view of above, the proposal is financially concurred in favour of L 1 bidder M/s SIMMS Engineering Pvt Ltd for quoted amount of Rs.37,50,503/- (Rupees Thirty seven lakhs fifty thousand five hundred three only) (including 13.8% GST on SITC & 18% GST on other items) for the work " SITC of 50KW Ground Mounted PV Solar Power Plant at AAI Keshod" under DOP para 8.8(a) where OIC/ AGM/ Concerned SM, is the competent authority to accept the tender, subject to:

- a. GST shall be paid against Valid Tax Invoice.
- b. Considering the current scenario & lieu of the CHQ circular no.AAI/CHQ/PRE-CHECK/2020-21 dated 10.05.2020, regarding Fund Management due to impact of Covid 19 lock down, Engg depts may ensure Fund availability keeping in view the operational requirement.
- c. Engg Depts may ensure sufficient budget provision before incurring the expenditure.
- d. Approval of location from Planning depts may be placed in the file. Submitted please.

Page: 7

03/03/2023 12:24 PM

जे.एम. परब | JAGANNATH MANOHAR PARAB
(संयुक्त महाप्रबंधक(वित्त)-प.क्षे. | JGM(FIN)-WR)

Note # 13

Please Put-up the Draft work order.

03/03/2023 12:37 PM

सी. एस. शेवारे | C S SHEWARE
(सहायक महाप्रबंधक(अभि.-विद्युत)-प.क्षे. | AGM(E-E)-WR)

Note # 14

W.r.t prepage noting,

Work Order issued to M/s. SIMMS Engineering Pvt.Ltd, Porbandar by Competent Authority is enclosed (Pg. 1188-1193)

Submitted Please.

06/03/2023 11:06 AM

SURESH BABU VADDI
(MGR(E-E)-WR)