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T 1 AH / Name of work: - THDIE m\ﬂi a7 aardtg w1ed) o wf &1 FdEI0 H1 | / enovation of Flooring works in residential quarters atCA.
Rajkot

2023_AAI_159091 2

THUH / sH: THATP Yeuie= & 1Y JHIEA 1 / Approval for Technical Evaluation.
TR 1o AT /

Publishing Date

3ifTenga Tfae) aearad 1407 2023 from 1730 Hrs to 22.07.2023 up to 1800 Hrs
raars / faw uiv
T o & @ o
fe=i® aut 994/ online
Bid Document Download
/ Sale Start and

I -tender on CPP portal as per the NIT published on date 09/06/2023

Submission End Date &
Time
Particulars of Bidders / Envelope-1 Opened on 24/07/2023 Time 1100 hrs. In pre-qualification scrutiny 04 agencies were participated in e-
Contractors / Agency's tenders on CPP Portal & 04 agencies have a shortfall in documents, hence 04 agencies were asked to upload the shortfall
participated in e-tender documents as per the application scrutiny (copy attached) dated 24.07.2023 on CPP portal from 24.07.2023 time 1855
on CPP portal. HRS to 31.07.2023 Time 10:00 HRS to decide the Eligibility of bidders in Technical bid. As per scrutiny sheet, Pre-
qualification of agencies 1s enclosed.
Brief summary of Application Scrutiny.
Name of the Bidders / RSN - DRASHIAI T;:z:r
Completion |in which work 5 Remarks
EH—— Certificate experience R
Offline)
1 2 43 4 5
(1/4) | Vedanshi Rs. 68 30 Lacs | Simplex’ On line | Simplex Infrastructure Limited. Jamnagar -
Enterprise, Infrastructure 1) Name of work -Civil Painting works and tiles fitting work at Simplex Labour
Jamnagar Limited. colony.
Jamnagar 2) Actual Cost of Completion : Rs 68 30 Lakhs (Excluding GST)
3) Actual date of completion :-31.03.2019
(TDS Certificate attached)Note :
1) Required Final Bill copy to know the quantity and amount of tile work in
the completion as per NIT.
Note:
2) Required Abridge Balance Sheet and Profit & Loss account with UDIN
Certified as per NIT.
=> Eligibility to be decide after receipt of shortfall documents on CPP e-
portal.
Rs. 8792 Lacs | Executive On line  |Executive Engineer PIU-2, Ahmedabad :-
Tilara, Engineer PIU- 1) Name of work -Renovation of Smt. Maniben Government Ayurvede Hospital at
2. Ahmedabad Ahmedabad.

2 Actual Cost of Completion : Rs. 87.92.356/- (ife. GST) = Rs., 74.51.149/-
3) Actual date of completion :-10.10.2018
Note:

1) Required Declaration of Agency bilangual Anexure -6 as per NIT.

=> Eligibility to be decide after receipt of shortfall documents on CPP e-|
portal,
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(3/4) {M/s. Umiya Rs. 218.22 Lacs |Executive Online |I. Executvie Engineer, PIU Surendranagar :-
Construction, Engineer, PIU 1) Name of work :- Construction of C.H.C. Building with P.M. Room, Garage and
Rajkot Surendranagar Compound wall at village Ranaghdh, District Surendranagar.

2) Actual Cost of Completion : Rs, 2. 18,22.066/-

Cost of work Pre GST era = 21822066/1.12 = 19483987.5

Acutal completion cost as on 30.06.2023 = 19483987.54(7.04 years x 7% X
19483987.5) = Rs. 2.90.85,696.54

3) Actual date of completion :- 15.06,2017

2. AAL RAJKOT AIRPORT :-

1) Name of work :- Construction of CISF Barrack at C.A. Rajkot.

2) Actual Cost of Completion : Rs. 1,62.34.697/-

Cost of work Pre GST era = 16234697/1.12 = 14495265.18

Acutal completion cost as on 20.03.2017 = 14495265.18+(4.2 years x 7% X
14495265.18) = Rs. 1.72,03,809.02

3) Actual date of completion :- 20.03.2017

Note:

1) Required Final Bill copy to know the quantity and amount of tile work in
the completion 02 works as per NIT.

2) Required Affidavit (Annexure-7) on Non-Judicial Stamp Paper as per NIT.
=> Eligibility to be decide after receipt of shortfall documents on CPP e

portal.
(4/4) |Popular Rs. 73.22 Lacs |Indian Oil Online |Indian Oil Corporation Ltd., Vadinar Dwarka :-
Enterprises, Corporation 1) Name of work :-Renovation of flooring in I0C and CISF colony quarters at
Jamnagar Ltd., Vadinar 10CL WRPLVadinar
Dwarka :- 2) Actual Cost of Completion : Rs. 73,22.121/- (excluding GST)
3) Actual date of completion :-08.08.2017
Note:

1) Required Form A as per NIT.

2) Required Final Bill copy to know the quantity and amount of tile work in
the completion as per NIT.

=> Eligibility to be decide after receipt of shortfall documents on CPP e-
portal.

1) Total 04 nos. of Applications received in Envelop -I (Technical Bid) in online e-tender on CPP Portal upto the last date and time as per NIT.
2) Total 04 nos. of Applications have a shortfall documents, after receiving of shortfall document on CPP Portal as per above time lines and Bid shall be
valuated accordingly for eligibility to be decide for opening of Envelope -II (Financial Bid) as per Application Secrutiny.

- - bid is recommended for further processing please.
M 7/?,9’!.3

Manager (Engg-

Time 1100 HRS, 04 agencies participated in e-tenders on CPp Portal. In pre-qualification scrutiny
ents as per NIT & application scrutiny note dated 24.07.2023 on CPP portal from 24 (7 2023

siving the shortfall documents on CPP Portal. The Bid shall be evaluated aceqr s

sﬁmfﬁw , Note, ' = e
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|
!
i (2 Maiel - 2 forere wett Afden / E-TENDER (2 BOT-2 ENVELOPE OPEN TENDER) ----- (CPP Portal) --- Tender ID :- 2023 AAI 159091 2
wide= Bl | APPLICATION SCRUTINY fRreTw! - | (2fFTHw &) / Envelope- | (Technical Bid)
(1) VI Hame of work Trorte FaTtar} TR aarda wiéd # wd o 7 e 7d | / Renovation of Ficoring works in residential quarters at C.A. Rajkot
(2) Estmates Cosiput 1o tender Rs 58,94 842.00 (Excluding GST)
Tach d e
(3) Last Date of Appication 22.07.2023 Time 1600 hrs. Uit bl L el s ¢
4 “o Partiulars as per 8T i 204 314 a4 m
Vedanshi Enterprise, M/s Jay Prakashbhai Tilara, M/s. Umiya Construction, Popular Entery ]
BIDDERS 26/16, Pragati Tenament, B/h. Vishal Hotel, “Shriji Sadan”, Satyam Park, Amarnagar Road, Jetpur- A-404, Pride Corporate, Opp. Parimal School, Kalawad Road, 642, 5th Floor, "Indraprashtha”, Pancheshwar i
- 361006 360370 Rajkot - 360007 Tower Road, Jamnagar - 361001 |
Scan copy of Challan | 1 © oniine payment done through CCP portal aganst | 1) PRN No -176395563067 1) PRN No_-176365583147 1) PRN No 176385583408 1) PRN No. -176395583409 [
, |Tenger processing Fee (Rs. 1180/-) 2) UTR No CPACXWRMHE 2) UTR No -CPACXWCUXE 2) UTR No -CPACXXKNRS 2) UTR No -CPACXXPTF6 i
3) Bank - $81 Bank 3) Bank - SBI Bank 3) Bank - SBI Bank 3) Bank - SBI Bank
4) Date - 22/0772023 4) Date - 21/07/2023 4) Date - 22/07/2023 4) Date - 22/07/2023 i
Scan copy of Challen | 1 0 orine payment done through CCP pora aganst 1) PRN No -176395583067 1) PRN No._ -176395583147 1) PRN No -178395583408 1) PRN No -176395583409
5 |EMD (R8.1,17,898.00 /) Scan copy of proforma for Eamesi Maney 2) UTR No -CPACXWRMHE 2) UTR No -CPACXXKNRS 2) UTR No -CPACXXPTF6
Cieclaration as per PR7 3) Bank - SBI Bank 3) Bank - SBI Bank
4) Date - 22/07/2023 4) Date - 22/07/2023
4 |Scan copy of Tender Acoep! Letier as per 1 Attached Altached
4 |Delais Permanent Acoount Number PAN as per NIT PAN No_- AJXPTE115F PAN No_- AABFUS5311F PAN No_- ACYPK3920H
5 [Detals of GST Registration Number as per NIT GST No - 24AJXPTE115F2ZT GST Mo - 24AABFUSS11F1ZH GST No. - 24ACYPK3920H1ZE 4
& |GST Underlaking as per Annexure 2 Aftached Altached Altached “u
'Scanned copy of uncenaking regarding blackiisting Debarment on agency's )
Ll irieponang et Atiached Attached Attached Attached
ﬁﬁ!ghglggiing A B A Attactisd Not Attached a8 pet NIT
Work Compieton Cerlicale Supponng Gocument as per NIT Simplex Infrastruciure Limiled Jamnagar - 1 Ex ‘Engineer PIU-2, Ahmedabad - 1. Executvie Eng PIU S gar - Indian OIl Corporation Ltd., Vadinar Dwarka .-
works Rs. 23,67,977 or 2 works Rs.28,47,471 or 01 work Rs. 1) Name of work -Civil Painting works and tiles fiting work | 1) Name of work -Renovation of Smt 1) Name of work - Construction of C H C. Building with P M Room | 1) Name of work -Renovation of floaring in (OC and
47.15,954), at Simpiex Labour colony Ayurvedc Hospital al Ahmedabad Garage and Comy wall al vilage Distnct CISF colony quarters al (OCL WRPLVadinar
2) Actual Cost of Completion - Rs 68 30 Lakhs (Excluding  |2) Actual Cost of Completion  Rs 87,62 356/ (e GST) = Rs | Surendranagar 2) Actual Cost of Completion Rs 73.22 121/
GST) 74,51 148)- 2) Actual Cost of Completion Rs 2,18 22,086/ (excluding GST)
3) Actual date of completion -3103 2018 ‘Actual date of completion -10.10.2018 Cost of work Pre GST era = 21822066/1 12 = 19483987 6 3) Actual date of completion -08 08 2017
(TDS Ceruficate attached) Acutal compietion cost as on 30 06 2023 = 19483987 6+(7 04 years x
7% X 19483987 5) = Rs 2 90,85 696 54
3) Actual date of completion - 15 06 2017
B & 2. AAI, RAJKOT AIRPORT :-
1) Name of work - Canstruction of CISF Barrack at C A Rajkal
2) Actual Cost of Completion  Rs 1,62 34697/
Cost of work Pre GST era = 16234667 = 14495265 18
L 14495265 18+(4 2 years x
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utd = |pfefl /| APPLICATION SCRUTINY foreet - 1 @fF@a %)/ Envelope- | (Technical Bid)
(4) %W @1 A1 / Name of work oty waré e} W amardty wEd & v wn Ao wTd | 1 Renovation of Fiooring works in residential quarters at C.A. Rajkot
{2) Estmated Costpul to tenoer Rs 68,94 942 00 (Excluding GST)

fied
\\/ RAMHARI

erl

Technical Bid Opening Date (Envelope -)

{3) Last Date of Applcation 22.07.2023 Time 1800 hrs. ’ 24,07.2023 Time 1100 hrs.

!

e
meht System for

E:n-vg.ﬂ-ﬂ. Popular Enterprises,
“Shriji Sadan”, Satyam Park, Amamagar Road, Jetpur- A-404, Pride Corp ﬁ».!sn_oﬂ.dag_s:.-.g‘
380370 Tower Road, Jamnagar - 36100,7 '

Date: 2023.07.24 1894:09 IST
Location: eProcure
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