

Scrutiny - 3 of online applications for Shortfall Documents

Name of Work:- Construction of Boundary Wall for Protection to AAI Land at Solapur Airport.
 Bid No.:- 2023_AAI_167233_1

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PE.NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B	UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
1/14	M/s AD CONSTRUCTIONS, 402, SOHAN RNR ICON, DODDANNEKUNDI VILLAGE, K R PURAM HOBLI, BANGALORE, KARNATAKA - 560037 Bid Id.:- 615514 email id.:- adconstructions01@gmail.com Mobile No.:- 91-9686502644	UTR No. CPADDONYN4 Rs. 1180/-	UTR No. CPADDONYN4 Rs. 8,75,860/-	Submitted	ABMFA7613A	29ABMFA7613AZZK	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	PYKRPI987236000	5000055460000699	1 Contract for Civil related jobs for construction of new Kapavaram Terminal on the land allotted by NHAI to GAIL. Date of start:- 04.01.2022 Stp. date of completion:- 03.07.2022 Date of completion:- 20.11.2022 Completion Cost:- Rs. 200.65 Lakhs/- (i/c GST) Enhanced Cost :- Rs. 190.15 Lakhs Department:- M/s GAIL (India) Limited 2 Civil work for Model Terminals in KG Basin, Rajahmundry - Vijeswaram & Tatipaka Base. Date of start:- 04.04.2019 Stp. date of completion:- 03.04.2020 Date of completion:- 03.09.2020 Completion Cost:- Rs. 2,99,61,296/- Enhanced Cost :- Rs. 325.38 Lakhs Department:- M/s GAIL (India) Limited	2020-21 291.24 2021-22 316.39 2022-23 0.00 Average 202.54	UDIN No. 23245012BGXTMU5308	Submitted (Rs. 86,04,267/-)	UDIN No. 22245012ARXXWB7400	NA	Submitted	Agency has submitted calculation for qualification criteria in this it is mentioned that he has submitted the completion certificate is issued by Gail (India) Limited of 'Civil work for Model Terminals in KG Basin, Rajahmundry - Vijeswaram & Tatipaka Base' and in this certificate he says that completion cost i.e Rs. 2,99,61,296.00 is without GST and accordingly he has made calculation considering 7% enhancing at simple rate which arrived to Rs 362.53Lakhs and the arrived cost of Rs 362.53 lakhs which is more than Rs 350.34 lakhs i.e one work in single contract. Same is qualified as per NIT condition. But agency has submitted the completion certificate in which it is not mentioned that the completion cost of Rs. 2,99,61,296.00 is including or excluding GST. As per work order/LOA no. GAIL/3130/80812/5300030715/BBA, dated-04.05.2019 in which work order value is Rs 3,07,94,578.00 which is including of GST 18%. Hence it is assumed that completion cost of Rs-2,99,61,296.00 mentioned in completion certificate issued by GAIL (India) Limited is including of GST 18%. If the completion cost i.e Rs 2,99,61,296.00 is considered with GST then enhancing cost arrives to as per NIT clause no. B1 of page no. A8- Rs-299.61/1.12= 267.51Lakhs. 7% x 267.51 Lakhs x 1128days/ 365 = 325.68 lakhs. which is less than Rs 350.34 lakhs. So, agency has not qualify the NIT criteria. Hence it is recommended not to open the financial bid.
2/14	M/s BANAMALI ROUT, Swapna Niwas, 33-15-3A, Seetharampuram, Kadiyalavari Street, Vijaywada, Krishna, Andra Pradesh - 520002. Bid Id.:- 617013 email id.:- banmali.rout@gmail.com Mobile No.:- 91-7978291513	UTR No. IGAQGWHPY7 Rs. 1180/-	UTR No. IGAQGWHPY7 Rs. 8,75,860/-	Submitted	ABPPPB1496H	37ABPPPB1496H2ZF	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted	AP/GT/49171	61000305500000999	1 Construction of New Fire Station (Category-VII) at Vijaywada Airport. Date of start:- 07.01.2019 Stp. date of completion:- 06.10.2019 Date of completion:- 18.12.2020 Completion Cost:- Rs. 04,94,94,658.78/- Department:- AAI, Vijaywada Airport.	2020-21 298.03 2021-22 252.35 2022-23 0.00 Average 183.46	UDIN No. 22229202AZHTJC6862	Submitted (Rs. 8,21,67,902/-)	UDIN No. 22229202AZHSHK4246	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid.

Handwritten signature and date: 27/10/23, S.M.E.C.

Handwritten signature and date: 27/10/23.

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PF NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B		UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
															3 works of Rs. 175.17 Lakhs OR 2 works of value of Rs. 218.97 Lakhs OR 1 work of value of Rs. 350.34 Lakhs								
3/14	M/s Classicom Projects India Pvt. Ltd., B2-401, Boomerang, Chandivali Farm Road, Chandivali, Andheri East, Mumbai - 400072 Bid Id :- 616340 email id :- cpil.mum.india@gmail.com Mobile No :- 91-9820336631	UTR No: CPADDPVS7 Rs 1180/-	UTR No: CPADDPVS7 Rs 8,75,860/-	Submitted	AADCC9548B	27AADCC9548BIZO	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	M/H/THN/203355	35000010380001099	1 Repairing and Retrofitting Works Student Hostel No. 1 Building for IITB within IITB Campus, Powai, Mumbai Date of start:- 25.06.2015 Stp. date of completion:- 24.06.2016 Date of completion:- 31.12.2017 Completion Cost:- Rs 10,02,29,854/- Department:- Indian Institute of Technology Bombay, Powai, Mumbai-400 076.	2020-21	393.33	UDIN No. 23157249BGUYKN7181	Submitted (Rs 2,02,54,656/- (2021-22))	UDIN No. 23157249BGUYKH4683	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid
														2021-22	264.48								
															2022-23	0.00							
															Average	219.27							
4/14	M/s DURGA ENTERPRISES, 6 B601 SANGAM APARTMENTS SUCHIDHAM FILM CITY ROAD MALAD EAST MUMBAI - 400097 Bid Id :- 615822 email id :- vivek.kajaria@gmail.com Mobile No. :- 91-9820407306	UTR No: CPADDJWJS6 Rs 1180/-	UTR No: CPADDJWJS6 Rs 8,75,860/-	Submitted	ASKPB9535D	27ASKPB9535D1ZR	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted	KDMAL2225700000	35000721330001099	1 Providing Comprehensive Design & Survey of water supply scheme for Different villages under Nagpur Districts including Construction of new open well, deepening of existing open well, pumping machinery, ESR, rising & distribution network, switch room, etc. along with running the water supply scheme in the villages and Providing Quality Rehabilitation of Civic Amenities, i.e BT Road, Development works, Bazaar Ottey with Toilet, External Electrification, Drainage works for different villages under Nagpur District Date of start:- 02.10.2019 Stp. date of completion:- 02.10.2020 Date of completion:- 30.11.2020 Completion Cost:- Rs 10,79,46,140/- Department:- M/s Ganpati Projects Pvt. Ltd.	2020-21	1289.02	UDIN No. 23035771BGUCAM7797	Submitted (Rs 3,26,61,561.97/-)	UDIN No. 23035771BGUCAM7797	UDIN No. 23035771BGUBYF3688	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid.
															2021-22	734.27							
																2022-23	765.91						
																Average	929.73						
5/14	M/s GURUKRUPA ENTERPRISES, 5A, Pradhan Nagar, Behind Mhasoba Temple, Nashik Road, Nashik 422101 Bid Id :- 610583 email id :- info@gurukrupaentp.com Mobile No :- 91-9325517199	UTR No: IGAQUGYGG3 Rs 1180/-	UTR No: IGAQUGYGG3 Rs 8,75,860/-	Submitted	AGAPK3504B	27AGAPK3504BIZ4	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted	Mh/NK/51464	36000018040000606	1 Land Development and construction of compound wall at Schedule-I of VDPL project for HPCCL Date of start:- 09.01.2019 Stp. date of completion:- 08.07.2019 Date of completion:- 05.01.2021 Completion Cost:- Rs 5,83,13,904.52/- Department:- M/s Hindustan Petroleum Corporation Limited.	2020-21	452.49	UDIN No. 23045985BGSUKF7904	Submitted (Rs 233.30 Lakhs)	UDIN No. 23044467BGXBQS1477	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid.
															2021-22	236.22							
																2022-23	724.15						
																Average	470.95						

Handwritten signature

Handwritten signature
27/10/23

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PF.NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B	UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
															3 works of Rs. 175.17 Lakhs OR 2 works of value of Rs. 218.97 Lakhs OR 1 work of value of Rs. 350.34 Lakhs							
6/14	M/s Kalyan Toll Infrastructure Limited, "Vaidya Deep", 15/3 Mansaramaganj, Indore, MP - 452 001, Bid Id. :- 616071 email id. :- technical@kalyangroup.in Mobile No. :- 91-7509060480	UTR No. CHN8638783 Rs. 1180/-	UTR No. CHN8638783 Rs. 8,75,860/-	Submitted	AACCK1840M	27AACCK1840M1ZF	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	MP/23244	18000210270001009	1 Upgradation of Gandhi Medical College Bhopal MP including Electrification Work. Date of start:-12.01.2017 Stp. date of completion:- 11.01.2019 Date of completion:- 31.01.2022 Completion Cost:- Rs. 8955.58 lakhs/- Department:- Office of the Divisional Project Engineer, Project Implementation Unit - 2 P.W.D. 2 Rehabilitation and Upgradation of NH-66 (old NH 17) from Km 161/600 to Km 205/400 (Kashedi to Parshuram Ghat Section) to four lanes in the state of Maharashtra Date of start:- 01.02.2018 Stp. date of completion:- 31.01.2020 Date of completion:- 23.07.2021. Completion Cost:- Rs. 579.50 Crores/- Department:- Office of the Executive Engineer, National Highway Division, Pen-Raigad	2020-21 97231.43 2021-22 110301.52 2022-23 0.00 Average 69177.65	UDIN No. 23072497BGSONMG9292	Submitted (Rs. 915.12 Crores)	UDIN No. 23072497BGSONME955	NA	Submitted	Agency has already submitted all documents as per NIT and already recommended for opening of financial bid.
7/14	M/s N P INFRA PROJECTS PVT LTD, OFFICE No. 202, ASHOKA ARCH, MARKET YARD, BUNE-411037 Bid Id. :- 617178 email id. :- npinfraprojects@gmail.com Mobile No. :- 91-9552560306	UTR No. CPADDPUGL5 Rs. 1180/-	UTR No. CPADDPUGL5 Rs. 8,75,860/-	Submitted	AAECN0930F	27AAECN0930F1Z5	Submitted	Submitted	Submitted	Not Submitted	Submitted	Submitted	PUPUN0307813000	Applied online	1 Construction of ROB lieu of level crossing No. 92 at 220/04-5 on Manmad mudkhed Section on wadgedn Kumbhar Pimpalgaon Jamb Partur road SH-174 across km64/200 at partur Dist. Jalna. Date of start:- 12.06.2018 Stp. date of completion:- 11.06.2020 Date of completion:- 26.09.2022 Completion Cost:- Rs. 29,99,00,341/- Department:- Public Works Division No.-2, Jalna	2020-21 4990.09 2021-22 11244.00 2022-23 22499.70 Average 12911.26	UDIN No. 23170206BGSSGX2789	Submitted (Rs. 2837.41 Lakh)	UDIN No. 23170206BGSSGY8905	NA	Submitted	Agency has submitted all documents as per NIT and recommended for opening of financial bid.
8/14	M/s N. M. Manthalkar, 626, North Kasba Balives, Solapur - 413007 Bid Id. :- 616657 email id. :- dmanthalkar@gmail.com Mobile No. :- 91-9922207007	UTR No. CPADDNKMN8 Rs. 1180/-	UTR No. CPADDNKMN8 Rs. 8,75,860/-	Submitted	AFLPM625NE	27AFLPM625NE1Z6	Submitted	Submitted without signed	Submitted	Submitted	Proprietorship	Submitted	AFLPM625NE	ESIC will be submitted after allotment of work	1 Work completion certificate is not in proper format. Execution of EPC contract for four garbage Transfer Stations in Solapur under small city Mission Date of start :- Stp. date of completion :- Date of completion :- Completion Cost:- Rs. 2.56 Cr./- Department:- Solapur City Development Corporation Ltd 2 Construction of tar road at smc area under Government grant at zone no. 1. Date of start:- 28.12.2016 Stp. date of completion :- Date of completion :- Completion Cost:- Rs. Department:- Solapur Municipal Corporation.	2020-21 350.39 2021-22 436.92 2022-23 0.00 Average 262.44	UDIN No. 23105263BGXANE7088	Submitted (Rs. 1,95,81,433.68)	UDIN No. 23105263BGXANF2304	NA	Submitted	i) GST undertaking as per Annexure III is submitted in the 1st Shortfall by agency is digitally signed documnet. Hence, considered for financial bid opening. ii) Agency has not replied for shortfall no.2 in CPP portal. However, agency has submitted completion certificate in shortfall no.1 and at the time of submission of bid issued by Solapur Munciple Corporation in which at Sr. No. 30 shows that the work of "construction of tar road at SMC area under Government grant at Zone No. 1" and completion cost for this work is of Rs. 3,10,99,824.00 without taxes. Enhancing cost arrives to as per NIT clause no. B1 of page no. A8- it comes to Rs 451.15 Lakhs (Copy enclosed) which is more than 350.34 Lakhs, which qualifies the NIT criteria of one work. Hence, it is recommended for opening of financial bid.

Handwritten signature/initials.

Handwritten signature/initials and date 22/10/23.

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PF NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B		UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
															3 works of Rs. 175.17 Lakhs OR 2 works of value of Rs. 218.97 Lakhs OR 1 work of value of Rs. 350.34 Lakhs								
9/14	M/s Prime Constructions, Plot no 145, Flat no 401, Amruta Mangal Smruti Appt, Pandey Layout, Khamla, Nagpur - 440025 Bid Id :- 615097 email id :- constructionsprime@gmail.com Mobile No :- 91-9739679118	UTR No CPADDGXTK1 Rs. 1180/-	UTR No CPADDGXTK1 Rs. 8,75,860/-	Submitted	AABFP2480L	27AABFP2480LIZI	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	MH/64627	23000057480001009	1 Restoration of damages caused to security boundary wall, Perimeter Road and connecting drain etc. due to heavy rain and flooding including preventive measures at Belagavi Airport Date of start:- 05.03.2020 Stp. date of completion:- 04.09.2020 Date of completion:- 09.07.2021 Completion Cost:- Rs. 2,64,83,735/- Enhanced Cost :- Rs. 306.43 Lakhs Department:- AAJ, Belagavi Airport	2020-21	206.92	UDIN No 23049473BGWALK2595	Submitted (Rs. 2,37,21,265/-)	UDIN No 23049473BGWALJ3698	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid.
														2 Construction of Operational Boundary Wall at Kadapa Airport. Date of start:- 18.03.2019 Stp. date of completion:- 17.12.2019 Date of completion:- 20.03.2020 Completion Cost:- Rs. 1,79,16,444/- Enhanced Cost :- Rs. 223.65 Lakhs Department:- AAJ, Kadapa Airport.	2021-22	198.88							
																2022-23	237.21						
															Average	214.34							
10/14	M/s S K INFRASTRUCTURE, 402 A, GAURAV AVENUE, HATKESH INDUSTRIAL ROAD, MIRA ROAD, THANE - 410107 Bid Id :- 616713 email id :- info@skinfrasture.in Mobile No :- 91-9137581902	UTR No CHN8598088 Rs. 1180/-	UTR No CHN8598088 Rs. 8,75,860/-	Submitted	APAPG4717R	27APAPG4717RIZJ	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted	KDMAL2015759000	35000455760000699	1 Civil Works for Tech Structure, Pipe rack and various Other structures on Labour Contract Basis in connection with "Civil & Structural Incl. UG Piping Work for PDH-PP Unit (Part-A) for GAIL PDH-PP Project, Usar". Date of start:- 05.09.2022 Stp. date of completion:- 05.01.2023 Date of completion:- 05.01.2023 Completion Cost:- Rs. 2,46,32,056/- Department:- Bridge and Roof Co. (India) Ltd.	2020-21	125.9	UDIN No 23145720BGWYEH7665	Submitted (Rs. 87,00,000/-)	UDIN No 23145720BGWYFB3343	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid.
															2021-22	250.49							
																2022-23	649.34						
															Average	341.91							
11/14	M/s S. N. Powar, 1763/E, Flat No. 11, 4th Lane Rajarampur, Main Road, Shree Housing Society, Kolhapur. Bid Id :- 617198 email id :- powarshahaji@yahoo.com Mobile No :- 91-9850974349	UTR No IGAOGXTIG5 Rs. 1180/-	UTR No IGAOGXTIG5 Rs. 8,75,860/-	Submitted	AFLPPI1222R	27AFLPPI1222RIZY	Submitted	Submitted	Submitted	Submitted	Proprietorship	Submitted	MH/KP/103023	33000497700001009	1 Construction of Divisional Workshop & store building at plot no- A-4 Gokul Shirgaon MIDC in Kolhapur Division Date of start:- 17.09.2019 Stp. date of completion:- 16.06.2022 Date of completion:- 15.03.2022 Completion Cost:- Rs. 108.44 Lakhs Department:- Maharashtra State Road Transport Corporation.	2020-21	563.13	UDIN No 23136842BGWJPX4565	Submitted (Rs. 2,69,92,734/-)	UDIN No 23136842BGWJPY4061	Submitted - 23155093BGYINI3365	Submitted	Agency already submitted all documents as per NIT and recommended for opening of financial bid.
															2021-22	647.91							
																2022-23	0.00						
															Average	403.68							

Handwritten signature/initials

Handwritten signature/initials
27/10/23

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PF.NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B		UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
															3 works of <u>Rs. 175.17 Lakhs</u> OR 2 works of value of <u>Rs. 218.97 Lakhs</u> OR 1 work of value of <u>Rs. 350.34 Lakhs</u>								
12/14	M/s Shrikrishna Construction, Gala No 9, Mini Shopping Centre, Gurunanak Chowk, Solapur - 413 003 Bid Id :- 616776 email id :- ssshirurconstruction@gmail.com Mobile No - 91-9422651999	UTR No: CPADDNVIS6 Rs. 1180/-	UTR No: CPADDNVIS6 Rs. 8,75,860/-	Submitted	ACJPS2472B	27ACJPS2472BIZM	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	PUSLP1327538	36330471860011009	1 Grading of Basic Strip up to 75m and Reconstruction of Boundary wall at Solapur Airport. Date of start:- 06.12.2017 Stp. date of completion:- 05.03.2018 Date of completion:- 30.03.2018 Completion Cost:- Rs. 2,31,21,742/- Enhanced Cost :- Rs. 286.25 Lakhs Department:- AAI, Pune Airport. 2 M/R to Terminal Building at Pune Airport, Pune. SH - Civil Maintenance Contract (2018-20). Date of start:- 01.04.2018 Stp. date of completion:- 31.03.2020 Date of completion:- 31.07.2020 Completion Cost:- Rs. 1,70,38,683/- Enhanced Cost :- Rs.186.03 Lakhs Department:- AAI, Pune Airport. 3 Construction of Auction Sale Hall at T.P. 2 F.P. plot No. 97 in Janawar & Kadaba Bazar at APMC, Solapur. Date of start:- 05.01.2015 Stp. date of completion:- 25.10.2016 Date of completion:- 25.10.2016 Completion Cost:- Rs. 1,92,14,498/- Enhanced Cost :- Rs. 255.02 Lakhs Department:- Agriculture Produce Market Committee, Solapur	2020-21	351.59	UDIN No. 23123360BCSVUD2935	Submitted (Rs. 197.78 Lakhs/-)	UDIN No. 23123360BCSVUC4633	NA	Submitted	Agency has already submitted all documents as per NIT and already recommended for opening of financial bid
	2021-22	183.05																					
	2022-23	292.03																					
	Average	275.56																					
13/14	M/s SWASTIK CONSTRUCTIONS, C-19, PARAS DARSHAN, CHSL, S V ROAD, DAULAT NAGAR, BORIVALI, EAST MUMBAI - 400066 Bid Id :- 616835 email id :- swastik_constructions@hotmail.com Mobile No - 91-9867603473	UTR No: CPADDOFSV3 Rs. 1180/-	UTR No: CPADDOFSV3 Rs. 8,75,860/-	Submitted	ADIFS5265Q	27ADIFS5265QIZ6	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	KDMAL1809033000	35000437290001099	1 Proposed Structural Repairs to PAP at East-West Builders Building Nos. R1 (1/2, R1 (3/4), R2, R3 & R4, located at Vishnu Nagar in M-East Ward. Date of start:- 14.01.2021 Stp. date of completion:- 13.01.2022 Date of completion:- 25.08.2021 Completion Cost:- Rs. 11,08,16,688.70 Department:- Municipal Corporation of Greater Mumbai	2020-21	3873.91	UDIN No. 23124607BGVZKZ1761	Submitted (Rs. 12,23,32,203.24/-)	UDIN No. 23124607BGVZKS9897	NA	Submitted	Agency has submitted all the documents as per NIT conditions hence, it is recommended for opening of financial bid
	2021-22	6332.27																					
	2022-23	7072.73																					
	Average	5759.64																					

Handwritten signature/initials

Handwritten signature/initials
27/10/23

S No	Name & Address of Contractor	Payment Receipt of Tender Fee	EMD Details	Tender Acceptance Letter	PAN No	GST Registration	Affidavit for Minimum Wages	GST Undertaking	Undertaking for Machinery	Blacklisting Undertaking	Power of attorney / Proprietorship	Checklist	PF NO.	ESIC No.	Details of similar Nature works (Civil Works) during last seven years ending on 31.08.2023 With Form- A	Annualised Turn over for last 3 years (Rs. 131.38 Lakh) (in Lakhs) With form-B		UDIN Generated Annualised Turn Over	Net worth of (Rs. 65.69 Lakh) certificate with form-C	UDIN Generated Net worth certificate	TDS (UDIN Generated)	Signed Tender Document	Remarks/Shortfall
		UTR No. CPADDOBK0 Rs 1180/-	UTR No. CPADDOBK0 Rs 8,75,860/-	Submitted	AABFU591IF	24AABFU591IFIZH	Submitted.	Submitted.	Submitted.	Submitted	Submitted	Submitted	GJ/RJT/43160	3700110487000999	3 works of Rs. 175.17 Lakhs OR 2 works of value of Rs. 218.97 Lakhs OR 1 work of value of Rs. 350.34 Lakhs			UDIN No. 22193402BDDMNK9972	Submitted (Rs. 1,38,41,508/-)	UDIN No. 22607296BFUUFY5475	NA	Submitted	
14/14	M/s Umiya Construction, A/404, Pride Corporate, Opp. Parmas School, Kalawad Road, Rajkot - 360007 Bid Id. :- 617207 email id. :- uc.rajkot@gmail.com Mobile No. :- 91-9427272283														1 Construction of C.H.C. Building with P.M. Room, Garage and Compound Wall at Village Ranagdh, District Surendranagar. Date of start:- 09.10.2015 Stp. date of completion:- 09.10.2016 Date of completion:- 15.06.2017 Completion Cost:- Rs. 2,18,22,066/- Enhanced Cost :- Rs.280.93 Lakhs Surendranagar. Department:- PIU.	2020-21	126.89						
																2021-22	208.00						
															2 Construction of apron with link taxi for AB-320 Aircraft at C.A. Rajkot. SH. Provision of RCC Box Culvert, Pipe Culvert under Taxiways and Drain around Apron Date of start:- 16.01.2020 Stp. date of completion:- 15.06.2020 Date of completion:- 10.02.2022 Completion Cost:- Rs. 1,59,39,872.43. Enhanced Cost :- Rs 177.82Lakhs Rajkot Airport. Department:- AAI.	2022-23	123.83						
															3 Construction of CISE Barrack at C.A. Rajkot. Date of start:- 12.04.2016 Stp. date of completion:- 21.04.2017 Date of completion:- 20.03.2017 Completion Cost:- Rs. 1,62,34,697 Enhanced Cost :- Rs.211.41 Lakhs AAI, C. A. Rajkot Airport. Department:-	Average	152.91						

Handwritten Signature
27/10/23
S.M. (E-C)
AAI, Kolhapur Airport

Handwritten Signature
27/10/23
D.G.M. (E-C)
AAI, Kolhapur Airport

Calculation of Enhanced Cost of completion as per NIT criteria till 06.10.2023

For calculation of Modified completion cost as per NIT Env.-1 (B) the Completion cost enhanced by 7% per annum, calculated from the date of completion to the last date of submission of bid and decreased by 12% to excluded pre-GST tax of VAT 12%.

Sl. No.	Name of Agency	Work experience	Completion Cost Rs. (in Lakhs) (i/c GST)	Completion Cost Rs. (in Lakhs) (excl. GST)	Date of completion	Last date of submission of tender	Time period in days	% age increase	GST pre era or post era	Enhanced Completion cost Rs. (in Lakhs)	Remarks
1	M/s N. M. Manthlkar	Construction of tar road at smc area under Government grant at zone no. 1.	-	310.99	30-04-17	06-10-23	2350	45.07	Post GST Era	451.15	Fulfill the NIT criteria.

Handwritten:
24/10/2023
S.M/E-19