



इरकॉन इन्टरनेशनल लिमिटेड
(भारत सरकार का उपक्रम)
IRCON INTERNATIONAL LIMITED
(A Govt. of India Undertaking)
An Integrated Engineering and Construction Company



No. IRCON/ELECT/5037-5038/NCRTC/EARTHING/OT/90

Date: 24.08.2023

M/s. Manav Energy Pvt Ltd
Niti Apartments, New Era Talkies
Junction Underai Road, Off SV Road,
Malad W. Mumbai.
Maharashtra -400064
e-Mail ID: sameed@manavenergy.com

Letter of Acceptance

(Kind Attn: Sh. Sameed Ahmad, AGM - Business Development)

Sub: Supply, Erection, Testing & Commissioning of Earthing System for Shatabdi Nagar & Modipuram RSS of Delhi – Ghaziabad – Meerut RRTS Corridor of NCRTC (Package-19 Lot 2).

- Ref. (i) Tender No. IRCON/ELECT/5037-5038/NCRTC/EARTHING/OT/90 dated 10.05.2023.
(ii) Technical Bid Opened on 02.06.2023.
(iii) Financial Bid Opened on 13.07.2023.
(iv) This office letter no. IRCON/ELECT/5037-5038/NCRTC/EARTHING/OT/90 dt. 26.07.2023.
(v) Your email dated 02.08.2023.

Dear Sir,

- In reference to tender enquiry and your offer referred above, Ircon International Limited is pleased to accept your offer for **"Supply, Erection, Testing & Commissioning of Earthing System for Shatabdi Nagar & Modipuram RSS of Delhi – Ghaziabad – Meerut RRTS Corridor of NCRTC (Package-19 Lot 2)"** on the following Terms & Conditions:
- Total Cost of work: Rs. 1,73,34,513.88/-** (Rupees One Crore Seventy-Three Lakh Thirty-Four Thousand Five Hundred Thirteen and Paise Eighty-Eight only) inclusive of all applicable taxes and GST on "Firm" in accordance with tender terms and conditions issued vide ref. (i) above for **Supply, Erection, Testing & Commissioning of Earthing System for Shatabdi Nagar & Modipuram RSS of Delhi – Ghaziabad – Meerut RRTS Corridor of NCRTC (Package-19 Lot 2)**. TDS & GST-TDS or any other taxes as applicable shall be deducted from the bill. Taxes, duties & Levies shall be governed in accordance with clause no. 14 of SCC.
- In terms of tender condition clause no. 9 of Special Conditions of Contract, the date of issuance of this Letter of acceptance shall be the date of commencement of work.
- Delivery Period/Milestone Target:** Delivery shall be completed on or before the schedule given below:

Sl.	Stage/ Lot	Substation	Delivery Schedule
1.	Stage-2, Lot-2	Shatabdi Nagar RSS	06 Months from issue of LOA
2.	Stage-4, Lot-2	Modipuram RSS	06 Months from issue of LOA



5. **Payment Terms:** Payment against the order shall be made in accordance with tender clause no. 21 of Special Condition of Contract.
6. Retention money shall be deducted as per clause no. 23 of SCC and clause no. 8 of GCC.
7. In terms of tender condition clause no. 23 of Special Conditions of Contract and Clause 8.0 of the General Conditions of Contract, Performance Security for an amount of **Rs. 8,66,726/-** (Rupees Eight Lakh Sixty-Six Thousand Seven Hundred and Twenty-Six only) shall be submitted to the office of Chief General Manager (Electrical)/Ircon International Ltd., C-4, District Centre, Saket, New Delhi-17 within 21 days of issuance of this letter.
8. This letter will constitute a legal and binding contract between Ircon International Limited and M/s. Manav Energy Private Limited till such time the formal contract agreement is signed.
9. You will enter into and execute the contract agreement within 28 days from the date of issue of this letter with Chief General Manager (Electrical)/Ircon International Ltd., C-4, District Centre, Saket, New Delhi-17. You are requested to arrange the stamp papers of requisite value as per the prevailing laws for signing of the agreement in terms of Clause No. 12.5 of the General Conditions of Contract.
10. You are requested to contact immediately to Chief General Manager (Electrical)/Ircon International Ltd., C-4, District Centre, Saket, New Delhi-17, for execution of works under this contract.
11. All other terms and conditions shall be as per the Tender document.

This letter is being issued to you in duplicate, one copy of which may please be returned duly stamped and signed as a token of your acceptance.

Thanking you.

Yours faithfully,

For & on behalf of
IRCON INTERNATIONAL LIMITED


(Sanjay Gupta)
24.8.23

Chief General Manager/Electrical



Encl.: - (a) BOQ of accepted contract.

Copy to: - i. DGM/Finance, IRCON, NCRTC Project.

Signature Not Verified

Digitally signed by BHARTI

Date: 2023.08.24 15:37:39 IST

Location: eProcurement System for Central PSUs