



इरकॉन इंटरनेशनल लिमिटेड

(भारत सरकार का उपक्रम)

IRCON INTERNATIONAL LIMITED

(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

इरकॉन

No. IRCON/2060/CGRP/e-TENDER/22-23/ Gevra-Pendra/2348

Dated:09.11.2023

To,

M/s Triveni Engicons Pvt. Ltd.
3/6, H.S. Tower, L Road,
Bistupur, Jamshedpur
Jharkhand-831001

(Letter of Acceptance)

Sub:- Letter of Acceptance for the work of "Supply and stacking 7,38,000 cum of machine crushed Stone Ballast in block section between Gevra (0 km) to Pendra road (135.3 Km) & Urga to Kusmunda (Km 11.516) in connection with the construction of New BG Electrified Double Railway Line for Chhattisgarh East West Rail Corridor in the state of Chhattisgarh over South East Central Railway"

Ref: i. NIT No: IRCON/2060/CGRP/e-TENDER/23-24/Gevra-Pendra/Ballast

Dated: 29.06.2023

- ii. Corrigendum no.1 Dt. 17.7.2023
- iii. Corrigendum no. 2 Dt. 18.07.2023
- iv. Corrigendum no. 3 Dt. 24.7.2023
- v. Corrigendum no. 4 Dt. 01.08.2023
- vi. Technical Bid Opened on 11.08.2023
- vii. Financial Bid opened on 04.10.2023

With reference to the above, this is to inform you that your offer for the subject work has been accepted by Competent Authority for and on behalf of IRCON International Limited at a total cost of Rs. 106,05,38,306.69/- (Rupees One Hundred Six Crore Five Lakh Thirty Eight Thousand Three Hundred Six and Sixty Nine Paisa only) including GST. The summary of BOQ is enclosed herewith as Annexure-I.

The important terms and conditions of the above tender is mentioned in brief below, however the clauses as mentioned in the tender document shall be final and binding.

1.0 Performance Security

1.1 In term of SCC clause no. 12.0 & GCC clause no..8.1, you are requested to submit performance security within 21 (Twenty-One) days from the date of issue of letter of acceptance (LOA) in the form of irrevocable Bank Guarantee for an amount of Rs 11,45,38,200/- (Rupees Eleven Crore Forty Five Lakh Thirty Eight Thousand Two Hundred only) @ 5% (Five percent) of the contract value plus additional Performance Guarantee as per Cl. 8.1 of GCC from any scheduled bank having validity initially up to 60 days beyond the stipulated date of completion i.e. 09.04.2025.

2.0 Completion Period and Programme Submission.

2.1 In term of SCC clause no. 9.0, completion period of the work is 15 (Fifteen) months from the date of issue of letter of acceptance including monsoon period i.e. up to 09.02.2025. The work has to be executed in co-ordination with other agencies working on or near the project.

**SURENDE
R SINGH**

Digitally signed by
SURENDER SINGH
Date: 2023.11.09
18:02:27 +05'30'



- 2.2 In term of SCC Clause no. 9.0, It shall be obligatory for the tenderer to submit his programme of work and time schedule, in such a form as to facilitate monitoring of the work using the modern networking techniques, as to how he proposes to complete the work within the stipulated date.

3.0 Contract Agreement:

In term of SCC clause no. 18.0, you have to attend the office of Project Director/CGRP, IRCON Project Office, Bilaspur, Chhattisgarh for signing of contract agreement within 28 days of the issue of LOA.

- 4.0 You are advised to mobilize the resources to commence the work immediately. Please contact the project office, address-IRCON INTERNATIONAL LIMITED, 1st Floor, North Avenue, Takhatpur Road, Uslapur, Bilaspur, Chhattisgarh-495001 or **the undersigned for further instructions.**
- 5.0 This letter of acceptance, along with your submitted offer, shall constitute a binding contract between **M/s Triveni Engicons Pvt. Ltd.** and **M/s Ircon international limited**, till a formal agreement is drawn and executed.
- 6.0 This letter being issued in duplicate. You are requested to return one copy of this letter of acceptance duly accepted, signed & stamped on each page by your authorized representative.

Thanking you

Yours faithfully,
For and on behalf of
Ircon international limited
SURENDER SINGH
SINGH
(Surender Singh)
Executive Director/ Special Works

Digitally signed by
SURENDER SINGH
Date: 2023.11.09 18:01:52
+05'30'

Copy for information and necessary action please:

CEO/CEWRL, GM/Finance, AGM/Civil/P&C, DGM/Track