

STATUS OF BIDDERS - FINANCIAL EVALUATION		
Tender No. IRCON/ELECT/2046/NFR-SRRP/E&M/04/T-1 to T-7, E&M dated 01.09.2023		
1.	Tender Number	IRCON/ELECT/2046/NFR-SRRP/E&M/04/T-1 to T-7, E&M dated 01.09.2023
2.	Name of Work	Design, Engineering, Supply, Erection, Testing & Commissioning of Electro Mechanical (E&M) System which includes 33/11 kV Substations & 11/0.433 kV substations, 33kV & 11kV Power Cable Network, DG Sets, Ventilation & Control System, Lighting, UPS System, Fire Fighting System & SCADA System, etc. and associated works complete in all respect as required for Tunnel T-1 to T-7 in connection with Sivok (West Bengal) to Rangpo (Sikkim) New B.G. Rail Line Project (Package: T-1 to T-7, E&M)
3.	Estimated Cost	Rs. 603,47,63,121.61/-
4.	EMD	Rs. 3,07,74,000.00/-
5.	Date and time of Opening of Technical Bid(s)	28.05.2024 at 15:00 Hrs
6.	Date and time of Opening of Financial Bid(s)	02.09.2024 Time 17:15 Hrs.

SN	Name of the Bidder(s)	Quoted Amount (Rs.)	Status
1.	M/s Larsen & Toubro Limited	717,83,50,732.04/- (18.95% above)	L-4
2.	M/s KEC International Limited	624,89,97,211.82/- (3.55% above)	L-1
3.	M/s Ashoka Buildcon Limited	693,99,77,589.20/- (15% above)	L-3
4.	M/s Jakson Limited	637,27,09,856.14/- (5.6% above)	L-2