



इरकॉन इंटरनेशनल लिमिटेड

(भारत सरकार का उपक्रम)

IRCON INTERNATIONAL LIMITED



(A Govt. of India Undertaking)

An integrated Engineering and Construction Company

Email id: ircon.2066@ircon.org

सोन भवन (प्रथम तल), दारोगा प्रसाद राय पथ, पटना - 800 001, फोन : 0612-2506446, फैक्स : 0612-2506888
Sone Bhawan (First Floor), Daroga Prasad Rai Path, Patna - 800 001, Phone : 0612-2506446, Fax : 0612-2506888
LOA No. IRCON/2066/RTR/TENDER/08-20232/LOA/1648 Dated : 22.12.23

(ORIGINAL)

Letter of Acceptance

To

M/s Daya Engineering Works Private Limited.

The safe Legend 6-3-1239/B/111,
Renuka Enclave, Rajbhavan road,
Hyderabad-500082, Telengana
E-Mail: info@patilgroup.com

Name of work: Manufacturing, supplying, transportation and stacking at site of Prestressed concrete sleeper conforming to RDSO's Drawing No: T-8746, T-4865, T-6068, T-8970, T-8971 to T-8978 and T-4149 as a complete job in connection with Rampur Dumra-Tal-Rajendrapul: Additional Bridge and Doubling Project, Mokama.

Reference

1. Your online offer submission Date: 05.12.2023
2. IRCON/2066/RTR/TENDER/08-2023 Date: 15/11/2023
3. Technical Bid open on 06.12.2023
4. Financial Bid open on 19.12.2023

Dear Sir,

With reference to above this is to inform you that your offer for the above subjected work has been accepted by the competent authority at a total contract value of ₹ 17,47,13,309.00 (INR **Seventeen Crore Forty-Seven Lakh Thirteen Thousand Three hundred and Nine only**) including GST @ 18% and ₹ 14,80,62,125.93 (Rupees Fourteen Crore Eighty Lacs Sixty-Two Thousand One Hundred Twenty-Five and Ninety-Three paise Only) without GST as per BOQ Item enclosed at Annexure-I, on the following terms & conditions as stipulated in the tender Documents and as given below.

- 1) Contractor shall be expected to mobilize on subject work and commence the same within **7 days** from the date of issue of Letter of Acceptance (LOA).
- 2) The work shall be completed within Six months from the date of issue of LOA in terms of Clause No.- 9.0 of Special Conditions of Contract.
- 3) The payment shall be made by IRCON as specified in Clause No.- 25.0 of Special Conditions of Contract.
- 4) The above rate/cost is inclusive of all cost of materials, transportation & royalty, octroi, labour cess and other taxes imposed by Central /State Govt. and local bodies including incidental charges.

पंजिकृत कार्यालय : सी-4, डिस्ट्रीक्ट सेन्टर, साकेत, नई दिल्ली . 110017, भारत

Registered Office : C-4 District Centre, Saket, New Delhi - 110017 (INDIA)

Tel.: +91-11-29565666 Fax : +91-11-26854000 : E-mail : info@ircon.org : Web. : www.ircon.org

CIN : L45203DL1976GO1008171



- 5) You are requested to submit a total performance guarantee for an amount of ₹ **2,42,46,000.00** (as per clause 14.1 (ii) of special conditions of contract for an amount of 5% of the contract value i.e ₹ 87,35,665.45 and additional performance guarantee as per clause 14.1 (vii) of special conditions of contract i.e. ₹ 1,55,10,006.33). which needs to be submitted within 21 (twenty-one) days from the date of issue of Letter of Acceptance (LOA), but before signing of the contract agreement.
- 6) You are requested to submit insurance policies as per per Clause No.- 11.0 of Special Conditions of Contract.
- 7) The contractor shall submit detailed work programme within 15 days of award of work as per Clause No. -32 of Special Conditions of Contract.
- 8) The aforesaid offer is based on your acceptance to all conditions of the above tender without any deviations.
- 9) You are requested to execute the contract agreement within 28 days of issue of this letter as per clause no.16.0 of Special Conditions of Contract. You are also requested to arrange stamp duty paper of requisite value as per the prevalling laws for signing of the contract agreement.
- 10) All other terms and conditions shall be as per tender documents and corrigenda which is an integral part of this contract and shall be binding on you .
- 11) This letter will constitute a legal and binding contract between IRCON International Limited and M/s Daya Engineering Works Private Limited. The safe Legend 6-3-239/B/111, Renuka Enclave, Rajbhavan road, Hyderabad-500082, Telengana till such time the contract agreement is signed.
- 12) The Letter of Acceptance (LOA) is being issued to you in marked "ORIGINAL" & "DUPLICATE" with an advice to return the "DUPLICATE" duly signed and stamped as a token of your acceptance.
- 13) For further instruction, please contact Sh. Mahesh Kumar (GM/Mokama).

Thanking you

Yours faithfully,

For & on behalf of IRCON International Limited.


(D. B. Bhuvan Kumar)
Chief General Manager-PH
RDUM-TAL-RJO Doubling Project.

Encl: Bill of Quantity in Annexure-I


Copy to:

1. PD/Patna
2. GM/Finance

Annexure-I

BILL OF QUANTITY

Item No	Description of item	Unit	Quantity	Rate	Amount
Schedule-A (Supply Schedule): Manufacture and supply of:					
(I)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1 & 52Kg rails conforming to RDSO's Drawing No: T-8746	Nos.	33000	₹ 3,334.38	₹ 11,00,34,540.00
(II)	Prestressed concrete sleepers for 60 Kg 1 in 8.5 Turnout conforming to RDSO's Drawing No T-4865 Genral layout	Set	3	₹ 3,88,983.28	₹ 11,66,949.84
(III)	Prestressed concrete sleepers for 60 kg 1 in 12 Turnout conforming to RDSO's Drawing No T-4218 Genral layout	Set	59	₹ 5,07,417.80	₹ 2,99,37,650.20
(IV)	Prestressed concrete sleepers for 60 Kg Derailing switch conforming to RDSO's Drawing No-T-6068	Set	11	₹ 1,54,274.66	₹ 16,97,021.26
(V)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1/52Kg running rails with 60Kg (UIC)/60E1/52Kg guard rail for use on ballasted deck bridges conforming to RDSO's Drawing No: T-8970	Nos.	6100	₹ 3,193.00	₹ 1,94,77,300.00
(VI)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1/52Kg running rails with 60Kg (UIC)/60E1/52Kg guard rail on bridge approaches conforming to RDSO's Drawing No: T-8971 to T-8978	Set	30	₹ 27,810.00	₹ 8,34,300.00
(VII)	Prestressed concrete sleepers for 60 Kg switch expansion joints conforming to RDSO's Drawing No-T-4149	Set	50	₹ 22,385.70	₹ 11,19,285.00
	Total of Schedule-A (Supply Schedule)				₹ 16,42,67,046.30
Schedule-B (Works Schedule): Stacking and Handing Over at site:					
(I)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1 & 52Kg rails conforming to RDSO's Drawing No: T-8746	Nos.	33000	₹ 609.68	₹ 2,01,19,440.00
(II)	Prestressed concrete sleepers for 60 Kg 1 in 8.5 Turnout conforming to RDSO's Drawing No T-4865 Genral layout	Set	3	₹ 56,624.60	₹ 1,69,873.80



(III)	Prestressed concrete sleepers for 60 kg 1 in 12 Turnout conforming to RDSO's Drawing No T-4218 Genral layout	Set	59	₹ 82,197.00	₹ 48,49,623.00
(IV)	Prestressed concrete sleepers for 60 Kg Derailing switch conforming to RDSO's Drawing No-T-6068	Set	11	₹ 21,919.20	₹ 2,41,111.20
(V)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1/52Kg running rails with 60Kg (UIC)/60E1/52Kg guard rail for use on ballasted deck bridges conforming to RDSO's Drawing No: T-8970	Nos.	6100	₹ 609.68	₹ 37,19,048.00
(VI)	Wider Prestressed concrete sleeper for 25Ton Axle load for 60Kg (UIC)/60E1/52Kg running rails with 60Kg (UIC)/60E1/52Kg guard rail on bridge approaches conforming to RDSO's Drawing No: T-8971 to T-8978	Set	30	₹ 4,877.46	₹ 1,46,323.80
(VII)	Prestressed concrete sleepers for 60 Kg switch expansion joints conforming to RDSO's Drawing No-T-4149	Set	50	₹ 4,201.18	₹ 2,10,059.00
	Total of Schedule-B (Works Schedule)				₹ 2,94,55,478.80
	Total of Schedule-A & B				₹ 19,37,22,525.10
	Less quoted rate @ 23.57%				₹ 4,56,60,399.17
	Total quoted cost				₹ 14,80,62,125.93
	Add GST @18%				₹ 2,66,51,182.67
	Gross Total of Schedule-A & B with GST @18%				₹ 17,47,13,309.00

Gross Total of Schedule A & B is Rupees Seventeen Crore Forty-Seven Lakh Thirteen Thousand Three hundred and Nine only including GST @ 18%.



Signature Not Verified

Digitally signed by ABHISHEK KUMAR AGRAWAL
Date: 2023.12.23 12:35:44 IST
Location: eProcurement System for Central PSUs