



मुंबई रेलवे विकास कॉर्पोरेशन लि.
(भारत सरकार, रेल मंत्रालय का एक सार्वजनिक उपक्रम)

MUMBAI RAILWAY VIKAS CORPORATION LTD.
(A PSU of Govt. of India, Ministry of Railways)

LETTER OF ACCEPTANCE

No. MRVC/W/EL/GS/Stn.Imp/MUTP-IIIA/169/Eval-II

Date: 14.12.2023

To,

M/s. Daanish Electricals and Sales Pvt. Ltd.,
Plot No. 247, Dharavi Main Road, Dharavi,
Mumbai-400 017, State Maharashtra



Received & Accept
Label
5080748787

Dear Sir,

Sub: Letter of acceptance - RFB No. MRVC/W/202/GS(Lot-II)/Station Improvement opened on 10.10.2023 for the work of "General Service Electrical Works in connection with Improvement of Stations at Santacruz, Bhayandar, Vasai Road and Nallasopara of Western Railway including Removal/Shifting/Diversion/Re-Location/Provision of HT/LT Electrical cables, Aerial lines, Electrical fittings, Panels, Electrical Equipments on FOBs, Elevated decks, Inter-connections between Deck/FOBs, Skywalks, Platforms, Service/Utility buildings, Entry/Exit, Circulating areas etc."

Ref: i) Your Letter of bid dated 10.10.2023
ii) Your letter No. DESPL/39/05/2023-2024 dated 28.11.2023

1. This is to notify you that your bid dated 10.10.2023 for "General Service Electrical Works in connection with Improvement of Stations at Santacruz, Bhayandar, Vasai Road and Nallasopara of Western Railway including Removal/Shifting/Diversion/Re-Location/Provision of HT/LT Electrical cables, Aerial lines, Electrical fittings, Panels, Electrical Equipments on FOBs, Elevated decks, Inter-connections between Deck/FOBs, Skywalks, Platforms, Service/Utility buildings, Entry/Exit, Circulating areas etc." against the RFB No. MRVC/W/202/GS(Lot-II)/Station Improvement for the net total contract price INR 9,57,84,625 (INR Nine Crore Fifty Seven Lakh Eighty four Thousand Six Hundred and Twenty-five only) excluding GST and INR 11,30,25,858 (INR Eleven Crore Thirty Lakh Twenty Five Thousand Eight Hundred and Fifty Eight only) including GST @ 18% is hereby accepted by competent authority of Mumbai Railway Vikas Corporation Ltd. on both unit rates and overall basis. The GST shall be paid as per prevailing rate at on production of documentary evidence.
2. The completion period of the whole work is 36 months from the date of signing of contract or from date of issue of "Notice to Proceed" whichever is earlier.
3. You have accepted Shri G.R.Agarwal, Retired Additional Member Electrical Railway Board to be appointed as the Adjudicator for the subject work.
4. You are requested to submit Insurance Policy as per GCC/PCC Clause 13.1 and shall valid from start date to the end of the Defect Liability Period.



दूसरी मंजिल, चर्चगेट स्टेशन बिल्डिंग, मुंबई - 400 020

2nd Floor, Churchgate Station Bldg., Mumbai 400 020.

Tel. : 022-22195398 / 399 • Fax : 022-2209 6872 • Website : www.mrv.co.in

CIN : U45203MH1999GOI120765



B. P. Jain

5. You are hereby requested to furnish performance security of INR 56,52,000 (Rupees Fifty Six Lakhs Fifty Two Thousand Only) in terms of clause 50.1 of General Condition of Contract (GCC) and Special condition of contract within 28 days of the receipts of this Letter of acceptance notification of award in terms of ITB clause 50.1 failing which the action as stated in clause 50.2 of ITB can be taken. The performance security shall be valid until (beyond) a date 28 days from completion of defect liability period.

6. Following recommendation made by evaluation committee have been accepted by the competent authority while finalizing the bid:

- I. "Any positive variation in excess of tender quantity in 4 (Four) items (Item Code C.5- Laying of cable up to 70 sq.mm. cable, D.10.1.a-Supply of 6ft HVLS fans, J.1.1.a-Supply of double side LED Sign Board, J.1.2.a-Supply of single side LED Sign Board) shall be with prior sanction of concern CEE/GM(Electrical) and with Finance concurrence only.

To control the variation in these items, internal control mechanism set with instruction to the field executive's as under:

"The field executive in charge of the work for the respective schedule shall ensure that 4 items (Item Code C.5- Laying of cable up to 70 sq.mm. cable, D.10.1.a-Supply of 6ft HVLS fans, J.1.1.a-Supply of double side LED Sign Board, J.1.2.a-Supply of single side LED Sign Board) identified are kept under close watch and any positive variation in these 4 items be avoided to the extent possible

- II. 2 (Two) items (J.3-Half elliptical LED Sign Board and Q.1-Hydraulic Scissor Lift) are deleted from schedule scope of work.

The proforma of Bank Guarantee for performance security is enclosed herewith.

Thanking you,

DA: As above

Bhambhani
14.12.2023
(B.A. Singh)
Deputy Chief Electrical Engineer (PSI)

Copy to -

ED Finance MRVC- For information Please.

G/L
D
14/12/2023

