



393

मुंबई रेलवे विकास कार्पोरेशन लिमिटेड
भारत सरकार, रेल मंत्रालय का एक सार्वजनिक उपक्रम
MUMBAI RAILWAY VIKAS CORPORATION LTD.
(A PSU of Government of India, Ministry of Railways)

No. MRVC/W/137R

Date: 10.11.2023

To

**M/s Shrinath Constructions,
25, Vakharia Industrial Estate,
Ram Mandir Road, Goregaon West,
Mumbai -400104.**

E-mail: shri_const@rediffmail.com

Contact Number: 022-26769110, Fax: 022-26764416

Letter of Acceptance

Contract Title: Signaling and Telecommunication works in concerned with removal of S&T Infringements at Virar station of Mumbai Division of Western Railway”

Project: Mumbai Urban Transport Project -III (MUTP-III)

Ref: Your offer dated 11.10.2023

This is to notify that, your bid dated 11.10.2023 for execution of “Signaling and Telecommunication works in concerned with removal of S&T Infringements at Virar station of Mumbai Division of Western Railway” is hereby accepted for the accepted amount of Rs. 4,86,22,445/- (Rupees Four Crore Eighty-Six Lakh Twenty-Two Thousand Four Hundred Forty-Five only), excluding GST.

1. In terms of Clause No. 50.1 of PCC, you are requested to furnish Performance security, 5% of contract value, amounting to Rs. 28,69,000/- (Rupees Twenty Eight Lakh Sixty Nine Thousand only) within 28 days of from the receipt of Letter of Acceptance. The performance security shall be valid for 28 days from the date of completion, as per the Performance Security Form in Section X of contract forms.
2. In terms of Clause No. 13.1 of GCC & PCC, you are requested to furnish Insurance cover.
3. The employer proposes the name of Shri A. K. Mittal, Retired Member Engineering, Railway Board to be appointed as Adjudicator under this contract and the same has been accepted by the contractor.



302

मुंबई रेलवे विकास कार्पोरेशन लिमिटेड
भारत सरकार, रेल मंत्रालय का एक सार्वजनिक उपक्रम
MUMBAI RAILWAY VIKAS CORPORATION LTD.
(A PSU of Government of India, Ministry of Railways)

4. Future rate reference restriction :

- i. Rates of following BOQ items should not be considered as LAR for future rate references/tenders.

Schedule A Item No: 7 and 10

Schedule B Item No: 1,3,19,21 and 22.

5. The completion period of the work is 6 (Six) calendar months from the date of issue of Notice to proceed with the work.

Please acknowledge receipt of this letter.

4/11/2023

Digitally signed by GHANSHYAM
VERMA
Date: 2023.11.10 12:59:13 +05'30'

Ghanshyam Verma
Dy. CSTE (Project) – I

C/- CSTE/MRVC, Dy. FA&CAO

C/- M/s Texmaco