

Subject: -Rehabilitation /Upgradation of Karanja - Kherda -Murtizapur Section to 4Lane+Paved shoulder standards from Design km 74+351 to km 102+331 (Excluding overlapping portion with Samruddhi Mahamarg from Design Km 76+380 to 78+280) (Total length of project 26.080 km) section of NH 361C on EPC Mode in the state of Maharashtra.

With respect to the bid for the subject works, please find result of technical evaluation.

2. Financial bid for the above said work will be opened on 12.09.2023 at 2:00 PM.

Minutes of meeting of Evaluation Committee held on 31.08.2023 under the chairmanship of ADG (Zone-west) MORT&H for evaluation of Technical bids for the work of Rehabilitation /Upgradation of Karanja – Kherda -Murtizapur Section to 4Lane+Paved shoulder standards from Design km 74+351 to km 102+331 (Excluding overlapping portion with Samruddhi Mahamarg from Design Km 76+380 to 78+280) (Total length of project 26.080 km) section of NH 361C on EPC Mode in the state of Maharashtra.

The tenders for the above-mentioned work was called vide Tender ID: 2023_MoRTH_750199_1 on 26.04.2023 for an amount of Rs.430.87 Cr with Bid submission end date as 01-07-2023 @ 5:00 pm and Bid opening date as 03-07-2023 @ 11:00 hrs. The bid was invited on 26.04.2023 by CE-RO MoRTH Mumbai through e-tendering Portal <https://eprocure.gov.in/eprocure/app>. The technical bids were opened 03-07-2023 @ 11:00hrs in CE-RO MoRTH Mumbai office in the presence of Members of the Evaluation Committee and total 18 bids were received.

2. The Evaluation Committee met through Video Conference in its meeting on 31-08-2023 @ 12.00 Noon for evaluation of technical bids of the above-mentioned work and recalled that the Evaluation Committee in its previous meeting dated 28.07.2023 decided to seek the clarifications from all the following 18 bidders which was to be submitted by them within 7 days time from the date of uploading the proceedings in e-tendering Portal for further evaluation of their technical bids.

S No.	Name of the bidder
1.	M/s A G Construction
2.	M/s Ajaydeep Infracon Pvt Ltd
3.	M/s Amar Infrastructure Ltd
4.	M/s Arcons Infrastructures and Constructions Pvt. Ltd.
5.	M/s B R Goyal Infrastructure Limited
6.	M/s H.G. Infra Engineering Limited
7.	M/s Iron Triangle Limited
8.	M/s M.S.Khurana Engineering Limited
9.	M/s Nikhil Constructiongroup Private Limited
10.	M/s P D Agrawal Infrastructure Ltd.
11.	M/s Rajendra Singh Bhamboo Infra Pvt. Ltd
12.	M/s R B Ghodke Infrastructure Private Limited
13.	M/s R R Constructions and Infrastructure India Pvt Ltd
14.	M/s Sarthi Construction And Infra Private Limited in JV with M/s Velji Ratna Sorathia Infra Pvt Ltd
15.	M/s S A Sawant Constructions Pvt Ltd
16.	M/s Shinde Developers Pvt. Ltd. in JV with SGPIPL Chandrapur Pombhurna Projects Private Limited
17.	M/s Shri Swami Samarth Engineers Limited
18.	M/s T And T Infra Limited

3. CE(NH) PWD Maharashtra informed to the Evaluation Committee in this meeting dated 31.08.2023 that all the above bidders have furnished their clarifications on the queries raised by the Evaluation Committee.

4. The Evaluation Committee in this meeting dated 31.08.2023 deliberated on the clarifications furnished by the bidders and details submitted in their technical bids and finalized the responsiveness/non-responsiveness of the technical bids of all the 18 bidders as under:

Sl No.	Name of bidder	Remarks
1	M/s A G Construction	Responsive
2	M/s Arcons Infrastructures and Constructions Pvt. Ltd.	Responsive
3	M/s H.G. Infra Engineering Limited	Responsive
4	M/s Iron Triangle Limited	Responsive
5	M/s M.S.Khurana Engineering Limited	Responsive
6	M/s Nikhil Constructiongroup Private Limited	Responsive
7	M/s P D Agrawal Infrastructure Ltd.	Responsive
8	M/s Rajendra Singh Bhamboo Infra Pvt. Ltd	Responsive
9	M/s R R Constructions and Infrastructure India Pvt Ltd	Responsive
10	M/s Sarthi Construction And Infra Private Limited in JV with M/s Velji Ratna Sorathia Infra Pvt Ltd	Responsive
11	M/s S A Sawant Constructions Pvt Ltd	Responsive
12	M/s Shinde Developers Pvt. Ltd. in JV with SGPIPL Chandrapur Pombhurna Projects Private Limited	Responsive
13	M/s Shri Swami Samarth Engineers Limited	Responsive
14	M/s Ajaydeep Infracon Pvt Ltd	Non- Responsive The bidder has claimed project "Rehabilitation & up-gradation to four lane with paved shoulder of Chikhali-Takarkhed Bhagile section existing chainage Km70.725 to Km Design Chainage Km 68.900 to Km108.5001 of Malkapur Jalna Road, in the State of Maharashtra on EPC Mode" under similar work criteria. The above work was awarded to M/s Kalthia Engineering and Construction Ltd by MoRTH for an amount of Rs. 245 Cr. out of which M/s Kalthia Engineering and Construction Ltd has subcontracted work of Rs. 120.05 Cr. to M/s Ajaydeep Infracon Pvt Ltd. (Previously known as Avia Construction Group Pvt Ltd) and then revised the work value upto Rs. 149.50 Cr. The bidder has clarified that the above work was not officially sub-contracted to them by MoRTH. Further, no other work submitted in the technical bid meets the requirement of Clause 2.2.2.2 (ii) of RFP for similar work

Sl No.	Name of bidder	Remarks
		criteria. After examining the clarifications of bidder and details submitted in the technical bid, evaluation committee observed that none of the projects fulfilled the criteria of one completed similar project having value more than 20% of Estimated Project Cost (Rs 86.17 Crores) as per clause 2.2.2.2 (ii) of RFP. Therefore, the Evaluation Committee considered the technical bid of this bidder as non-responsive in terms of clause clause 2.2.2.2 (ii) of RFP.
15	M/s Amar Infrastructure Ltd	Non- Responsive The Evaluation Committee evaluated the technical threshold capacity of this bidder as Rs. 391.55 crore as against Rs. 430.87 crore required as per clause 2.2.2.2 (i) of RFP. Therefore, the Evaluation Committee considered the technical bid of this bidder as non-responsive.
16	M/s B R Goyal Infrastructure Limited	Non- Responsive The Evaluation Committee evaluated the bid capacity of this bidder as Rs. 413.06 crore as against Rs. 430.87 crore required as per clause 2.2.2.1 of RFP. The Evaluation Committee evaluated the technical threshold capacity of this bidder as Rs. 322.56 crore as against Rs. 430.87 crore required as per clause 2.2.2.2 (i) of RFP. The bidder has claimed project code- B i.e. "Rehabilitation and up-gradation of the existing road from existing km. 0.000 to km. 77.320 Kannod – Satwas – Punasa section of SH-41 in two lane with hard shoulder with cement concrete pavement on Engineering, Procurement, Construction ("EPC") basis" under similar work criteria. The above work was awarded to EPC contractor M/s Kalyan Toll Infrastructure Ltd for a contract price of Rs. 169.54 crore. The EPC contractor sub-contracted 70% work of the total length of the project highway to M/s BR Goyal Infrastructure Ltd., with the permission of MPRDC. As per the details submitted in Technical bid, the bidder has received total payment of Rs.71.60 crore against this work and the entire payment was received in the Financial Year 2017-2018. The bidder has not received any payment during last five FY 2018-19 to FY 2022-23 against this work. Accordingly, this project cannot be considered as a Similar Work in accordance with Clause 2.2.2.2 (ii) of RFP. Further, no other work submitted in the technical bid meets the requirement of Clause 2.2.2.2 (ii) of RFP for similar work criteria.

[Handwritten signature]

[Handwritten signature] A.K. Dey

[Handwritten signature] Sajwal

Sl No.	Name of bidder	Remarks
		After examining the clarifications of bidder and details submitted in the technical bid, evaluation committee observed that none of the projects fulfilled the criteria of one completed similar project having value more than 20% of Estimated Project Cost (Rs 86.17 Crores) as per clause 2.2.2.2 (ii) of RFP. Therefore, the Evaluation Committee considered the technical bid of this bidder as non-responsive as per clauses 2.2.2.1, 2.2.2.2 (i) & 2.2.2.2 (ii) of RFP.
17	M/s R B Ghodke Infrastructure Private Limited	Non- Responsive The Evaluation Committee evaluated the technical threshold capacity of this bidder as Rs. 412.21 crore as against Rs. 430.87 crore required as per clause 2.2.2.2 (i) of RFP. Therefore, the Evaluation Committee considered the technical bid of this bidder as non-responsive.
18	M/s T And T Infra Limited	Non- Responsive The Evaluation Committee evaluated the bid capacity of this bidder as (-) Rs. 54.02 crore as against Rs. 430.87 crore required as per clause 2.2.2.1 of RFP. Therefore, the Evaluation Committee considered the technical bid of this bidder as non-responsive.

5. The BGs for Bid security of all the 18 bidders have been got verified by CE RO Mumbai.

6. The Evaluation Committee evaluated the technical bid and found the following bidders as Technically Responsive in terms of clause 3.1.6 of RFP and recommended for opening of their financial bids.:

Sr No	Name of Bidders
1	M/s A G Construction
2	M/s Arcons Infrastructures and Constructions Pvt. Ltd.
3	M/s H.G. Infra Engineering Limited
4	M/s Iron Triangle Limited
5	M/s M.S.Khurana Engineering Limited
6	M/s Nikhil Constructiongroup Private Limited
7	M/s P D Agrawal Infrastructure Ltd.
8	M/s Rajendra Singh Bhamboo Infra Pvt. Ltd
9	M/s R R Constructions and Infrastructure India Pvt Ltd
10	M/s Sarthi Construction And Infra Private Limited in JV with M/s Velji Ratna Sorathia Infra Pvt Ltd
11	M/s S A Sawant Constructions Pvt Ltd
12	M/s Shinde Developers Pvt. Ltd. in JV with SGPIPL Chandrapur Pombhurna Projects Private Limited
13	M/s Shri Swami Samarth Engineers Limited

Signed


7. The summary of technical evaluation of all the bidders is attached at Annexure-I. As per para 2.19 of RFP, the results of technical evaluation shall be displayed on web portal for 7 (seven) days indicating the main reasons for non-responsiveness, if any, and the financial bids shall be opened after assessing the updated bid capacity of the technically responsive bidders as on the day before opening of financial bids as required under clause 2.2.2.1 of RFP. Further, as per clause 3.1.9, the authority shall also inform the other bidders about their non-responsiveness.


The meeting ended with the vote of thanks.


Purshottam Kumar,
SE (Zone -West),
MoRTH HQ
(Member Secretary)


Udeep K Singhal,
SE (South-I)
(Member)


Santosh Shelar, CE(NH),
PWD, Maharashtra
(Member)


Anup Kumar Dey
AFA, MoRTH
Representative of Finance
wing (Member)


V. K. Rajawat,
ADG (Zone-West),
MoRTH HQ
(Chairperson)

[illegible]