

Minutes of the Meeting dated 23/8/23 for evaluation of Technical Bids for the work of Periodical Renewal of Left Over Portion of NH-254 at Raman Bypass section from Km 132.300 to 138.500 on Item rate mode in the state of Punjab (Length 6.200 Km). (Job No. NH-254-PB-2022-23-562 dated: 23.03.2023)

Sanctioned Cost: 4.44 Cr.

(Amount put to tender: Rs 3.47 Cr Without GST)

Meeting of the Technical Evaluation Committee held on Dt. 23/8/23 in the office of Superintending Engineer, National Highway Circle, PWD B&R Br., Ferozepur to evaluate the technical bid as received from intended bidders as per the Standard SBD document of the Ministry. The following members were present:-

1.	Er. Jagdeep Singh Tung, Superintending Engineer, NH. Circle, PWD B&R, Ferozepur.	Chairman.
2.	Er. Anshul Bansal, E.E. NH. Division No.2, PWD B&R, Bathinda	Member Secretary
3.	Sh Alok Jindal, Deputy Controller, Finance & Accounts, Internal Audit, Ferozepur.	Member
4.	Er. Jatinderpal Singh, S.D.E. NH. Sub Divn. No.3, PWD B&R, DTI	Member

2. At the outset the Superintending Engineer, National Highway Circle, PWD B&R Br., Ferozepur welcomed the participants. Executive Engineer, National Highway Division No.2, PWD B&R, Bathinda appraised the technical, administrative and financial sanction to the instant project amounting to Rs. 4.44 Cr issued vide Ministry's letter No: RW/CH/W(52)/PB/2023 dated: 24.03.2023. Accordingly, bid was invited by the Executive Engineer through Online Mode vide Tender Notice No: NH-2/BTI/09 dated 25.04.2023 with estimated project construction cost Rs. 3.47 Cr (Without GST); Bid Security Rs. 6,94,000/-; Tender Fee Rs. 10,000/- and Period of completion of Six Months including rainy season.

It was intimated to Technical Evaluation Committee that the last date for receipt of bids was 27.07.23 (extended bid due date). The Hard Copy of original documents of following 03 (Three) bidders were received by 28.07.2023 except one bidder i.e. M/s Jassu Const. Co. Haryana.

- 1) M/s TMAP Projects LLP, Chandigarh
- 2) M/s Gurbachan Singh Contractor, Bathinda
- 3) M/s Jassu Construction Co. Haryana

The technical bid of above mentioned Three bidders have been evaluated as per the details given below:-

I. **M/s TMAP Projects LLP, Chandigarh**
The bidder has submitted bid security of requisite amount in the Bank Account of E.E. NH. Divn No.2, PWD B&R, Bathinda. In addition to this, Bidder has submitted all necessary documents including tender fee of Rs 10,000/- vide Reference No. 414448626 on Dt. 27.07.2023; Bid Security of Rs. 6,94,000/- vide Reference No. 414451816 on Dt. 27.07.2023 and Power of attorney. The bidder is meeting all the requirements of qualifying criteria as per SBD with Bid Capacity of Rs. 93.46 Cr. The bidder has also submitted details of similar work executed amounting to Rs. 77.96 Cr. Therefore, the bidder **M/s TMAP Projects LLP, Chandigarh is found to be technically responsive.**

II. **M/s Gurbachan Singh Contractor, Bathinda**
The bidder has submitted bid security of requisite amount in the Bank Account of E.E. NH. Divn No.2, PWD B&R, Bathinda. In addition to this, Bidder has submitted all necessary documents including tender fee of Rs 10,000/- vide Reference No. 414445056 on Dt. 27.07.2023 Bid Security of Rs. 6,94,000/- vide Reference No. 414445004 on Dt. 27.07.2023 and Power of

attorney. The bidder is meeting all the requirements of qualifying criteria as per SBD with Bid Capacity of Rs. 64.63 Cr. The bidder has also submitted details of similar work executed amounting to Rs. 4.89 Cr. Therefore, the bidder M/s Gurbachan Singh Contractor, Bathinda is found to be technically responsive.

III. M/s Jassu Construction Co. Haryana


The bidder has submitted bid security of requisite amount in the Bank Account of E.E. NH. Divn No.2, PWD B&R, Bathinda. In addition to this, Bidder has submitted all necessary documents including tender fee of Rs 10,000/- vide Reference No. 000137860547 on Dt. 27.07.2023 ; Bid Security of Rs. 6,94,000/- vide Reference No. ICICR52023072700655048 on Dt. 27.07.2023 and Power of attorney. The bidder has also submitted details of similar work executed amounting to Rs. 2.52 Cr. The bidder has submitted his Bid Capacity of Rs. 8.60 Cr which is wrongly calculated. The bidder has submitted Annual Turnover for 03 years without factorization instead of 05 requirement as per SBD and his Annual Turnover reflects in Chartered Accountant Certificate didn't match with ITR and computation. Further, the bidder not provided undertaking of Batch Mix Plant is in Full Working Order. In this respect, this office issued letter to the M/s Jassu Construction Co. Haryana vide letter No. 2660 dated: 07.08.23 and also issue the first and last reminder vide letter No. 2737 dated: 14.08.23 but till date i.e. 21.08.23 his firm not comply the observations Therefore, the bidder M/s Jassu Construction Co. Haryana is found to be technically Non-Responsive.


Therefore, after detailed deliberations the committee concluded that following 02 (Two) nos agency have been declared as Technical Responsive and 01 (One) no bidder have been declared as Technical Non-Responsive:

Sr. No.	Name of Bidder	Remarks
1	M/s TMAP Projects LLP, Chandigarh	Responsive
2	M/s Gurbachan Singh Contractor, Bathinda	Responsive
3	M/s Jassu Construction Co. Haryana	Non-Responsive

In view of the above, Technical Bid Evaluation Committee decided to allow the opening of Financial Bids of above 02 (Two) no technically qualified bidder on dt. 31-08-2023 in the office of Executive Engineer, National Highway Division No.2, PWD B&R, Bathinda.

The meeting ended with vote of thanks to the chair.


(Er. J.S. Tung),
SE, N.H. Circle,
PWD B&R
Ferozepur


(Ajok Jindal)
Deputy Controller
Finance & Accounts
Internal Audit, Ferozepur


(Er. Arshul Bansal)
E.E. N.H. Divn. No.2
PWD B&R
Bathinda


(Er. Jatinderpal Singh)
SDE, N.H. Sub. Divn. No.3
PWD B&R
Bathinda

Signature Not Verified

Digitally signed by TEGVANS SINGH
SIDHU

Date: 2023.08.23 18:25:50 IST

Location: eProcure-EPROC