

Minutes of Meeting of the Evaluation Committee under the chairmanship of CE-NH Bhopal held on 21/09/2023 at 4:00 PM for evaluation of Technical Bids for the work of "Construction of 2-lane with paved shoulder configuration of Biaora bypass of length 5.690 km from km 0.000 to 5.690 total design length 5.690 km section of NH-752 B In the state of Madhya Pradesh under EPC mode."
[Tender ID: 2023_MoRTH_751211_1; Amount put to Tender: Rs. 81.76 Cr.]

The online tenders through e-tendering Portal <https://eprocure.gov.in/eprocure/app> for the above-mentioned work was called by CE(NH), MPPWD, Bhopal vide Tender ID: 2023_MoRTH_751211_1 on 01.05.2023 Bhopal and details of the bids are as below:-

- i. Project Cost- 119.95 Cr.
 - ii. Amount put to Tender - Rs. 81.76 Cr.
 - iii. Bid due date -24.07.2023
 - iv. Bid opening date - 26.07.2023
2. The technical bids were opened by Office of CE (NH), MPPWD, Bhopal on 27.08.2023 and following 10 nos. of firms have participated in the tender:

Sr. No.	Name of bidder	Status
1	M/s Jainco Enterprises Pvt Ltd.	Single Entity
2	M/s A.K. Shivhare infrastructure Pvt. Ltd.	Single Entity
3	Madhav Infra project Ltd.	Single Entity
4	MYC Infra Private Limited	Single Entity
5	Vishnu Prakash R Pungila ltd.	Single Entity
6	Vijay kumar contractor	Single Entity
7	SBCC infra Pvt. Ltd.	Single Entity
8	K.G. Gupta infrastructure Pvt Ltd.	Single Entity
9	Raj laxmi Construction.	Single Entity
10	Serman india road makers Pvt Ltd.	Single Entity

3. All the above mentioned bids were evaluated based on the stipulated criteria of RFP and documents uploaded by bidders on e-Tendering portal. Based on the data submitted in the bid of each bidder the technical evaluation has been carried out as per the criteria stipulated in the RFP and the evaluation sheet is enclosed herewith.

3.1. Out of total 10 bidders , 09 bidders have been found technically responsive & 01 bidder non-responsive are given as hereunder:-

Sr. No.	Name of bidder	Technical Evaluation Result	Remarks
1	M/s Jainco Enterprises Pvt Ltd.	Responsive	-
2	M/s A.K. Shivhare infrastructure Pvt. Ltd.	Responsive	-
3	Madhav Infra project Ltd.	Responsive	
4	MYC Infra Private Limited	Responsive	As the representation given by M/s MYC infra Private Limited ,the Committee has decided that the OTI maintenance work on EPC mode, requested by the bidder may be considered as similar eligible project as per clause 2.2.2.5(v)


(Signature)


5	Vishnu Prakash R Pungila Ltd.	Responsive	-
6	Vijay Kumar contractor	Responsive	-
7	SBCC infra Pvt. Ltd.	Responsive	-
8	K.G. Gupta infrastructure Pvt Ltd.	Responsive	Work considered for similar work experience is (Construction of Rajendragram ghoghri road length 50.00km (SH35) (agmt. No. 09/DL/16-17, dated-22/06/2016) Amount -48.93Cr) as per clause 2.2.2.4 (ii) of RFP.
9	Raj laxmi Construction.	Responsive	-
10	Serman india road makers Pvt Ltd.	Non-Responsive	Bidder failed in Technical Capacity as per RFP clause 2.2.2.2.


4. The committee has received representation about M/s K.G. Gupta infrastructure Pvt Ltd. Indore, that the bidder has been disqualified by MPRDC in there work "Balance work of Pati-Bakrata-Khetia (SH 39) Road" due to submission of false experience documents. Later MPRDC, upon submission of clarification by M/s K.G. Gupta infrastructure Pvt Ltd, decided that the bidder is not dis-qualified and eligible to participate in tendering process. However the evaluation committee has considered the work Construction of Rajendragram ghoghri road length 50.00km (SH35) (agmt. No. 09/DL/16-17, dated-22/06/2016) instead of work construction of 6- lane flyover at Bengali square kanadiya road at indore as similar work experience required as per RFP clause no 2.2.2.4 (ii). Accordingly committee has decided that the bidder M/s K.G Gupta infrastructure Pvt Ltd as **Responsive**.

5. Revised Outcome of Technical Evaluation will be hosted on the portal and the financial bids will be opened thereafter.


The meeting ended with thanks to and from the chair.


Executive Engineer
MPPWD, BHOPAL


Superintending-Engineer
MPPWD, Bhopal


Joint Director (Finance),
MPPWD, Bhopal


Representative of
Regional officer,
MoRT&H, Bhopal


Chief Engineer (NH)
MPPWD, Bhopal


TECHNICAL EVALUATIONS AS PER REQUEST FOR PROPOSAL			
Name of work: Add. Bld.	Construction of 2 lane with paved shoulder configuration of Bypass of length 5.090 Total design length 5.090 Km section of NH-752 B in the state of N.P. under EPC mode.		
Sl. No.	Particulars	Remarks	Remarks
1	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
2	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
3	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
4	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
5	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
6	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
7	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
8	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
9	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
10	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
11	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
12	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
13	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
14	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
15	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
16	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
17	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
18	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
19	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
20	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
21	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
22	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
23	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes
24	As per format under APPENDIX-1A of RFP (Annexure I, E, H)	Yes	Yes

[Handwritten signature]

[Handwritten signature]

TECHNICAL BIDEVALUATION	Name of work:— Feb 2007.
-------------------------	-----------------------------

200



**Government
eProcurement
System**

eProcurement System Government of India

Tender Summary Reports

Date : 22-Sep-2023 06:27 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Division-Bhopal - MoRTH
Tender ID :	2023_MoRTH_751211_1
Tender Ref No :	06/SAC/Tender/NH/2022-23
Tender Title :	Construction of 2-lane with paved shoulder configuration of Biaora Bypass of Length 5.690 Km, From Km 0.000 to 5.690, Total design length 5.690 Km section of NH-752B in the State of Madhya Pradesh under EPC mode

Bids List

S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	2829626	1984Vishnu Prakash R Punglia Ltd	24-Jul-2023 04:55 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
2	2829716	AK SHIVHARE INFRASTRUCTURE PVT LTD	24-Jul-2023 05:27 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
3	2829765	JAINCO ENTERPRISES PVT. LTD.	13-Jun-2023 05:27 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
4	2829741	K G GUPTA INFRASTRUCTURE PVT LTD	24-Jul-2023 04:28 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
5	2823684	MADHAV INFRA PROJECTS LTD	17-Jul-2023 03:42 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
6	2847757	MYC INFRA PRIVATE LIMITED	24-Jul-2023 05:12 PM	Rejected-Technical	Non-responsive	24-Aug-2023 06:57 PM
7	2829543	RAJLAXMI CONSTRUCTION	10-Jul-2023 03:59 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
8	2829553	SBCC INFRA PRIVATE LIMITED	24-Jul-2023 05:11 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM
9	2824087	SERMAN INDIA ROAD MAKERS PVT.LTD.	17-Jul-2023 05:06 PM	Rejected-Technical	Non-responsive	24-Aug-2023 06:57 PM
10	2829517	Vijay Kumar Contractor	16-Jul-2023 02:05 PM	Accepted-Technical	Responsive	24-Aug-2023 06:57 PM


Technical Bid Opening Summary

Type :	Technical
Summary :	Send for Evaluation
Updated By :	Vijay Singh
Updated On :	27-Jul-2023 01:42 PM
Document :	technical_789796.pdf

Technical Evaluation Summary Details

--	--

 समाधानं जगते Government eProcurement System	Committee Chairperson/Co-ordinator Name :	CE(NH) MPPWD Bhopal
	Committee Chairperson/Co-ordinator Type :	Internal
	Committee Members :	Represented EE MoRTH Bhopal, Joint Director(Finance) MPPWD Bhopal, Superintending Engineer MPPWD Bhopal, Executive Engineer MPPWD Jabalpur
	Updated By :	Vijay Singh
	Updated On :	24-Aug-2023 06:57 PM
	Financial Bid Opening Date:	31-Aug-2023 12:30 PM
	Document :	techsummary_789796.pdf (3067.60 KB) 
Tendering Inviting Authority		



**Government
eProcurement
System**

eProcurement System Government of India

Bid Opening Summary

Date : 27-Jul-2023 01:36 PM

Print

Organisation Chain :	Ministry of Road Transport and Highways P5 Delhi / LWE - MoRTH RO Bhopal - MoRTH NH Division-Bhopal - MoRTH
Tender ID :	2023_MoRTH_751211_1
Tender Ref No :	06/SAC/Tender/NH/2022-23
Tender Title :	Construction of 2-lane with paved shoulder configuration of Biaora Bypass of Length 5.690 Km, From Km 0.000 to 5.690, Total design length 5.690 Km section of NH-752B in the State of Madhya Pradesh under EPC mode
Packet Name :	Fee/PreQual/Technical

Decrypted Bid Openers List

S.No	Name	Decrypted Date
1	Vijay Singh Patel	27-Jul-2023 01:28 PM
2	Vipin Sharma	27-Jul-2023 01:21 PM

Bid List

S.No	Bid No	Bidder	Opened By	Opened Date	Status
1	2823684	MADHAV INFRA PROJECTS LTD	Vijay Singh Patel	27-Jul-2023 01:30 PM	Admitted
2	2824087	SERMAN INDIA ROAD MAKERS PVT.LTD.	Vijay Singh Patel	27-Jul-2023 01:31 PM	Admitted
3	2829517	Vijay Kumar Contractor	Vijay Singh Patel	27-Jul-2023 01:32 PM	Admitted
4	2829543	RAJLAXMI CONSTRUCTION	Vijay Singh Patel	27-Jul-2023 01:32 PM	Admitted
5	2829553	SBCC INFRA PRIVATE LIMITED	Vijay Singh Patel	27-Jul-2023 01:33 PM	Admitted
6	2829626	1984Vishnu Prakash R Punglia Ltd	Vijay Singh Patel	27-Jul-2023 01:34 PM	Admitted
7	2829716	AK SHIVHARE INFRASTRUCTURE PVT LTD	Vijay Singh Patel	27-Jul-2023 01:34 PM	Admitted
8	2829741	K G GUPTA INFRASTRUCTURE PVT LTD	Vijay Singh Patel	27-Jul-2023 01:35 PM	Admitted
9	2829765	JAINCO ENTERPRISES PVT. LTD.	Vijay Singh Patel	27-Jul-2023 01:35 PM	Admitted
10	2847757	MYC INFRA PRIVATE LIMITED	Vijay Singh Patel	27-Jul-2023 01:35 PM	Admitted

Signature Not Verified

Digitally signed by VIJAY SINGH
Date: 2023.07.27 13:41:48 IST
Location: eProcure-EPROC

Minutes of Meeting of the Evaluation Committee under the chairmanship of CE-NH Bhopal held on 24-08-2023 at 3:00 PM for evaluation of Technical Bids for the work of "Construction of 2-lane with paved shoulder configuration of Biaora bypass of length 5.690 km from km 0.000 to 5.690 total design length 5.690 km section of NH-752 B In the state of Madhya Pradesh under EPC mode."

[Tender **2023_MoRTH_751211_1** Amount put to Tender: Rs. 81.76 Cr.]

The online tenders through e-tendering Portal <https://eprocure.gov.in/eprocure/app> for the above-mentioned work was called by CE(NH), MPPWD, Bhopal vide Tender ID: 2023_MoRTH_751202_1 on 01.05.2023 Bhopal and details of the bids are as below:-

- Project Cost- 119.95Cr.
 - Amount put to Tender – Rs. 81.76 Cr.
 - Bid due date – 24.07.2023
 - Bid opening date – 26.07.2023
2. The technical bids were opened by Office of CE (NH), MPPWD, Bhopal on 27.08.2023 and following 10 nos. of firms have participated in the tender:

Sr. No.	Name of bidder	Status
1	M/s Jainco Enterprises Pvt Ltd.	Single Entity
2	M/s A.K. Shivhare infrastructure Pvt. Ltd.	Single Entity
3	Madhav Infra project Ltd.	Single Entity
4	MYC Infra Private Limited	Single Entity
5	Vishnu Prakash R Pungila Ltd.	Single Entity
6	Vijay kumar contractor	Single Entity
7	SBCC infra Pvt. Ltd.	Single Entity
8	K.G. Gupta infrastructure Pvt Ltd.	Single Entity
9	Raj laxmi Construction.	Single Entity
10	Serman india road makers Pvt Ltd.	Single Entity

3. All the above mentioned bids were evaluated based on the stipulated criteria of RFP and documents uploaded by bidders on e-Tendering portal. Based on the data submitted in the bid of each bidder the technical evaluation has been carried out as per the criteria stipulated in the RFP and the evaluation sheet is enclosed herewith.

3.1. Out of total 10 bidders, 08 bidders have been found technically responsive & 2 bidder non-responsive are given as hereunder:-

Sr. No.	Name of bidder	Technical Evaluation Result	Remarks
1	M/s Jainco Enterprises Pvt Ltd.	Responsive	-
2	M/s A.K. Shivhare infrastructure Pvt. Ltd.	Responsive	-
3	Madhav Infra project Ltd.	Responsive	No Similar work experience furnished by the Bidder as per clause 2.2.2.2 (ii) 2.2.2.5 Hence Not considered.
4	MYC Infra Private Limited	Non-Responsive	
5	Vishnu Prakash R Pungila Ltd.	Responsive	-
6	Vijay Kumar contractor	Responsive	
7	SBCC infra Pvt. Ltd.	Responsive	
8	K.G. Gupta infrastructure Pvt Ltd.	Responsive	
9	Raj laxmi Construction.	Responsive	
10	Serman india road makers Pvt Ltd.	Non-Responsive	Bidder failed in technical capacity. As per RFP clause 2.2.2.2


(601)

4. Outcome of Technical Evaluation will be hosted on the portal for 07 days in accordance with clause 2.19 & 3.1.9 of RFP and the financial bids will be opened thereafter.

The meeting ended with thanks to and from the chair.


Executive Engineer
MPPWD, BHOPAL


Superintending Engineer
MPPWD, Bhopal


Joint Director (Finance),
MPPWD, Bhopal


Representative of CE-RO,
MoRT&H, Bhopal


Chief Engineer (NH)
MPPWD, Bhopal

TECHNICAL BIDDING EVALUATION SHEET FOR EST FOR PROPOSED
Construction of 2 lane with paved shoulder configuration of Biwara bypass of length 5.690 Total
design length 5.690 Km section of Nh 752 B in the state of M.P. under EPC mode.

Name of work:- Bidding		B. Amount Paid to Tender - Rs. 81% Core		E. Submission Due Date: 24.07.2023		E. Submission Due Date: 24.07.2023		E. Submission Due Date: 24.07.2023	
Unsuccessful out of the work - Rs. 18% E.C.		Min. requirement as per RFP		M/s. SHCC Infra Individual		M/s. SHCC Infra Individual		M/s. SHCC Infra Individual	
1	N/A	Individual/ Joint Venture							
2	N/A	Individual/ Joint Venture							
3	N/A	Individual/ Joint Venture							
4	N/A	Individual/ Joint Venture							
5	N/A	Individual/ Joint Venture							
6	N/A	Individual/ Joint Venture							
7	N/A	Individual/ Joint Venture							
8	N/A	Individual/ Joint Venture							
9	N/A	Individual/ Joint Venture							
10	N/A	Individual/ Joint Venture							
11	N/A	Individual/ Joint Venture							
12	N/A	Individual/ Joint Venture							
13	N/A	Individual/ Joint Venture							
14	N/A	Individual/ Joint Venture							
15	N/A	Individual/ Joint Venture							
16	N/A	Individual/ Joint Venture							
17	N/A	Individual/ Joint Venture							
18	N/A	Individual/ Joint Venture							
19	N/A	Individual/ Joint Venture							
20	N/A	Individual/ Joint Venture							
21	N/A	Individual/ Joint Venture							
22	N/A	Individual/ Joint Venture							
23	N/A	Individual/ Joint Venture							
24	N/A	Individual/ Joint Venture							

[Handwritten signatures and initials]

Year	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-20	2020-21	2021-22	2022-23	2018-19	2019-20	2020-21	2021-22	2022-23
Page Number	22	22	22	22	22	62	62	62	62	62	9	9	9	9	9	68	68	68	68	68	59	59	59	59	59
Name of Statutory Auditor	M/s K. Vign & associates					M/s Singhal Jain & comp					M/s Y Mack & comp					M/s Kapil Agrawal & comp					M/s Pradeep Kumar Jain				
Value of Civil Engg. works undertaken w.r.t. EPC Turnkey Item Rate Construction Works Projects (Rs. in Crore)	48.39	71.91	58.21	108.31	0.00	71.03	115.86	177.96	98.22	0.00	101.70	83.90	82.31	92.67	0.00	20.49	15.43	24.81	21.08	51.71	21.34	26.99	26.71	38.76	0.00
Updation Factor	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00
Maximum value of Civil Engg. works excluding the amount of bonus received updated to the price level of year 2021-22 taking into account the completed as well as work in progress	58.03	85.00	64.03	113.73	0.00	85.24	133.24	195.76	103.13	0.00	122.04	96.49	90.54	97.30	0.00	24.59	17.74	27.29	22.13	51.71	25.61	31.04	29.38	40.70	0.00
Maximum value of Civil Engg. works excluding the amount of bonus received during last 5 years- A	113.7255					195.756					122.04					51.71					40.698				
Value of existing commitments works for which Appointed date/Commencement date has been declared or ongoing works to be completed during the period of completion of the works for which bid is invited - B	0.00	0.00	42.98	0.00	43.69	0.00	0.00	0.00	2.08	160.07	32.09	87.89	14.64	0.00	0.00	0.00	0.00	0.00	0.00	46.06	0.00	0.00	0.00	0.00	25.35
Updation Factor	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00
Value of existing commitments works updated to the price level of year 2021-22	0.00	0.00	47.28	0.00	43.69	0.00	0.00	0.00	2.18	160.07	38.51	101.07	16.10	0.00	0.00	0.00	0.00	0.00	0.00	46.06	0.00	0.00	0.00	0.00	25.35
The amount of bonus received, if any, in EPC projects - C																									
Updation Factor	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00	1.20	1.15	1.10	1.05	1.00
The amount of bonus received updated to the price level of year 2021-22	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
Assessed Available BID Capacity Calculation	A	N	B	C	Assessed Available BID Capacity=(A+N*2.5-B+C)	A	N	B	C	Assessed Available BID Capacity=(A+N*2.5-B+C)	A	N	B	C	Assessed Available BID Capacity=(A+N*2.5-B+C)	A	N	B	C	Assessed Available BID Capacity=(A+N*2.5-B+C)	A	N	B	C	Assessed Available BID Capacity=(A+N*2.5-B+C)
	113.73	1.50	90.97	0.00	335.50	195.76	1.50	162.26	0.00	571.83	122.04	1.50	155.69	0.00	301.96	51.71	1.50	46.06	0.00	147.85	40.70	1.50	25.35	0.00	127.27
	81.76 Cr. ~Rs. 335.50 Crore (Page No: 40) value of B page No 24					81.76 Cr. ~Rs. 571.83 Crore (Page No: 40)					81.76 Cr. ~Rs. 301.96 Crore (Page No: 04) value of B page No					81.76 Cr. ~Rs. 147.85 Crore (Page No: 67) value of B page No 69					81.76 Cr. ~Rs. 127.27 Crore (Page No: 41) value of B page No 52				

but
as

don

✓

8.8

[illegible]

[illegible]

[illegible]