

**Office of the Chief Engineer (R&B),
Admn&QC,RR,D&P,LWE&RSW,
Erramanzil, Hyderabad**

Memo.No.ROB@LC191/NZBD/EE(RSW&e-Gov)/DEE(RSW)/AEE2 dt. 15.06.2023

Sub: (R&B) Dept.,-Construction of Four lane ROB in lieu of L.C.No. 191 at Railway km 456/5-6 of Manmad - Secunderabad section and at km 10/4-6 of Nizamabad Bye pass road in Nizamabad Distret -Acceptance of tender of M/s RSV Constructions Private Limited by COT-- Regd.

**Ref: 1.SE(R&B),Nizamabad Lr.No.T2/DEE/CRF/ROB 191/Nzb Bypass road/2023 dt.02.06.2023
2.COT,Proc.Rc.No.694/M/s RSV Constructions Pvt.Ltd/SO2/DEE1/EE/COT/2023dt.12.06.2023
3.COT,Lr.No.694/M/s RSV Constructions Pvt.Ltd/SO2/DEE1/EE/COT/2023 dt:14.06.2023**

The 1st call single qualified bid of of M/s RSV Constructions Pvt.Limited who quoted (+)3.50% Excess than the ECV of Rs 89,53,13,445.00 and computing TCV to Rs.92,66,49,415.58 based on S.S.R 2022-23 as recommended by the Superintending Engineer (R&B), Nizamabad Circle is accepted by the COT vide ref 3rd cited in the minutes of COT meeting vide ref 3rd cited.


Further, The Superintending Engineer (R&B) Nizamabad is requested to observe the following instructions in relation to the conclusion of Agreement with the successful bidder for construction of the ROB or otherwise:

- The Superintending Engineer is requested to incorporate the necessary clause in the agreement towards deduction of Telangana Green Fund (TGF) @ 0.01% from the work bills as per G.O.Ms.No.17 I&CAD (Reforms) Dept., dt:13.05.2022.
- The Superintending Engineer is requested to ensure that the successful bidder pays the e-procurement corpus fund before conclusion of Agreement as per Tender document and the details of payment are to be communicated to this office.
- The Superintending Engineer shall ensure that model code of conduct is adhered to, if applicable before concluding the agreement.
- The Superintending Engineer shall ensure that the recommended tenderer renew his contractor registration if the same is going to lapse during the tenure of the agreement. The agreement authority and Engineer in Charge shall monitor the contractor registration validity and ensure the contractor to renew the same well within the time.
- The Superintending Engineer shall verify the genuineness and validity of the Existing Proceedings furnished by the recommended tenderer, before concluding the agreement. Further, the Superintending Engineer shall ensure the instructions contained in COT Minutes of Meeting Dt:06.07.2019 communicated vide T.O.Lr.dt:11.07.2019 are followed while submitting the tenders to COT.
- The Superintending Engineer is requested to incorporate the necessary GST condition as per the G.O.Ms.No.67, I&CAD (Reforms) Dept., dt:04.07.2018 in the agreement.
- The Superintending Engineer is responsible for the necessity of the provisions made and correctness of the rates and the datas adopted in the technically sanctioned estimate as per Govt. orders/Circulars/Memos in force. The leads for metal and BT in the estimate are adopted as recommended by Superintending Engineer (R&B), Nizamabad Circle.
- The Superintending Engineer is responsible to ensure the conditions incorporated in the tender document.

- The Superintending Engineer is requested to verify the genuinity and correctness of all the experience certificates/ BG and other documents furnished by the accepted bidder, before concluding the agreement.
- The Superintending Engineer is requested to ensure that the tenderer possesses and deploys the key and critical equipment as per tender condition before concluding the agreement.
- The Superintending Engineer shall ensure that the recommended tenderer possesses the Quality control Lab & submit the Quality plan as per G.O.Ms.No.94, Dt:1.7.2003 as per tender conditions before concluding the agreement.
- The Superintending Engineer is requested to ensure that the taxes to be deducted, included in the rates is fully discharged from the bidder.
- The Superintending Engineer is requested to ensure that the recommended tenderer produces the required insurance and engages technical personnel with adequate experience as per conditions before concluding the Agreement.
- The Superintending Engineer is requested to ensure that the recommended tenderer furnishes necessary declarations as per the relevant clauses in the tender document before concluding the Agreement.
- The Superintending Engineer is requested to obtain the proposed methodology and programme of construction for completion of work and quality management plan from the above tenderer and revise the milestones if necessary to complete the work within the stipulated period and incorporate it in the agreement.
- The original tenders and other related documents are herewith returned. The Superintending Engineer is requested to depute a responsible person for collecting tender documents.
- The Superintending Engineer is requested to submit a copy of agreement to this office immediately after concluding the agreement.
- The Superintending Engineer is requested to ensure that Land Acquisition is not a hindrance to ground the work.
- The Superintending Engineer shall incorporate the mile stones in the agreement. The Superintending Engineer is directed not to execute any deviations/modification of the sanctioned estimate without prior approval of this office.
- The Superintending Engineer shall obtain a declaration from the successful tenderer to the effect that the tenderer accepts the Defects Liability Period as 36 months, before concluding the agreement.
- The Superintending Engineer is requested to follow the observations made in the minutes communicated by COT.

Enclosures:

1. Ref 2nd & 3rd cited above.
2. Original Comparative Statement.
3. Tender documents of bidders – 1Nos


 15/6/23
 for Chief Engineer
 (Admn&QC,RR,D&P,LWE& RSW)

To,
 The Superintending Engineer (R&B),
 Nizamabad Circle.