

Tender Notice No: 19/NH-251 DIU/2023-24
Tender ID: 2023_MORTH_754379_1

Dtd: 27/07/2023
Estimated Cost: 73.28 Cr.

5th Call Invitation

Minutes of Meeting (Technical Bid)

Sub: "Strengthening & Widening of NH-251 from Km. 11.000 to Km. 22.770 in Diu on EPC mode." (Job No. 251/ Diu-2022-23/07)

1. Minutes of Meeting of Evaluation Committee is held on 27/07/2023 at 11.00 AM in the chamber of Regional Officer MORTH through hybrid mode for Evaluation of the Technical Bids of the bidders for the work mentioned above in fifth call of tender.


The following members of Evaluation Committee were present:

1	Shri B.C. Warli, Chief Engineer, PWD, UT of DNH & DD.	Chairman
2	Shri Sandeep Gaur, Regional Officer, MoRT&H, Gandhinagar.	Member
3	Shri Jatin Goyal, Joint Secretary Finance, Silvassa, DNH & DD.	Member
4	Shri Mayank Rana, Executive Engineer, DNH & DD, PWD, Silvassa.	Member
5	Shri. Hitesh Dhuka, Executive Engineer, DNH & DD, PWD, Diu.	Member Secretary

2. At the outset, the Chief Engineer (UT), PWD welcomed the participants. The committee was appraised that the Technical, Administrative and Financial sanction to the instant work amounting to Rs. 73.28 Crores was issued vide Ministry's letter No. NH-12014/18/2018/Daman & Diu/Zone-V, dated 07/10/2022.
3. Member Secretary apprised Evaluation Committee that the 5th call of tender was done with bid due date as 06/07/2023. The bids were opened on 07/07/2023 in presence of the Committee. Member Secretary apprised the committee that following 05 (Five) bids were received through MORTH <http://eprocure.gov.in> portal:

Sr. No.	Name of Bidder
1	M/s. Garg Sons Estate Promoters Pvt. Ltd., Chandigarh
2	M/s. RKC Infrabuilt Private Limited, Ahmedabad
3	M/s. S.S. Builders., Ludhiana
4	M/s. Mohinder Singh Contractor., Haryana
5	M/s. Om Construction., Bhavnagar

- 3.1 However, M/s. Mohinder Singh Contractor, Haryana has not uploaded Certificate on BIMS portal <http://bims.gov.in> Per Clause 3.1.6.1 (b) of RFP Clause.
- 3.2 M/S. R & B Infra Project Limited, Maharashtra has uploaded Bid on BIMS Portal but, not uploaded on CPP Portal as Per Clause 3.1.6.1 (b) of RFP Clause.



4. The Following 03 (three) bidders had submitted their Bids on BIMS Portal and CPP Portal. The Detailed Technical Evaluation is placed at Annexure-I. Based on the Technical Evaluation, Technical Evaluation Committee has declared following 03 (three) bidders as Technically Responsive.

Sr. No.	Name of Bidder
1	M/s. RKC Infrabuilt Private Limited, Ahmedabad.
2	M/s. S.S. Builders., Ludhiana.
3	M/s. Om Construction, Bhavnagar.

5. The following 02 (Two) Bidders were declared non-responsive by Technical Evaluation Committee.

Sr. No	Name of Bidder	Reason for Non-Responsive
1	M/s. Garg Sons Estate Promoters Pvt. Ltd	Non-Fulfilment of Similar work Capacity Criteria as per Clause 2.2.2.2 (ii) of RFP Clause
2	M/s. Mohinder Singh Contractor	Bidder had not Submitted BIMS certificate as per Clause 3.1.6.1 (b) of RFP Clause.

6. In view of Above, Evaluation Committee in the meeting held on Dtd. 27/07/2023 recommended opening of financial bids, following 03 (three) bidders are Technical Responsive after uploading the outcome of Technical Proposal Evaluation Online, giving Opportunity to the bidders to respond within 7 Days in case they have any objection.

Sr. No.	Name of Bidder
1	M/s. RKC Infrabuilt Private Limited, Ahmedabad.
2	M/s. S.S. Builders., Ludhiana.
3	M/s. Om Construction, Bhavnagar.

The Meeting ended with a vote of thanks to the Chair.

(Mayank Rana)
Executive Engineer
DNH & DD,
PWD, Silvassa

(Hitesh Dhuka)
Executive Engineer
DNH & DD
PWD, Diu

(Jatin Goyal)
Joint Secretary
Finance,
DNH & DD

(Sandeep Gaur)
Regional Officer,
MoRTH,
Gandhinagar

(R.C. Warli)
Chief Engineer
(UT), PWD,
DNH & DD


4. Bidders have submitted their preliminary documents online as per tender criteria on e-procurement portal.


M/s. Mohinder Singh Contractor., Haryana have submitted physical bid but have not uploaded on BIMS portal. While **M/s. R and B Infra Project Limited., Maharashtra** have uploaded documents on BIS but have not submitted the physical bid documents.

So, from the CPP portal document of the following four bidders have been down loaded for technical evaluation.

Sr. No.	Name of Bidder
1	M/s. Garg Sons Estate Promoters Pvt. Ltd., Chandigarh
2	M/s. RKC INFRABUILT PRIVATE LIMITED., Ahmedabad
3	M/s. S.S. Builders., Ludhiana
4	M/s. Om Construction., Bhavnagar

The Meeting ended with a vote of thanks to the Chair.


(Mayank Rana)
Executive Engineer,
DNH & DD, PWD
Silvassa


(Hitesh Dhuka)
Executive Engineer,
DNH & DD, PWD,
DIU


(B.C. Warli)
Chief Engineer
(UT), PWD,
DNH & DD

Minutes of Meeting of opening Bids through CPP Portal for the work of "Strengthening & Widening of NH-251 from Km.11.000 to Km.22.770 in Diu on EPC mode. (5th Call)"
(Job No. 251/ Diu-2022-23/07) (Cost to put in Tender Rs: 73.28 Crore)

1. Preliminary / Prequalification/ Technical Stage of the bid of above-mentioned work were opened in the office of the Chief Engineer, Civil Division No-II, Public Works Department, Daman on 07/07/2023 at 04:00 pm in the presence of following members:

1	Shri. B.C. Warli, Chief Engineer (UT), PWD, DNH & DD
2	Shri. Mayank Rana, Executive Engineer, PWD, Silvassa, DNH & DD
3	Shri. Hitesh Dhuka, Executive Engineer, PWD, Diu, DNH & DD

2. Further the BIDS were opened on BIMS Portal on 25/07/2023 Online Preliminary documents for the above-mentioned work and following 05 (Five) Bidders have submitted their Bid online on CPP Portal: -

Sr. No.	Name of Bidder
1	M/s. Garg Sons Estate Promoters Pvt. Ltd., Chandigarh
2	M/s. RKC INFRABUILT PRIVATE LIMITED., Ahmedabad
3	M/s. S.S. Builders., Ludhiana
4	M/s. Mohinder Singh Contractor., Haryana
5	M/s. Om Construction., Bhavnagar

3. Online Preliminary documents for the above-mentioned work were opened and following 05 (Five) Bidders have submitted their Bid online on BIMS Portal: -

Sr. No.	Name of Bidder
1	M/s. Garg Sons Estate Promoters Pvt. Ltd., Chandigarh
2	M/s. RKC INFRABUILT PRIVATE LIMITED., Ahmedabad
3	M/s. S.S. Builders., Ludhiana
4	M/s. R and B Infra Project Limited., Maharashtra.
5	M/s. Om Construction., Bhavnagar