


No.GOA/PWD/CE(NH,R & B)/2023-2024/ 210
Government of Goa,
Office of the Chief Engineer (NH, R & B),
Public Works Department,
Altinho-Panaji-Goa.

Dated:- 13 / 09 / 2023

To,
M/s. Thasma Construction Pvt Ltd,
H.No.360/B, Near Dyna Soda Factory
Telaullim-Navelim,
Margao-Goa.



WORK ORDER.

Name of work: - "Widening of NH-366 (Old NH-17A) from Sada Junction (km.14/90) to Gate No.1 of MPT (km.16/00)".

Amount put to tender: -Rs.13,24,89,771.97 (Rupees Thirteen Crores Twenty Four Lakhs Eighty Nine Thousand Seven Hundred Seventy One & Paise Ninety Seven only)

Contract Price:-Rs.13,90,00,000.00 (Thirteen Crores Ninety Lakhs only)

Percentage: - 4.91% above

Agreement No. 14 / AGM/ SDI/ MR /2023-24 **Dated:-** 13 / 09 / 2023

Sir,

Whereas after pursuance of due Bid process under Engineering Procurement Contract (EPC) mode, you were selected as the Contractor for the above-mentioned work.

And whereas letter of acceptance (LOA) was issued to you vide No.GOA/PWD/CE (NH, R&B)/2023-24/F.GEN/199 dated.01/09/2023 by the Chief Engineer (NH, R & B), PWD, Altinho-Panaji.

And where as duplicate copy of LOA received on 04/09/2023 which is an acknowledgement having accepted the Bid as per EPC clause 1.3 of RFP.

And whereas Performance Security has been submitted by you vide letter No. TCPL/2023-24/0059 dt.05/09/2023 and confirmation of which has been received from South Indian Bank, Margao Branch vide No.BR/GEN/85/2023-24 dt.06/09/2023.

And therefore, now in pursuance of the relevant clauses of the EPC Agreement and conditions laid down in RFP, which shall become part of the agreement, the work order is issued on following terms and conditions:

Stipulated date of Commencement (Appointed Date) :- 27 / 09 / 2023


Stipulated date of Completion :- 26 / 09 / 2025

Period of completion: - :- 24 Months

And the modalities and procedure of work shall be strictly governed with relevant clauses of Engineering Procurement Contract (EPC) Agreement.

The "site" required for the construction zone of total length of the Project Highway is hereby made available to you to commence execution.

Yours faithfully,


Chief Engineer, (NH, R & B)
P.W. D.

DA/AEI
(Original) (copy)
