

Evaluation Of Financial Bids

Tender Notice No.03/HDO/NH/2023-24/Dt.08.06.2023 (2nd Call)

Date of Meeting 11.10.2023 (Both through Physically and V.C)

Minutes of the Evaluation Committee Meeting for the Evaluation of Financial Bid for the work of **“Improvements to existing paver block carriageway from Km 429/2 – 430/8 & Km 433/2 (Selected Stretches), providing safety measures at vulnerable locations at Km 397/2, 397/4, 398/4, 398/6, 399/4, 399/6, 399/10, 400/2, 400/4 & 400/10 including CD works & protective works, Construction of Box Culverts at Km 428/003, 428/392, 432/284, 432/325 and improvements to Charring Cross Junction (Udhagamandalam) from Km 430/8 – 431/4 of NH 67 (New NH-181) on EPC Basis Contract under Annual Plan 2022-23 in the state of Tamil Nadu (Job No.NH-181 (old NH-67)-TN-2022-23-1022)**

Estimate Amount: Rs. 4221.53 Lakhs.

Value Put to Tender: Rs.3268.56 Lakhs.

Members Present:

1. Er. R.Geetha, Chief Engineer, National Highways, Chennai –Chairman.
2. Shri.RananjaySingh, Superintending Engineer, Regional Office, MORT&H, Chennai – Member.
3. Thiru.M.S.Rajesh, Deputy Secretary to Government, Highways & Minor ports Department – Member.
4. Tmt.P.Valarmathi, Superintending Engineer (NH), Salem – Member.
5. Thiru.T.Selvan, Divisional Engineer (NH), Gobi – Member Secretary

1. The chairman welcomed the committee members and requested Member Secretary to deliberate on the Financial Bids for consideration/decision of the committee. Accordingly, the Member secretary explained the Financial Bids received.
2. The tenders received through online for the above work were opened by the Evaluation Committee on 08.08.2023. The technical bids were evaluated by the committee on 18.8.2023 and 3.10.2023. After Evaluation the Committee decided to declare the technical bids of 1) M/s. P.Ramu & Co., 2) Thiru.J.Senthilkumar, 3) M/s. Selliamman Constructions (P) Ltd., and 4) Thiru.R.Ramkumar as “Responsive”.
3. The committee had directed the Superintending Engineer (NH), Salem to upload the technical evaluation in CPPP e – procurement portal. The Superintending Engineer (NH), Salem informed the Committee that the technical evaluation was uploaded and the date of opening of financial bids was fixed on 11.10.2023 and no representation has been received from any of the bidders.
4. As per clause 2.2.2.1 of RFP, Superintending Engineer (NH), Salem has sought updated value of “B” of the above responsive bidders vide Lr. No. TRP 94 /2023-24/JDO-2/Dated. 04.10.2023 requesting to furnish reply on or before 10.10.2023 03.00 PM. Superintending Engineer (NH), Salem informed that all the bidders have submitted the updated value of “B” within the stipulated time.


DE (NH)
Gobi


SE (NH)
Salem


DS to Govt.
H&MP Dept.


RO, MoRTH,
Chennai


Chief Engineer (NH),
Chennai

Sl. No.	Name of Bidders	Updated Bid Capacity (Minimum Requirement- Rs.3268.56 Lakhs.				Status
		A	N	B	(2.5*N*A-B+C)	
1	M/s.P.Ramu & Co	7289.58L akhs	12/12	4725.00 Lakhs	13498.95Lakhs	Qualified
2	Thiru.J.Senthilkumar	3034.69L akhs	12/12	959.00 Lakhs	6627.73 Lakhs	Qualified
3	M/s. Selliamman Constructions Private Limited	10388.54 Lakhs	12/12	651.40 Lakhs	25319.95 Lakhs	Qualified
4	Thiru.R.Ramkumar	4588.49 Lakhs	12/12	3679.00 Lakhs	7792.23 Lakhs	Qualified

5. The Financial bids of the above responsive bidders were opened by the Committee on 11.10.2023 as notified. The Committee evaluated the financial bids of the bidders and the results are tabulated.


Sl. No.	Name of Bidders	Quoted Amount	% wrt value put to tender	Status
1	Thiru.J.Senthilkumar	Rs.31,67,23,464/- (Exclusive of GST)	(-) 3.10 % Less ER (2022-23)	L1
2	Thiru.R.Ramkumar	Rs.33,00,26,503/- (Exclusive of GST)	(+) 0.97 % Above ER (2022-23)	L2
3	M/s. Selliamman Constructions (P) Ltd	Rs.34,31,98,800/- (Exclusive of GST)	(+) 5.00 % Above ER (2022-23)	L3
4	M/s.P.Ramu & Co	Rs.35,03,89,632/- (Exclusive of GST)	(+) 7.20 % Above ER (2022-23)	L4


6. After evaluation of the Financial bids, the Committee found that the bid of, **Thiru.J.Senthilkumar** amounting to **Rs. 31,67,23,464/-**. (Rupees Thirty One Crore Sixty Seven Lakh Twenty Three Thousand Four Hundred and Sixty Four Only) (Exclusive of GST) is **3.10% Less** the estimated cost of work (2022-23) put to tender is the lowest

7. Superintending Engineer (NH), Salem informed the Committee that the Registration of Contractor Thiru.J. Senthilkumar was cancelled by SE (NH) Madurai vide Proc.No.C.R.(10Yrs):1024/2023/DO/Dated:12.09.2023. In Continuation, the Contractor Thiru.J.Senthilkumar filled a Writ petition WP (MD) No.23513 of 2023 in Madurai Bench of Madras High Court against the Cancellation of Registration. The Hon'ble Court on 26.09.2023 granted Interim Stay for a period of four weeks.


DE (NH)
Gobi


SE (NH)
Salem


DS to Govt.
H&MP Dept.


RO, MoRTH,
Chennai


Chief Engineer (NH),
Chennai


8. Under these circumstances, the Committee decided that the above evaluation shall be finalized as per para 6 above subject to the outcome of the court case.

The Financial Bid of 4(**Four**) bidders are enclosed.

9. The meeting ended with the vote of Thanks to the Chair


DE (NH)
Gobi


SE (NH)
Salem


DS to Govt.
H&MP Dept.


RO, MoRTH,
Chennai


Chief Engineer (NH),
Chennai