

GOVERNMENT OF ODISHA  
OFFICE OF THE EXECUTIVE ENGINEER,  
NATIONAL HIGHWAY DIVISION, PARALAKHEMUNDI.

No. 1205/WG /Date. 23/11/2023

To,

RKH Construction Pvt. Ltd.  
Loknath Road Puri  
Pin- 752001

Sub:- Tender for the Work "Improvement of Road Safety through providing Metal Beam Crash Barriers and Street Lights of road safety measures from Km.35/000 to Km.70/000 of NH-326A in the State of Odisha".

Sir,


Your tender for the work has been accepted by the undersigned for Rs. 64,87,998.51 (Rupees Sixty Four Lakh Eighty Seven Thousand Nine Hundred Ninety Eight And Paise Fifty One) Only being 11.93% Less than the corresponding estimate cost put to tender for Rs.73,67,356.88 and the agreement executed bearing No. **04/ P1** of 2023-24.

The date of work order and commencement of the work may be treated as 23.11.2023 and stipulated date of completion as 22.02.2024 respectively.

You are requested to take up the work in consultation with the Assistant Executive Engineer, N.H. Sub- Division, Paralakhemundi and complete the work in all respect with in the aforesaid period. You are required to obtain the License under Contract Labour (E&A) Act, 1956 from District Labour Officer, Gajapati, Paralakhemundi and furnish a Xerox copy of the same to this office immediately for reference and record.


Encl:- Certified copy of Agreement = 1 set

Yours faithfully,

  
Executive Engineer,  
N.H. Division, Paralakhemundi


Memo No. 1206 /Date. 23/11/2023

Copy submitted to the Chief Engineer, National Highways, Odisha, Bhubaneswar for favour of kind information & necessary action.

  
Executive Engineer,  
N.H. Division, Paralakhemundi


Memo No. 1207 /Date. 23/11/2023

Copy submitted to the Chief Construction Engineer, Southern NH Circle, Berhampur for favour of kind information & necessary action.

  
Executive Engineer,  
N.H. Division, Paralakhemundi

Memo No. 1208 /Date. 23/11/2023

Copy forwarded to the District Labour Officer, Gajapati, Paralakhemund for information and necessary action.

  
Executive Engineer,

N.H. Division, Paralakhemundi


Memo No. 1209/WE /Date. 23/11/2023

Copy along with the enclosure forwarded to the Assistant Executive Engineer, N.H. Sub-Division, Paralakhemundi // Junior Engineer, N.H. Section, Chandragiri & R.Udayagiri for information and necessary action. He is requested to follow the stipulations contained in the sanctioned estimate and agreement during the execution of the work.

  
Executive Engineer,

N.H. Division, Paralakhemundi

Encl:- Certified copy of Agreement = 1 Set

  
23.11.23



# P-1 AGREEMENT

No. 04P/2023-24.

- 1) Name of Work Improvement of Road Safety through Providing Metal Beam Crash Barriers and Street lights of road safety measures from Km-35/00 to 70/00 Km. of NH-3264 in the State of Odisha.
- 2) Sanctioned Estimate No. \_\_\_\_\_
- 3) Name of Contractor RKH CONSTRUCTIONS PVT. LTD.
- 4) Agreement value RS. 64,87,998.51.
- 5) Authority of acceptance \_\_\_\_\_
- 6) Date of Commencement 23.11.2023
- 7) Stipulated Date of Completion 22.02.2024.
- 8) Extension of time granted upto \_\_\_\_\_
- 9) Authority and No. & Date in which extension of time granted \_\_\_\_\_
- 10) Reference to Letter No. & Date in which the copy of agreement submitted to :
  - (i) Superintending Engineer \_\_\_\_\_
  - (ii) Chief Engineer \_\_\_\_\_
  - (iii) Accountant General (A&E) \_\_\_\_\_  
Puri Branch, Puri \_\_\_\_\_

Certified that the Agreement contains  
( 140 ) number of pages only.

RKH CONSTRUCTIONS PVT. LTD.

Kanda Kishan Parida  
Authorised Signatory

23/11/23  
Executive Engineer  
N.H. Division  
Paralakhemundi (Gp.)

23/11/23